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SECTION 01 40 00 - QUALITY REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General Conditions and other Division 01 
Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for quality assurance and quality control. 

B. Testing and inspecting services are required to verify compliance with requirements specified or 
indicated.  These services do not relieve Contractor of responsibility for compliance with the Contract 
Document requirements. 

1. Specific quality-assurance and quality-control requirements for individual construction activities 
are specified in the Sections that specify those activities.  Requirements in those Sections may 
also cover production of standard products. 

2. Specified tests, inspections, and related actions do not limit Contractor's other quality-assurance 
and -control procedures that facilitate compliance with the Contract Document requirements. 

3. Requirements for Contractor to provide quality-assurance and -control services required by 
Architect, Owner,  Commissioning Authority, or authorities having jurisdiction are not limited by 
provisions of this Section. 

4. Specific test and inspection requirements are not specified in this Section. 

C. Related Requirements: 

1. Division 01 Section "Construction Progress Documentation" for developing a schedule of required 
tests and inspections. 

2. Division 01 Section "Cutting and Patching" for repair and restoration of construction disturbed by 
testing and inspecting activities. 

3. Division 01 Section "Project Management and Coordination" for Preinstallation Conferences. 
4. Individual Specification Sections for mockup and testing requirements. 

1.3 DEFINITIONS 

A. Quality-Assurance Services:  Activities, actions, and procedures performed before and during execution 
of the Work to guard against defects and deficiencies and substantiate that proposed construction will 
comply with requirements. 

B. Quality-Control Services:  Tests, inspections, procedures, and related actions during and after execution 
of the Work to evaluate that actual products incorporated into the Work and completed construction 
comply with requirements.  Services do not include contract enforcement activities performed by 
Architect. 

C. Mockups:  Full-size physical assemblies that are constructed on-site.  Mockups are constructed to verify 
selections made under Sample submittals; to demonstrate aesthetic effects and, where indicated, 
qualities of materials and execution; to review coordination, testing, or operation; to show interface 
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between dissimilar materials; and to demonstrate compliance with specified installation tolerances.  
Mockups are not Samples.  Unless otherwise indicated, approved mockups establish the standard by 
which the Work will be judged. 

D. Preconstruction Testing:  Tests and inspections performed specifically for Project before products and 
materials are incorporated into the Work, to verify performance or compliance with specified criteria. 

E. Product Testing:  Tests and inspections that are performed by an NRTL, an NVLAP, or a testing agency 
qualified to conduct product testing and acceptable to authorities having jurisdiction, to establish product 
performance and compliance with specified requirements. 

F. Source Quality-Control Testing:  Tests and inspections that are performed at the source, e.g., plant, mill, 
factory, or shop. 

G. Field Quality-Control Testing:  Tests and inspections that are performed on-site for installation of the 
Work and for completed Work. 

H. Testing Agency:  An entity engaged to perform specific tests, inspections, or both.  Testing laboratory 
shall mean the same as testing agency. 

I. Installer/Applicator/Erector:  Contractor or another entity engaged by Contractor as an employee, 
Subcontractor, or Sub-subcontractor, to perform a particular construction operation, including installation, 
erection, application, and similar operations. 

1. Use of trade-specific terminology in referring to a trade or entity does not require that certain 
construction activities be performed by accredited or unionized individuals, or that requirements 
specified apply exclusively to specific trade(s). 

J. Experienced:  When used with an entity or individual, "experienced" means having successfully 
completed a minimum of five previous projects similar in nature, size, and extent to this Project; being 
familiar with special requirements indicated; and having complied with requirements of authorities having 
jurisdiction. 

1.4 CONFLICTING REQUIREMENTS 

A. Referenced Standards:  If compliance with two or more standards is specified and the standards 
establish different or conflicting requirements for minimum quantities or quality levels, comply with the 
most stringent requirement.  Refer conflicting requirements that are different, but apparently equal, to 
Architect for a decision before proceeding. 

B. Minimum Quantity or Quality Levels:  The quantity or quality level shown or specified shall be the 
minimum provided or performed.  The actual installation may comply exactly with the minimum quantity or 
quality specified, or it may exceed the minimum within reasonable limits.  To comply with these 
requirements, indicated numeric values are minimum or maximum, as appropriate, for the context of 
requirements.  Refer uncertainties to Architect for a decision before proceeding. 

C. For products or workmanship specified by association, trade or Federal standards, comply with 
requirements of the standard, except when more rigid requirements are specified or are required by 
applicable codes. 

1.5 INFORMATIONAL SUBMITTALS 

A. Contractor's Quality-Control Plan:  For quality-assurance and quality-control activities and responsibilities. 
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B. Qualification Data:  For Contractor's quality-control personnel. 

C. Testing Agency Qualifications:  For testing agencies specified in "Quality Assurance" Article to 
demonstrate their capabilities and experience.  Include proof of qualifications in the form of a recent 
report on the inspection of the testing agency by a recognized authority. 

D. Schedule of Tests and Inspections:  Prepare in tabular form and include the following: 

1. Specification Section number and title. 
2. Entity responsible for performing tests and inspections. 
3. Description of test and inspection. 
4. Identification of applicable standards. 
5. Identification of test and inspection methods. 
6. Number of tests and inspections required. 
7. Time schedule or time span for tests and inspections. 
8. Requirements for obtaining samples. 
9. Unique characteristics of each quality-control service. 

E. Quality Control Reports:  Provide quality control reports from a qualified testing agency for each 
specification section where the Contractor is responsible to engage a testing agency for field quality 
control. 

1.6 CONTRACTOR'S QUALITY-CONTROL PLAN 

A. Quality-Control Plan, General:  Submit quality-control plan within 30 days of Notice to Proceed, and not 
less than five days prior to preconstruction conference.  Submit in format acceptable to Architect.  Identify 
personnel, procedures, controls, instructions, tests, records, and forms to be used to carry out 
Contractor's quality-assurance and quality-control responsibilities.  Coordinate with Contractor's 
construction schedule. 

B. Quality-Control Personnel Qualifications:  Engage qualified full-time personnel trained and experienced in 
managing and executing quality-assurance and quality-control procedures similar in nature and extent to 
those required for Project. 

1. Project quality-control manager may also serve as Project superintendent. 

C. Submittal Procedure:  Describe procedures for ensuring compliance with requirements through review 
and management of submittal process.  Indicate qualifications of personnel responsible for submittal 
review. 

D. Preinstallation Conferences:  In quality control plan, include a comprehensive list of preinstallation 
conferences required. 

E. Mockups:  In quality control plan, include a comprehensive list of mockups required. 

F. Testing and Inspection:  In quality-control plan, include a comprehensive schedule of Work requiring 
testing or inspection, including the following: 

1. Contractor-performed tests and inspections including subcontractor-performed tests and 
inspections.  Include required tests and inspections and Contractor-elected tests and inspections. 

2. Special inspections required by authorities having jurisdiction and indicated on the "Statement of 
Special Inspections." 

3. Tests and inspections indicated to be performed by the Commissioning Authority. 
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G. Continuous Inspection of Workmanship:  Describe process for continuous inspection during construction 
to identify and correct deficiencies in workmanship in addition to testing and inspection specified.  
Indicate types of corrective actions to be required to bring work into compliance with standards of 
workmanship established by Contract requirements and approved mockups. 

H. Monitoring and Documentation:  Maintain testing and inspection reports including log of approved and 
rejected results.  Include work Architect has indicated as nonconforming or defective.  Indicate corrective 
actions taken to bring nonconforming work into compliance with requirements.  Comply with requirements 
of authorities having jurisdiction. 

1.7 REPORTS AND DOCUMENTS 

A. Test and Inspection Reports:  Prepare and submit certified written reports specified in other Sections.  
Include the following: 

1. Date of issue. 
2. Project title and number. 
3. Name, address, and telephone number of testing agency. 
4. Dates and locations of samples and tests or inspections. 
5. Names of individuals making tests and inspections. 
6. Description of the Work and test and inspection method. 
7. Identification of product and Specification Section. 
8. Complete test or inspection data. 
9. Test and inspection results and an interpretation of test results. 
10. Record of temperature and weather conditions at time of sample taking and testing and 

inspecting. 
11. Comments or professional opinion on whether tested or inspected Work complies with the 

Contract Document requirements. 
12. Name and signature of laboratory inspector. 
13. Recommendations on retesting and reinspecting. 

B. Manufacturer's Technical Representative's Field Reports:  Prepare written information documenting 
manufacturer's technical representative's tests and inspections specified in other Sections.  Include the 
following: 

1. Name, address, and telephone number of technical representative making report. 
2. Statement on condition of substrates and their acceptability for installation of product. 
3. Statement that products at Project site comply with requirements. 
4. Summary of installation procedures being followed, whether they comply with requirements and, if 

not, what corrective action was taken. 
5. Results of operational and other tests and a statement of whether observed performance complies 

with requirements. 
6. Statement whether conditions, products, and installation will affect warranty. 
7. Other required items indicated in individual Specification Sections. 

C. Factory-Authorized Service Representative's Reports:  Prepare written information documenting 
manufacturer's factory-authorized service representative's tests and inspections specified in other 
Sections.  Include the following: 

1. Name, address, and telephone number of factory-authorized service representative making report. 
2. Statement that equipment complies with requirements. 
3. Results of operational and other tests and a statement of whether observed performance complies 

with requirements. 
4. Statement whether conditions, products, and installation will affect warranty. 
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5. Other required items indicated in individual Specification Sections. 

D. Permits, Licenses, and Certificates:  For Owner's records, submit copies of permits, licenses, 
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee payments, 
judgments, correspondence, records, and similar documents, established for compliance with standards 
and regulations bearing on performance of the Work. 

1.8 QUALITY ASSURANCE 

A. General:  Qualifications paragraphs in this article establish the minimum qualification levels required; 
individual Specification Sections specify additional requirements. 

B. Manufacturer Qualifications:  A firm experienced in manufacturing products or systems similar to those 
indicated for this Project and with a record of successful in-service performance, as well as sufficient 
production capacity to produce required units. 

C. Fabricator Qualifications:  A firm experienced in producing products similar to those indicated for this 
Project and with a record of successful in-service performance, as well as sufficient production capacity 
to produce required units. 

D. Installer Qualifications:  A firm or individual experienced in installing, erecting, or assembling work similar 
in material, design, and extent to that indicated for this Project, whose work has resulted in construction 
with a record of successful in-service performance. 

E. Professional Engineer Qualifications:  A professional engineer who is legally qualified to practice in 
jurisdiction where Project is located and who is experienced in providing engineering services of the kind 
indicated.  Engineering services are defined as those performed for installations of the system, assembly, 
or product that are similar in material, design, and extent to those indicated for this Project. 

F. Specialists:  Certain Specification Sections require that specific construction activities shall be performed 
by entities who are recognized experts in those operations.  Specialists shall satisfy qualification 
requirements indicated and shall be engaged for the activities indicated. 

1. Requirements of authorities having jurisdiction shall supersede requirements for specialists. 
2. Interference with local trade union jurisdictional settlements and similar conventions is not 

intended.  Resolution of these issues shall be the responsibility of the Contractor. 
3. These assignments are requirements over which the Contractor has no choice or option.  The 

responsibility for fulfilling Contract requirements remain that of the Contractor. 

G. Testing Agency Qualifications:  An NRTL, an NVLAP, or an independent agency with the experience and 
capability to conduct testing and inspecting indicated, as documented according to ASTM E 329, E 548 
and D 3740; and with additional qualifications specified in individual Sections; and, where required by 
authorities having jurisdiction, that is acceptable to authorities and authorized to operate in the jurisdiction 
the project is located. 

1. NRTL:  A nationally recognized testing laboratory according to 29 CFR 1910.7. 
2. NVLAP:  A testing agency accredited according to NIST's National Voluntary Laboratory 

Accreditation Program. 

H. Manufacturer's Technical Representative Qualifications:  An authorized representative of manufacturer 
who is trained and approved by manufacturer to observe and inspect installation of manufacturer's 
products that are similar in material, design, and extent to those indicated for this Project. 
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I. Factory-Authorized Service Representative Qualifications:  An authorized representative of manufacturer 
who is trained and approved by manufacturer to inspect installation of manufacturer's products that are 
similar in material, design, and extent to those indicated for this Project. 

J. Preconstruction Testing:  Where testing agency is indicated to perform preconstruction testing for 
compliance with specified requirements for performance and test methods, comply with the following: 

1. Contractor responsibilities include the following: 

a. Schedule testing activities to not adversely affect the project schedule. 
b. Provide test specimens representative of proposed products and construction. 
c. Submit specimens in a timely manner with sufficient time for testing and analyzing results 

to prevent delaying the Work. 
d. Provide sizes and configurations of test assemblies, mockups, and laboratory mockups to 

adequately demonstrate capability of products to comply with performance requirements. 
e. Build site-assembled test assemblies and mockups using installers who will perform same 

tasks for Project. 
f. Build laboratory mockups at testing facility using personnel, products, and methods of 

construction indicated for the completed Work. 
g. When testing is complete, remove test specimens, assemblies, mockups, and laboratory 

mockups; do not reuse products on Project. 

2. Testing Agency Responsibilities:  Submit a certified written report of each test, inspection, and 
similar quality-assurance service to Architect and Commissioning Authority, with copy to 
Contractor.  Interpret tests and inspections and state in each report whether tested and inspected 
work complies with or deviates from the Contract Documents. 

K. Mockups:  Before installing portions of the Work requiring mockups, build mockups for each form of 
construction and finish required to comply with the following requirements, using materials indicated for 
the completed Work: 

1. Build mockups in location and of size indicated or, if not indicated, as directed by Architect. 
2. Notify Architect in writing seven days in advance of dates and times when mockups will be 

constructed.  Failure to provide Architect advanced, adequate notice for review shall not be cause 
for delay. 

3. Employ supervisory personnel who will oversee mockup construction.  Employ workers that will be 
employed during the construction at Project. 

4. Demonstrate the proposed range of aesthetic effects and workmanship. 
5. Obtain Architect's approval of mockups before starting work, fabrication, or construction. 

a. Allow seven days for initial review and each re-review of each mockup. 

6. Maintain mockups during construction in an undisturbed condition as a standard for judging the 
completed Work. 

7. Demolish and remove mockups when directed unless otherwise indicated. 

L. Integrated Exterior Mockups:  Construct integrated exterior mockup according to approved Shop 
Drawings.  Coordinate installation of exterior envelope materials and products for which mockups are 
required in individual Specification Sections, along with supporting materials. 

M. Laboratory Mockups:  Comply with requirements of preconstruction testing and those specified in 
individual Specification Sections. 
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1.9 QUALITY CONTROL 

A. Contractor Responsibilities:  Tests and inspections not explicitly assigned to Owner are Contractor's 
responsibility.  Perform additional quality-control activities required to verify that the Work complies with 
requirements, whether specified or not. 

1. Unless otherwise indicated, provide quality-control services specified and those required by 
authorities having jurisdiction.  Perform quality-control services required of Contractor by 
authorities having jurisdiction, whether specified or not. 

2. Where services are indicated as Contractor's responsibility, engage a qualified testing agency to 
perform these quality-control services. 

a. Contractor shall not employ same entity engaged by Owner, unless agreed to in writing by 
Owner. 

3. Notify testing agencies at least 24 hours in advance of time when Work that requires testing or 
inspecting will be performed. 

4. Where quality-control services are indicated as Contractor's responsibility, submit a certified 
written report, in duplicate, of each quality-control service. 

5. Testing and inspecting requested by Contractor and not required by the Contract Documents are 
Contractor's responsibility. 

6. Submit additional copies of each written report directly to authorities having jurisdiction, when they 
so direct. 

B. Manufacturer's Field Services:  Where indicated, engage a factory-authorized service representative to 
inspect field-assembled components and equipment installation, including service connections.  Report 
results in writing as specified in Division 01 Section "Submittal Procedures." 

C. Manufacturer's Technical Services:  Where indicated, engage a manufacturer's technical representative 
to observe and inspect the Work.  Manufacturer's technical representative's services include participation 
in preinstallation conferences, examination of substrates and conditions, verification of materials, 
observation of Installer activities, inspection of completed portions of the Work, and submittal of written 
reports. 

D. Retesting/Reinspecting:  Regardless of whether original tests or inspections were Contractor's 
responsibility, provide quality-control services, including retesting and reinspecting, for construction that 
replaced Work that failed to comply with the Contract Documents. 

E. Testing Agency Responsibilities:  Cooperate with Architect, Commissioning Authority and Contractor in 
performance of duties.  Provide qualified personnel to perform required tests and inspections. 

1. Notify Architect, Commissioning Authority, and Contractor promptly of irregularities or deficiencies 
observed in the Work during performance of its services. 

2. Determine the location from which test samples will be taken and in which in-situ tests are 
conducted. 

3. Conduct and interpret tests and inspections and state in each report whether tested and inspected 
work complies with or deviates from requirements. 

4. Submit a certified written report, in duplicate, of each test, inspection, and similar quality-control 
service through Contractor. 

5. Do not release, revoke, alter, or increase the Contract Document requirements or approve or 
accept any portion of the Work. 

6. Do not perform any duties of Contractor. 
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F. Associated Services:  Cooperate with agencies performing required tests, inspections, and similar quality-
control services, and provide reasonable auxiliary services as requested.  Notify agency sufficiently in 
advance of operations to permit assignment of personnel.  Provide the following: 

1. Access to the Work. 
2. Incidental labor and facilities necessary to facilitate tests and inspections. 
3. Adequate quantities of representative samples of materials that require testing and inspecting.  

Assist agency in obtaining samples. 
4. Facilities for storage and field curing of test samples. 
5. Delivery of samples to testing agencies. 
6. Preliminary design mix proposed for use for material mixes that require control by testing agency. 
7. Security and protection for samples and for testing and inspecting equipment at Project site. 

G. Coordination:  Coordinate sequence of activities to accommodate required quality-assurance and -control 
services with a minimum of delay and to avoid necessity of removing and replacing construction to 
accommodate testing and inspecting. 

1. Schedule times for tests, inspections, obtaining samples, and similar activities. 

H. Schedule of Tests and Inspections:  Prepare a schedule of tests, inspections, and similar quality-control 
services required by the Contract Document as a component of Contractor's quality-control plan.  
Coordinate and submit concurrently with Contractor's construction schedule.  Update as the Work 
progresses. 

1. Distribution:  Distribute schedule to Owner, Architect,  Commissioning Authority, testing agencies, 
and each party involved in performance of portions of the Work where tests and inspections are 
required. 

1.10 SPECIAL TESTS AND INSPECTIONS 

A. Special Tests and Inspections:  Conducted by a qualified testing agency as required by authorities having 
jurisdiction, as indicated in individual Specification Sections, and as identified in Construction Permits 
issued by the Code Official(s), and as follows: 

1. Verifying that manufacturer maintains detailed fabrication and quality-control procedures and 
reviews the completeness and adequacy of those procedures to perform the Work. 

2. Notifying Architect, Commissioning Authority, and Contractor promptly of irregularities and 
deficiencies observed in the Work during performance of its services. 

3. Submitting a certified written report of each test, inspection, and similar quality-control service to 
Architect and Commissioning Authority with copy to Contractor and to authorities having 
jurisdiction. 

4. Submitting a final report of special tests and inspections at Substantial Completion, which includes 
a list of unresolved deficiencies. 

5. Interpreting tests and inspections and stating in each report whether tested and inspected work 
complies with or deviates from the Contract Documents. 

6. Retesting and reinspecting corrected work. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 TEST AND INSPECTION LOG 

A. Test and Inspection Log:  Prepare a record of tests and inspections.  Include the following: 

1. Date test or inspection was conducted. 
2. Description of the Work tested or inspected. 
3. Date test or inspection results were transmitted to Architect. 
4. Identification of testing agency or special inspector conducting test or inspection. 

B. Maintain log at Project site.  Post changes and revisions as they occur.  Provide access to test and 
inspection log for Architect's and Commissioning Authority's, reference during normal working hours. 

3.2 REPAIR AND PROTECTION 

A. General:  On completion of testing, inspecting, sample taking, and similar services, repair damaged 
construction and restore substrates and finishes. 

1. Provide materials and comply with installation requirements specified in other Specification 
Sections or matching existing substrates and finishes.  Restore patched areas and extend 
restoration into adjoining areas with durable seams that are as invisible as possible.  Comply with 
the Contract Document requirements for cutting and patching in Division 01 Section "Execution." 

B. Protect construction exposed by or for quality-control service activities. 

C. Repair and protection are Contractor's responsibility, regardless of the assignment of responsibility for 
quality-control services. 

END OF SECTION 01 40 00 
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	2. Special inspections required by authorities having jurisdiction and indicated on the "Statement of Special Inspections."
	3. Tests and inspections indicated to be performed by the Commissioning Authority.

	G. Continuous Inspection of Workmanship:  Describe process for continuous inspection during construction to identify and correct deficiencies in workmanship in addition to testing and inspection specified.  Indicate types of corrective actions to be r...
	H. Monitoring and Documentation:  Maintain testing and inspection reports including log of approved and rejected results.  Include work Architect has indicated as nonconforming or defective.  Indicate corrective actions taken to bring nonconforming wo...

	1.7 REPORTS AND DOCUMENTS
	A. Test and Inspection Reports:  Prepare and submit certified written reports specified in other Sections.  Include the following:
	1. Date of issue.
	2. Project title and number.
	3. Name, address, and telephone number of testing agency.
	4. Dates and locations of samples and tests or inspections.
	5. Names of individuals making tests and inspections.
	6. Description of the Work and test and inspection method.
	7. Identification of product and Specification Section.
	8. Complete test or inspection data.
	9. Test and inspection results and an interpretation of test results.
	10. Record of temperature and weather conditions at time of sample taking and testing and inspecting.
	11. Comments or professional opinion on whether tested or inspected Work complies with the Contract Document requirements.
	12. Name and signature of laboratory inspector.
	13. Recommendations on retesting and reinspecting.

	B. Manufacturer's Technical Representative's Field Reports:  Prepare written information documenting manufacturer's technical representative's tests and inspections specified in other Sections.  Include the following:
	1. Name, address, and telephone number of technical representative making report.
	2. Statement on condition of substrates and their acceptability for installation of product.
	3. Statement that products at Project site comply with requirements.
	4. Summary of installation procedures being followed, whether they comply with requirements and, if not, what corrective action was taken.
	5. Results of operational and other tests and a statement of whether observed performance complies with requirements.
	6. Statement whether conditions, products, and installation will affect warranty.
	7. Other required items indicated in individual Specification Sections.

	C. Factory-Authorized Service Representative's Reports:  Prepare written information documenting manufacturer's factory-authorized service representative's tests and inspections specified in other Sections.  Include the following:
	1. Name, address, and telephone number of factory-authorized service representative making report.
	2. Statement that equipment complies with requirements.
	3. Results of operational and other tests and a statement of whether observed performance complies with requirements.
	4. Statement whether conditions, products, and installation will affect warranty.
	5. Other required items indicated in individual Specification Sections.

	D. Permits, Licenses, and Certificates:  For Owner's records, submit copies of permits, licenses, certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee payments, judgments, correspondence, records, and sim...

	1.8 QUALITY ASSURANCE
	A. General:  Qualifications paragraphs in this article establish the minimum qualification levels required; individual Specification Sections specify additional requirements.
	B. Manufacturer Qualifications:  A firm experienced in manufacturing products or systems similar to those indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required ...
	C. Fabricator Qualifications:  A firm experienced in producing products similar to those indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required units.
	D. Installer Qualifications:  A firm or individual experienced in installing, erecting, or assembling work similar in material, design, and extent to that indicated for this Project, whose work has resulted in construction with a record of successful ...
	E. Professional Engineer Qualifications:  A professional engineer who is legally qualified to practice in jurisdiction where Project is located and who is experienced in providing engineering services of the kind indicated.  Engineering services are d...
	F. Specialists:  Certain Specification Sections require that specific construction activities shall be performed by entities who are recognized experts in those operations.  Specialists shall satisfy qualification requirements indicated and shall be e...
	1. Requirements of authorities having jurisdiction shall supersede requirements for specialists.

	G. Testing Agency Qualifications:  An NRTL, an NVLAP, or an independent agency with the experience and capability to conduct testing and inspecting indicated, as documented according to ASTM E 329, E 548 and D 3740; and with additional qualifications ...
	1. NRTL:  A nationally recognized testing laboratory according to 29 CFR 1910.7.
	2. NVLAP:  A testing agency accredited according to NIST's National Voluntary Laboratory Accreditation Program.

	H. Manufacturer's Technical Representative Qualifications:  An authorized representative of manufacturer who is trained and approved by manufacturer to observe and inspect installation of manufacturer's products that are similar in material, design, a...
	I. Factory-Authorized Service Representative Qualifications:  An authorized representative of manufacturer who is trained and approved by manufacturer to inspect installation of manufacturer's products that are similar in material, design, and extent ...
	J. Preconstruction Testing:  Where testing agency is indicated to perform preconstruction testing for compliance with specified requirements for performance and test methods, comply with the following:
	1. Contractor responsibilities include the following:
	a. Schedule testing activities to not adversely affect the project schedule.
	c. Submit specimens in a timely manner with sufficient time for testing and analyzing results to prevent delaying the Work.
	d. Provide sizes and configurations of test assemblies, mockups, and laboratory mockups to adequately demonstrate capability of products to comply with performance requirements.
	e. Build site-assembled test assemblies and mockups using installers who will perform same tasks for Project.
	f. Build laboratory mockups at testing facility using personnel, products, and methods of construction indicated for the completed Work.
	g. When testing is complete, remove test specimens, assemblies, mockups, and laboratory mockups; do not reuse products on Project.

	2. Testing Agency Responsibilities:  Submit a certified written report of each test, inspection, and similar quality-assurance service to Architect and Commissioning Authority, with copy to Contractor.  Interpret tests and inspections and state in eac...

	K. Mockups:  Before installing portions of the Work requiring mockups, build mockups for each form of construction and finish required to comply with the following requirements, using materials indicated for the completed Work:
	1. Build mockups in location and of size indicated or, if not indicated, as directed by Architect.
	2. Notify Architect in writing seven days in advance of dates and times when mockups will be constructed.  Failure to provide Architect advanced, adequate notice for review shall not be cause for delay.
	3. Employ supervisory personnel who will oversee mockup construction.  Employ workers that will be employed during the construction at Project.
	4. Demonstrate the proposed range of aesthetic effects and workmanship.
	5. Obtain Architect's approval of mockups before starting work, fabrication, or construction.
	a. Allow seven days for initial review and each re-review of each mockup.

	6. Maintain mockups during construction in an undisturbed condition as a standard for judging the completed Work.
	7. Demolish and remove mockups when directed unless otherwise indicated.

	L. Integrated Exterior Mockups:  Construct integrated exterior mockup according to approved Shop Drawings.  Coordinate installation of exterior envelope materials and products for which mockups are required in individual Specification Sections, along ...
	M. Laboratory Mockups:  Comply with requirements of preconstruction testing and those specified in individual Specification Sections.

	1.9 QUALITY CONTROL
	A. Contractor Responsibilities:  Tests and inspections not explicitly assigned to Owner are Contractor's responsibility.  Perform additional quality-control activities required to verify that the Work complies with requirements, whether specified or not.
	1. Unless otherwise indicated, provide quality-control services specified and those required by authorities having jurisdiction.  Perform quality-control services required of Contractor by authorities having jurisdiction, whether specified or not.
	2. Where services are indicated as Contractor's responsibility, engage a qualified testing agency to perform these quality-control services.
	a. Contractor shall not employ same entity engaged by Owner, unless agreed to in writing by Owner.

	3. Notify testing agencies at least 24 hours in advance of time when Work that requires testing or inspecting will be performed.
	4. Where quality-control services are indicated as Contractor's responsibility, submit a certified written report, in duplicate, of each quality-control service.
	5. Testing and inspecting requested by Contractor and not required by the Contract Documents are Contractor's responsibility.
	6. Submit additional copies of each written report directly to authorities having jurisdiction, when they so direct.

	B. Manufacturer's Field Services:  Where indicated, engage a factory-authorized service representative to inspect field-assembled components and equipment installation, including service connections.  Report results in writing as specified in Division...
	C. Manufacturer's Technical Services:  Where indicated, engage a manufacturer's technical representative to observe and inspect the Work.  Manufacturer's technical representative's services include participation in preinstallation conferences, examina...
	D. Retesting/Reinspecting:  Regardless of whether original tests or inspections were Contractor's responsibility, provide quality-control services, including retesting and reinspecting, for construction that replaced Work that failed to comply with th...
	E. Testing Agency Responsibilities:  Cooperate with Architect, Commissioning Authority and Contractor in performance of duties.  Provide qualified personnel to perform required tests and inspections.
	1. Notify Architect, Commissioning Authority, and Contractor promptly of irregularities or deficiencies observed in the Work during performance of its services.
	2. Determine the location from which test samples will be taken and in which in-situ tests are conducted.
	3. Conduct and interpret tests and inspections and state in each report whether tested and inspected work complies with or deviates from requirements.
	4. Submit a certified written report, in duplicate, of each test, inspection, and similar quality-control service through Contractor.
	5. Do not release, revoke, alter, or increase the Contract Document requirements or approve or accept any portion of the Work.
	6. Do not perform any duties of Contractor.

	F. Associated Services:  Cooperate with agencies performing required tests, inspections, and similar quality-control services, and provide reasonable auxiliary services as requested.  Notify agency sufficiently in advance of operations to permit assig...
	1. Access to the Work.
	2. Incidental labor and facilities necessary to facilitate tests and inspections.
	3. Adequate quantities of representative samples of materials that require testing and inspecting.  Assist agency in obtaining samples.
	4. Facilities for storage and field curing of test samples.
	5. Delivery of samples to testing agencies.
	6. Preliminary design mix proposed for use for material mixes that require control by testing agency.
	7. Security and protection for samples and for testing and inspecting equipment at Project site.

	G. Coordination:  Coordinate sequence of activities to accommodate required quality-assurance and -control services with a minimum of delay and to avoid necessity of removing and replacing construction to accommodate testing and inspecting.
	1. Schedule times for tests, inspections, obtaining samples, and similar activities.

	H. Schedule of Tests and Inspections:  Prepare a schedule of tests, inspections, and similar quality-control services required by the Contract Document as a component of Contractor's quality-control plan.  Coordinate and submit concurrently with Contr...
	1. Distribution:  Distribute schedule to Owner, Architect,  Commissioning Authority, testing agencies, and each party involved in performance of portions of the Work where tests and inspections are required.


	1.10 SPECIAL TESTS AND INSPECTIONS
	A. Special Tests and Inspections:  Conducted by a qualified testing agency as required by authorities having jurisdiction, as indicated in individual Specification Sections, and as identified in Construction Permits issued by the Code Official(s), and...
	1. Verifying that manufacturer maintains detailed fabrication and quality-control procedures and reviews the completeness and adequacy of those procedures to perform the Work.
	2. Notifying Architect, Commissioning Authority, and Contractor promptly of irregularities and deficiencies observed in the Work during performance of its services.
	3. Submitting a certified written report of each test, inspection, and similar quality-control service to Architect and Commissioning Authority with copy to Contractor and to authorities having jurisdiction.
	4. Submitting a final report of special tests and inspections at Substantial Completion, which includes a list of unresolved deficiencies.
	5. Interpreting tests and inspections and stating in each report whether tested and inspected work complies with or deviates from the Contract Documents.
	6. Retesting and reinspecting corrected work.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 TEST AND INSPECTION LOG
	A. Test and Inspection Log:  Prepare a record of tests and inspections.  Include the following:
	1. Date test or inspection was conducted.
	2. Description of the Work tested or inspected.
	3. Date test or inspection results were transmitted to Architect.
	4. Identification of testing agency or special inspector conducting test or inspection.

	B. Maintain log at Project site.  Post changes and revisions as they occur.  Provide access to test and inspection log for Architect's and Commissioning Authority's, reference during normal working hours.

	3.2 REPAIR AND PROTECTION
	A. General:  On completion of testing, inspecting, sample taking, and similar services, repair damaged construction and restore substrates and finishes.
	1. Provide materials and comply with installation requirements specified in other Specification Sections or matching existing substrates and finishes.  Restore patched areas and extend restoration into adjoining areas with durable seams that are as in...

	B. Protect construction exposed by or for quality-control service activities.
	C. Repair and protection are Contractor's responsibility, regardless of the assignment of responsibility for quality-control services.



