REAMSTOWN ELEMENTARY RENOVATIONS 012500
COCALICO SCHOOL DISTRICT
AEM #22011, APRIL 2023 SUBSTITUTION PROCEDURES

SECTION 01 25 00 - SUBSTITUTION PROCEDURES

PART 1 - GENERAL

1.1

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General Conditions and other Division 01
Specification Sections, apply to this Section.

SUMMARY
Section includes administrative and procedural requirements for substitutions.
Related Requirements:

1. Division 01 Section "Alternates"” for products selected under an alternate.
2. Division 01 Section "Product Requirements" for requirements for submitting comparable product
submittals for products by listed manufacturers.

DEFINITIONS

Substitutions: Changes in products, materials, equipment, and methods of construction from those
required by the Contract Documents and proposed by Contractor.

1. Substitutions for Cause: Changes proposed by Contractor that are required due to changed
Project conditions, such as unavailability of product or regulatory changes.

a. Unavailability of product is defined as products identified by the supplier than cannot be
incorporated into the work in a timely manner based upon the project's construction
schedule. Upon receipt of Notice to Proceed, Contractor shall review procurement
schedule with all suppliers. Substitution requests submitted based upon unavailability of
product shall be submitted within 30 days of the issuance of Notice to Proceed.
Substitution requests made after this date will be rejected.

2. Substitutions for Convenience: Changes proposed by Contractor or Owner that are not required
in order to meet other Project requirements but may offer advantage to Contractor or Owner.

ACTION SUBMITTALS

Substitution Requests: Submit three copies of each request for consideration. Identify product or
fabrication or installation method to be replaced. Include Specification Section number and title and
Drawing numbers and titles.

1. Substitution Request: Provide written request for substitution with required documentation
attached.
2. Documentation: Show compliance with requirements for substitutions and the following, as
applicable:
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1.5

1.6

Coordination:
substitutions.

Statement indicating why specified product or fabrication or installation cannot be provided,
if applicable.

Coordination information, including a list of changes or revisions needed to other parts of
the Work and to construction performed by Owner and separate contractors, that will be
necessary to accommodate proposed substitution.

Detailed comparison of significant qualities of proposed substitution with those of the Work
specified. Include annotated copy of applicable Specification Section. Significant qualities
may include attributes such as performance, weight, size, durability, visual effect,
sustainable design characteristics, warranties, and specific features and requirements
indicated. Indicate deviations, if any, from the Work specified.

Product Data, including drawings and descriptions of products and fabrication and
installation procedures.

Samples, where applicable or requested.

Certificates and qualification data, where applicable or requested.

List of similar installations for completed projects with project names and addresses and
names and addresses of architects and owners.

Material test reports from a qualified testing agency indicating and interpreting test results
for compliance with requirements indicated.

Research reports evidencing compliance with building code in effect for Project.

Detailed comparison of Contractor's construction schedule using proposed substitution
with products specified for the Work, including effect on the overall Contract Time. If
specified product or method of construction cannot be provided within the Contract Time,
include letter from manufacturer, on manufacturer's letterhead, stating date of receipt of
purchase order, lack of availability, or delays in delivery.

Cost information, including a proposal of deduct change order, to the Contract Sum.
Contractor's certification that proposed substitution complies with requirements in the
Contract Documents except as indicated in substitution request, is compatible with related
materials, and is appropriate for applications indicated.

Contractor's waiver of rights to additional payment or time that may subsequently become
necessary because of failure of proposed substitution to produce indicated results.
Contractor's acceptance of responsibility for issues that arise from other Contractors who
are affected by proposed substitution.

Architect's Action: If necessary, Architect will request additional information or documentation for
evaluation within ten days of receipt of a request for substitution. Architect will notify Contractor of
acceptance or rejection of proposed substitution within 15 days of receipt of request, or ten days
of receipt of additional information or documentation, whichever is later.

Forms of Acceptance: Change Order or Architect's Supplemental Instructions for minor
changes in the Work.

Use product specified if Architect does not issue a decision on use of a proposed
substitution within time allocated.

QUALITY ASSURANCE
Compatibility of Substitutions: Investigate and document compatibility of proposed substitution with

related products and materials. Engage a qualified testing agency to perform compatibility tests
recommended by manufacturers.

PROCEDURES

Revise or adjust affected work as necessary to integrate work of the approved
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PART 2 - PRODUCTS

21 SUBSTITUTIONS
A. Substitutions for Cause: Submit requests for substitution as follows:
1. Substitution Due to Unavailability of Product: Submit request within 30 days from issuance of

Notice to Proceed.

2. Substitution Due to Regulatory Changes: Submit request immediately on discovery of need for
change, but not later than 15 days prior to time required for preparation and review of related
submittals.

3. Conditions:  Architect will consider Contractor's request for substitution when the following
conditions are satisfied. If the following conditions are not satisfied, Architect will return requests
without action, except to record noncompliance with these requirements:

a. Requested substitution is consistent with the Contract Documents and will produce
indicated results.

b. Substitution request is fully documented and properly submitted.

C. Requested substitution will not adversely affect the construction schedule.

d. Requested substitution has received necessary approvals of authorities having jurisdiction.

e. Requested substitution is compatible with other portions of the Work.

f. Requested substitution has been coordinated with other portions of the Work.

g. Requested substitution provides specified warranty.

h. If requested substitution involves more than one contractor, requested substitution has
been coordinated with other portions of the Work, is uniform and consistent, is compatible
with other products, and is acceptable to all contractors involved.

B. Substitutions for Convenience: Architect will consider requests for substitution if received within 30 days

after the Notice to Proceed. Requests received after that time will be rejected.

1.

Conditions:  Architect will consider Contractor's request for substitution when the following
conditions are satisfied. If the following conditions are not satisfied, Architect will return requests
without action, except to record noncompliance with these requirements:

a. Requested substitution offers Owner a substantial advantage in cost, time, energy
conservation, or other considerations. By submission of substitution request, Contractor
acknowledges acceptance of all costs associated with substitution request, including
compensation to Architect for redesign and evaluation services (even if request is
rejected), increased cost of other construction by Owner, and other additional costs the
Owner realizes.

b. Requested substitution does not require extensive revisions to the Contract Documents.

C. Requested substitution is consistent with the Contract Documents and will produce
indicated results.

d. Requested substitution provides sustainable design characteristics that specified product
provided.

e. Substitution request is fully documented and properly submitted.

f. Requested substitution will not adversely affect the construction schedule.

g. Requested substitution has received necessary approvals of authorities having jurisdiction.

h. Requested substitution is compatible with other portions of the Work.

i. Requested substitution has been coordinated with other portions of the Work.

j. Requested substitution provides specified warranty.

k. If requested substitution involves more than one contractor, requested substitution has

been coordinated with other portions of the Work, is uniform and consistent, is compatible
with other products, and is acceptable to all contractors involved.
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PART 3 - EXECUTION (Not Used)

END OF SECTION 01 25 00
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