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SECTION 01 7839 - PROJECT RECORD DOCUMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for project record 
documents, including the following: 

1. Record Drawings. 
2. Record Specifications. 
3. Record Product Data. 

B. Related Requirements: 

1. Section 017823 "Operation and Maintenance Data" for operation and 
maintenance manual requirements. 

C. Multiple Prime Contracts:  Each Prime Contractor is responsible for obtaining, 
maintaining, and recording Project Record Document information for its own Work.  
The Lead Contractor is responsible for coordinating information, where information 
from more than one Prime Contractor is to be integrated with information from other 
Prime Contractors to form one combined record. 

1.2 CLOSEOUT SUBMITTALS 

A. Record Drawings:  Comply with the following: 

1. Number of Copies:  Submit one set of marked-up record prints. 
2. Number of Copies:  Submit copies of record Drawings as follows: 

a. Final Submittal: 
1) Submit PDF electronic files of scanned record prints and one set of 

prints. 
2) Print each drawing, whether or not changes and additional 

information were recorded. 

B. Record Specifications:  Submit one paper copy annotated PDF electronic files of 
Project's Specifications, including addenda and contract modifications. 

C. Record Product Data:  Submit one paper copy annotated PDF electronic files and 
directories of each submittal. 
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PART 2 - PRODUCTS 

2.1 RECORD DRAWINGS 

A. Record Prints:  Maintain one set of marked-up paper copies of the Contract Drawings 
and Shop Drawings, incorporating new and revised Drawings as modifications are 
issued. 

1. Preparation:  Mark record prints to show the actual installation where installation 
varies from that shown originally.  Require individual or entity who obtained 
record data, whether individual or entity is Installer, subcontractor, or similar 
entity, to provide information for preparation of corresponding marked-up record 
prints. 

a. Give particular attention to information on concealed elements that would 
be difficult to identify or measure and record later. 

b. Record data as soon as possible after obtaining it. 
c. Record and check the markup before enclosing concealed installations. 

2. Content:  Types of items requiring marking include, but are not limited to, the 
following: 
a. Dimensional changes to Drawings. 
b. Revisions to details shown on Drawings. 
c. Depths of foundations below first floor. 
d. Locations and depths of underground utilities. 
e. Revisions to routing of piping and conduits. 
f. Revisions to electrical circuitry. 
g. Actual equipment locations. 
h. Duct size and routing. 
i. Locations of concealed internal utilities. 
j. Changes made by Change Order or Construction Change Directive. 
k. Changes made following Architect’s written orders. 
l. Details not on the original Contract Drawings. 
m. Field records for variable and concealed conditions. 
n. Record information on the Work that is shown only schematically. 

3. Mark the Contract Drawings and Shop Drawings completely and accurately.  Use 
personnel proficient at recording graphic information in production of marked-up 
record prints. 

4. Mark record sets with erasable, red-colored pencil.  Use other colors to 
distinguish between changes for different categories of the Work at same 
location. 

5. Note Construction Change Directive numbers, alternate numbers, Change Order 
numbers, and similar identification, where applicable. 

B. Record Digital Data Files:  Immediately before inspection for Certificate of Substantial 
Completion, review marked-up record prints with Architect.  When authorized, prepare 
a full set of corrected digital data files of the Contract Drawings, as follows: 
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1. Format:  Annotated PDF electronic file with comment function enabled. 
2. Incorporate changes and additional information previously marked on record 

prints.  Delete, redraw, and add details and notations where applicable. 
3. Refer instances of uncertainty to Architect for resolution. 
4. Architect will furnish Contractor one set of digital data files of the Contract 

Drawings for use in recording information. 

C. Format:  Identify and date each record Drawing; include the designation "PROJECT 
RECORD DRAWING" in a prominent location. 

1. Record Prints:  Organize record prints and newly prepared record Drawings into 
manageable sets.  Bind each set with durable paper cover sheets.  Include 
identification on cover sheets. 

2. Format:  Annotated PDF electronic file with comment function enabled. 
3. Identification:  As follows: 

a. Project name. 
b. Date. 
c. Designation "PROJECT RECORD DRAWINGS." 
d. Name of Architect. 
e. Name of Contractor. 

2.2 RECORD SPECIFICATIONS 

A. Preparation:  Mark Specifications to indicate the actual product installation where 
installation varies from that indicated in Specifications, addenda, and contract 
modifications. 

1. Give particular attention to information on concealed products and installations 
that cannot be readily identified and recorded later. 

2. Mark copy with the proprietary name and model number of products, materials, 
and equipment furnished, including substitutions and product options selected. 

3. Record the name of manufacturer, supplier, Installer, and other information 
necessary to provide a record of selections made. 

4. Note related Change Orders, record Product Data, and record Drawings where 
applicable. 

B. Format:  Submit record Specifications as annotated PDF electronic file. 

2.3 RECORD PRODUCT DATA 

A. Preparation:  Mark Product Data to indicate the actual product installation where 
installation varies substantially from that indicated in Product Data submittal. 

1. Give particular attention to information on concealed products and installations 
that cannot be readily identified and recorded later. 

2. Include significant changes in the product delivered to Project site and changes 
in manufacturer's written instructions for installation. 
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3. Note related Change Orders, record Specifications, and record Drawings where 
applicable. 

B. Format:  Submit record Product Data as annotated PDF electronic file. 

2.4 MISCELLANEOUS RECORD SUBMITTALS 

A. Assemble miscellaneous records required by other Specification Sections for 
miscellaneous record keeping and submittal in connection with actual performance of 
the Work.  Bind or file miscellaneous records and identify each, ready for continued 
use and reference. 

B. Format:  Submit miscellaneous record submittals as scanned PDF electronic file(s) of 
marked-up miscellaneous record submittals. 

PART 3 - EXECUTION 

3.1 RECORDING AND MAINTENANCE 

A. Recording:  Maintain one copy of each submittal during the construction period for 
project record document purposes.  Post changes and revisions to project record 
documents as they occur; do not wait until end of Project. 

B. Maintenance of Record Documents and Samples:  Store record documents and 
Samples in the field office apart from the Contract Documents used for construction.  
Do not use project record documents for construction purposes.  Maintain record 
documents in good order and in a clean, dry, legible condition, protected from 
deterioration and loss.  Provide access to project record documents for Architect's 
reference during normal working hours. 

END OF SECTION 01 7839 




