

Southampton Township Supervisors

Equipment Building

Addendum No. 02

September 8, 2023

TO ALL BIDDERS

Please be advised that Addendum No.02 is hereby released for the above listed solicitation. This addendum addresses the following items:

1. Bid Form Corrections

- a. The Clarification Deadline shall be changed to September 25, 2023 at 4:00 PM.
- b. The Bid Due Date shall be changed to October 6, 2023 at 3:00 PM.
- c. The Construction timeline shall be extended by four (4) months to account for supply chain concerns: Expected Substantial Completion shall be changed to August 1, 2024 and Final Completion shall be changed to September 1, 2024.
- d. The project start date shall be revised to November 1, 2023 or a later date as agreed upon by both the Owner and the selected Contractor.

This addendum shall be attached to and become part of the specifications for the above contract.

Respectfully,



Gregory S. Lebo, P.E.
Vice-President
Brehm-Lebo Engineering, Inc.

End of Addendum #2