DOCUMENT 00800

SUPPLEMENTARY CONDITIONS

These Supplementary Conditions amend or supplement the Standard General Conditions of the
Construction Contract, EJCDC C-700 (2007 Edition). All provisions which are not so amended
or supplemented remain in full force and effect.

The terms used in these Supplementary Conditions have the meanings stated in the General
Conditions. Additional terms used in these Supplementary Conditions have the meanings stated
below, which are applicable to both the singular and plural thereof.

The address system used in these Supplementary Conditions is the same as the address system
used in the General Conditions, with the prefix “SC” added thereto.

SC-1.01.A
Amend the following Defined Terms to General Conditions Paragraph 1.01.A:

19. Engineer — The individual or entity named as such in the Agreement. The terms
Engineer, Owner, and Architect are synonymous.

SC-1.01.A
Add the following new Defined Terms to General Conditions Paragraph 1.01.A:

52. Consultant — A person, firm, or corporation having a contract with Owner,
Architect, or Engineer to furnish services as Owner's, Architect’s, or Engineer’s
independent professional associate with respect to the Project and who is
identified as such in the Supplementary Conditions.

53. Emergency — An occurrence which in the opinion of the Owner, the Owner’s
Representative, or the Contractor requires immediate attention by the Contractor
and for which written notice to the Contractor, or the Owner, due to the urgency
of the occurrence, cannot be issued within the time stipulated by the General
Conditions.

54. Imminent Danger - Any conditions or practices in any place of employment,
which are such that a danger exists, which could reasonably be expected to cause
death or serious physical harm to a person immediately or before the imminence
of such danger can be eliminated.

55. Mobilization/Demobilization - This work consists of the mobilization and
demobilization of the Contractor's forces and equipment necessary for performing
the Work required under the Contract at the time of award. It does not include
mobilization and demobilization of Contractor’s subcontractors, or for specific
items of the Work for which payment is provided elsewhere in the Contract.
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Mobilization shall not be considered as work in fulfilling the Contract

requirements for commencement of the Work.

a.  Mobilization shall include all activities and associated costs for
transportation of Contractor's personnel, equipment, and operating supplies
to the site; establishment of offices, buildings, and other necessary
facilities for the Contractor's and others’ (in case of multiple Contracts)
operations at the site.

b.  Demobilization shall include all activities and costs for removal and
transportation from the site, at completion of the Work, of personnel,
equipment and supplies no longer required, or included in the Contract;
including the disassembly, removal and site cleanup of offices, buildings,
and other facilities assembled on the site specifically for performance of the
Work.

56. Products — New materials, machinery, components, equipment, fixtures, systems,
and any other item which will become or has become a permanent physical
portion of the Work. The term “Products” may also include materials,
equipment, or components removed from existing facilities that may, if
specifically permitted by the Contract Documents, be re-used in the Work. The
term “Products” does not include machinery and equipment used for preparation,
fabrication, conveying, or erection of the Work.

57. Products — New materials

SC-1.01.A.8

Delete General Conditions Subparagraph 1.01.A.8 in its entirety.

SC-1.01.A.12

Delete General Conditions Paragraph 1.01.A.12 in its entirety and insert the following in its
place:

12. Contract Documents The Contract Documents, which comprise the entire
agreement between OWNER and CONTRACTOR, and which are incorporated in
the Agreement by reference, and are made a part of it, consist of the Agreement,
together with all written amendments, Addenda, Contractor’s Bid (including
documentation accompanying the Bid and any post-Bid documentation submitted
prior to the Notice of Intent to Award), which is attached to the Agreement,
Performance, Payment and other required Bonds, the General Conditions, the
Supplementary Conditions, any special conditions dictated by a funding or other
regulatory agency, the Specifications, the Drawings (which are identified in the
Agreement), Notice to Proceed, Change Orders, Work Change Directives, Field
Orders and Engineer’s written interpretations and clarifications issued pursuant to
General Conditions Paragraphs3.04.A, 3.04.B.1 and 3.04.B.3 on or after the
Effective Date of the Agreement. Approved Shop Drawings, other Contractor
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submittals, and the reports and drawings of subsurface and physical conditions are
not Contract Documents.

SC-1.01.A.27

Amend the defined term “Notice of Award” to read “Notice of Intent to Award.”

SC-1.01.A.34

Delete General Conditions Subparagraph 1.01.A.34 in its entirety and insert the following in its
place:

34. Project Manual — The bound document containing the Invitation to Bid,
Instructions to Bidders, Bidding Documents, Contract Documents, General
Conditions, Supplementary Conditions, the Specifications (Divisions 1 through 16,
as applicable), and any attached supplementary exhibits, appendices, and
attachments.

SC-1.01.A.36

Delete General Conditions Subparagraph 1.01.A.36 in its entirety and insert the following in its
place:

36. Resident Project Representative — A representative of either the Owner or
Engineer who may be assigned to the Project site on either a full- or part-time
basis. The duties, responsibilities, and limitations on authority of the Resident
Project Representative are specified in Supplementary Conditions paragraph SC-
17.07.

SC-1.01.A.44
Add the following new subparagraph to General Conditions Subparagraph 1.01.A.44:

a.  Inaccordance with PA Act 317 of 1978, as amended by Pennsylvania Public
Works Contract Regulation Law Act 142 of 1994, in no event will the Work be
certified as substantially complete until at least 90 percent of Work is completed.
Partial utilization of any portion of the Work does not constitute Substantial
Completion for that portion. Refer to Section 01700 for additional requirements to
be met prior to Engineer issuing a “Definitive Certificate of Substantial
Completion”.

SC-2.02.A
Delete General Conditions Paragraph 2.02.A in its entirety and insert the following in its place:

A. Owner will furnish to Contractor (1) set of the Contract Documents in electronic
PDF format.
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SC-2.03.A
Delete General Conditions Paragraph 2.03.A in its entirety and insert the following in its place:

A. The Contract Times will commence to run on the Effective Date of the Agreement,
or if a Notice to Proceed is given on the date indicated on the Notice to Proceed.

SC-2.05.A

Amend General Conditions Paragraph 2.05.A by deleting from the first line the words
“...Effective Date of the Agreement...” and replacing them with “...date when the Contract
Times commence to run...”.

Add the following new subparagraph to General Conditions Paragraph 2.05.A:

4 Preliminary Progress Schedule shall include a time estimate for performing work
required by each contingency item, if any, listed in the Bid Form.

SC-2.05.A.3
Add the following new subparagraph to General Conditions subparagraph 2.05.A.3:

a.  If, in the opinion of the Engineer, the preliminary Schedule of Values is distorted,
and not consistent with industry standards, the Contractor shall provide
substantiation of the questioned items in the form of executed subcontracts or
Purchase Orders.

SC-2.05.B
Add the following new Paragraph immediately after General Conditions Paragraph 2.05.A:

B. Insurance Certificates: Before any Work at the site is started, Contractor shall
deliver to Owner, with a copy to Engineer, certificates (and other evidence of
insurance requested by Owner) which Contractor is required to purchase and
maintain in accordance with General Conditions Paragraph 5.04 and Supplementary
Conditions Paragraph SC-5.06.

SC-3.03.B
Add the following new subparagraph to General conditions Paragraph 3.03.B:

2. If there are any conflicts, errors, ambiguities, or discrepancies within the Contract
Documents, the documents shall be interpreted in the following order of
precedence: (1) Agreement, together with all Written Amendments, (2)
Supplementary Conditions, (3) Standard General Conditions, (4) Specifications
together with all Written Amendments, Change Orders, Work Orders, Change
Directives, Field Orders, and Engineer’s written interpretations and clarifications,
(5) Drawings as more specifically identified in the Agreement, together with all
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Written Amendments, Change Orders, Work Orders, Change Directives, Field
Orders and Engineer’s written interpretations and clarifications.

SC-4.02

Delete General Conditions Paragraphs 4.02.A and 4.02.B, including their subparagraphs, in their
entirety and delete all references to them elsewhere in the Contract Documents.

SC-4.04.A
Add the following new subparagraph to General Conditions Paragraph 4.04.A:

3. Refer to Specification Section 02015 for additional information pertaining to
underground utilities.

SC-5.01.B
Add the following new subparagraph to General Conditions Paragraph 5.01.B:

1. The Payment Bond and the Performance Bond, or other instruments of financial
security, to be supplied by the Contractor shall be in the forms included in the
Contract Documents, and no other forms shall be acceptable.

SC-5.01.D
Add the following new Paragraph immediately after General Conditions Paragraph 5.01.C:

D. Additional Bonds: 1f Contract Price or Contract Times are changed in
accordance with General Conditions Article 10, Owner may require that
Contractor’s bonds and insurance policies be modified to reflect such
changes. Any resulting changes in Contractor’s bond and insurance costs
will be paid for in accordance with General Conditions
Paragraph 11.01.A.5.1.

SC-5.03

Delete General Conditions Paragraphs 5.03A and 5.03.B in their entirety and replace with the
following:

A.  Contractor shall deliver to Owner, with copies to each additional insured identified
in the Supplementary Conditions, certificates of insurance (and other evidence of
insurance requested by Owner or any other additional insured) which Contractor is
required to purchase and maintain in accordance with General Conditions
Paragraph 5.04 and Supplementary Conditions Paragraphs SC-5.04 and SC-5.06.A
through SC-5.06.E.
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SC-5.04.B

Contractor shall submit evidence of required insurance coverage on the most
current Accord 25 “Certificate of Insurance” form. All the policies of insurance
required to be purchased and maintained by Contractor shall not be cancelled or
materially changed until thirty days prior notice has been given by Contractor to
Owner and Engineer and to each additional insured, and shall contain waiver
provisions in accordance with General Conditions Paragraph 5.07, as amended by
Supplementary Conditions Paragraphs SC-5.07.A and SC-5.07.B.

Amend General Conditions Subparagraph 5.04.B.1 by inserting the word non-contributory”
between the words “primary” and “coverage” at the end of the Subparagraph.

SC-5.04.C

Add the following new Paragraph immediately after General Conditions Paragraph 5.04.B:

C.

11290.00

The limits of liability for the insurance required by General Conditions
Paragraphs 5.04.A.1 through 5.04.B.6 inclusive shall provide coverage for not
less than the following amounts or greater where required by Laws and
Regulations; coverage shall be per project and per occurrence:

1. Workers’ Compensation, and related coverages under General
Conditions Paragraphs 5.04.A.1 and 5.04.A.2:
a. State: Statutory
b. Applicable Federal Statutory
(e.g. Longshoreman’s):
c. Employer’s Liability: $1,000,000
2. Contractor’s General Liability under General Conditions Paragraphs

5.04.A.3 through 5.04.A.6, which shall include completed operations
and product liability coverage; and eliminate the exclusion with respect
to property under the care, custody and control of Contractor(*):

General Aggregate: $2,000,000
b. Products — Completed Operations ~ $1,000,000
Aggregate:

Personal and Advertising Injury: $1,000,000

d. Each Occurrence (Bodily Injury $1,000,000
and Property Damage):

e. Property Damage liability insurance will provide Explosion,
Collapse, and Under-ground coverage’s, where applicable.

f. Blasting hazards, where applicable.
g. Excess or Umbrella Liability: (**)
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X | General Aggregate: $2,000,000

X | Each Occurrence: $2,000,000

(*) If Contractor’s insurance does not allow eliminating the exclusion
with respect to property under its care, custody and control,
Contractor shall provide, by endorsement, “Voluntary Property
Damage” coverage in the amount of the full replacement cost of
the damaged property.

(**) If Contractor has lower underlying coverage than required above
under Paragraphs SC-5.04.C.2.a through SC-5.04.C.2.d,
Contractor may provide additional coverage to at least satisfy the
required amount.

3. Automobile Liability under Paragraph 5.04.A.6 of the General

Conditions:
a. Bodily Injury and Property $1,000,000
Damage, Combined Single Limit
of:
4. The Contractual Liability coverage required by General Conditions

Paragraph 5.04.B.3 shall provide coverage for not less than the
following amounts:

a. Bodily Injury and Property
Damage (Each Occurrence):

Combined Single Limit $1,000,000

5. Additional Insured:

a. Elizabeth Township (Owner)

b. ARRO Consulting Inc. (Engineer)

c. Schillaci Architects, Ltd. (Architect)

d. Eagle Engineering, Inc. (Structural Engineer)

e. IDSG, LLC. (MEP Engineer)

f.  GCI Design, Inc. (Interior Designer)

Contractor shall be responsible for any deductible, or self-insured retention.
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Contractor’s insurance agent shall indicate on the insurance certificate, or by separate letter, that
the limits required herein and shown on the certificate have not been reduced by an outstanding
claim; and that the specific coverages required under Paragraph SC- 5.04 are provided in the
Comprehensive General (Public) Liability Policy.

SC-5.05.A

Delete General Conditions Paragraph 5.05.A in its entirety.

SC-5.06.A

Delete General Conditions Paragraph 5.06 A, including its subparagraphs, in its entirety and
insert the following in its place:

A.

11290.00

Contractor shall purchase and maintain property insurance upon the Work at the
Site in the amount of the full replacement cost thereof. Contractor shall be
responsible for any deductible or self-insured retention. This insurance shall:

1.

Include the interests of Owner, Contractor, Subcontractors, Engineer,
Engineer’s Consultants, and their officers, directors, partners, employees,
agents and other consultants and subcontractors of any of them, each of
whom is deemed to have an insurable interest and shall be listed as an
insured or loss payee;

Be written on a Builder’s Risk “all-risk™ policy form that shall at least
include insurance for physical loss and damage to the Work, temporary
buildings, falsework, and materials and equipment in transit and shall insure
against at least the following perils or causes of loss: fire, lightning, extended
coverage, theft, vandalism and malicious mischief, earthquake, collapse,
debris removal, demolition occasioned by enforcement of Laws and
Regulations, water damage, and such other perils or causes of loss as may be
specifically required by these Supplementary Conditions and shall also
include “soft costs”™;

Include expenses incurred in the repair or replacement of any insured
property (including but not limited to fees and charges of engineers and
architects);

Cover materials and equipment stored at the Site or at another location that
was agreed to in writing by Owner prior to being incorporated in the Work,
provided that such materials and equipment have been included in an
Application for Payment recommended by Engineer;

Allow for partial utilization of the Work by Owner;

Include testing and startup;
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7. Be maintained in effect until final payment is made unless otherwise agreed
to in writing by Owner, Contractor, and Engineer with 30 days written notice
to each other loss payee to whom a certificate of insurance has been issued;
and

8. Comply with the requirements of General Conditions Paragraph 5.06.C.
SC-5.06.B

Delete General Conditions Paragraph 5.06.B in its entirety and replace with the following:

B.  Contractor shall purchase and maintain equipment breakdown insurance and any
other additional property insurance required by Laws and Regulations, which
insurance shall include the interest of Owner, Contractor, Subcontractors, and
Engineer and their officers, directors, partners, employees, agents and other
consultants and subcontractors of any of them, each of whom is deemed to have an
insurable interest and shall be listed as an additional insured or loss payee.

SC-5.06.D and SC-5.06.E
Delete General Conditions Paragraphs 5.06.D and 5.06.E in their entirety.

SC-5.07.A

Amend General Conditions Paragraph 5.07.A by inserting the words “’and non-contributory”
immediately after the word “primary” at the end of the ninth line.
Add the following new Subparagraph to General Conditions Paragraph 5.07.A:

1. Notwithstanding the provisions of Paragraph 5.07.A, any waiver of rights by the
Owner shall be effective only to the extent of actual recovery of insurance proceeds.

SC-5.07.B

Add the following new Subparagraph to General Conditions Paragraph 5.07.B:

3. Notwithstanding the provisions of Paragraph 5.07.B and its Subparagraphs, any
waiver of rights as contemplated shall be effective only if such waiver is permitted
by Owner's policies.

SC-6.01.B
Add the following new subparagraphs to General Conditions Paragraph 6.01.B:

1. Contractor’s resident superintendent shall be full-time, shall have a minimum of
five (5) years, two (2) project experience in superintendent capacity, in projects of
similar type and size as required by the Contract. Contractor shall submit
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superintendent’s resume, including qualifications, at the pre-construction meeting
or three (3) calendar weeks prior to commencing with the Work, whichever is the
earliest. Resume shall include individual’s name, years of construction experience,
years of experience as superintendent, years of employment by Contractor, and a
description of projects and their amounts on which the individual has worked on in
the past five (5) years. Owner reserves the right to unilaterally determine the
acceptability of the proposed superintendent.

2. Contractor’s resident superintendent shall be on site whenever there is work
performed either by Contractor’s crew, subcontractor’s crew, sub-subcontractor’s
crew, vendors, and any other party performing or assisting with the Work under the
Contract.

3. Contractor’s resident superintendent shall be present during regular and non-regular
working hours; Saturday, Sunday, and any legal holiday(s) the Contractor is
permitted, by Owner, to perform the Work; and during all emergencies.

SC-6.02.B

Add the following new subparagraphs to General Conditions Paragraph 6.02.B:

1. Regular working hours for the Project are defined as 7 A.M. to 5 P.M. Monday
through Friday.
2. If Owner consents to Contractor working during non-regular hours or on Saturday,

Sunday, or any legal holiday, Contractor shall reimburse Owner for wages, salaries,
and expenses paid to Owner’s and Engineer’s personnel which, in the Owner’s
judgment, are required to be present at the Project site during the Contractor’s
Work. Contractor’s reimbursement to Owner for these extra personnel costs will be
in the form of deduction from a progress payment. Contractor’s superintendent
shall also be present during performance of Work during non-regular hours, or on
Saturday, Sunday, or any legal holiday.

SC-6.03.A
Add the following new subparagraph immediately after General Conditions Subparagraph 6.03.A:

1. The cost for equipment and materials to be provided for the Project must be held to
the amounts Bid for such equipment and materials which, by signing the
Agreement are agreed to by all parties.

SC-6.05

Delete General Conditions Paragraphs 6.05.A through 6.05.F, including their Subparagraphs, in
their entirety and insert the following new Paragraphs 6.05.A through 6.05.L in their place:

A.  “Or-Equal”: Ifin Engineer’s sole discretion a Product proposed by Contractor is
functionally the same, is fully equivalent in quality and durability, and is
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sufficiently similar so that no change in related Work will be required, it may be
considered by Engineer as an “or-equal” item, in which case review and approval of
the proposed Product may, in Engineer’s sole discretion, be accomplished without
compliance with some or all of the requirements, specified in the following
Paragraphs 6.05.C. through 6.05.J., for acceptance of proposed substitute items.

B. Substitute Items: If in Engineer’s sole discretion a Product proposed by Contractor
does not qualify as an “or-equal” item under Paragraph 6.05.A. above, it will be
considered a proposed substitute item. The determination as to whether the Product
is an “or-equal” or a proposed substitute item will be made during Engineer’s
review of the Product Shop Drawing, as defined in Article 1 of the General
Conditions. Ifthe Product proposed by the Contractor is not considered an “or-
equal” Product, the Shop Drawing will be returned to the Contractor with the
notation “Returned for Correction”. Contractor will then be required to proceed as
specified in the following Paragraphs 6.05.C through 6.05.J.

C. Submit three copies of request for substitution, plus the number required to be
returned to the entity making the request, to the Engineer. Each request for
substitution shall cover one Product only.

D.  Requests for Equal or substitutions will be accepted only from a prime Contractor
on the Project and, if requests are permitted during the Bidding period, from a
Bidder as defined in the Instructions to Bidders.

E. If Instructions to Bidders allow requests for Equal or substitutions during the
Bidding period, time the submittal so that Engineer receives request for at least 18
days prior to the Bid opening date.

F. Submit, with request for substitution, Shop Drawings, Product data, warranty
information, case histories, lists of projects on which the Product has been
successfully used, test reports, manufacturer’s company profile, name and address
of manufacturer’s service organization, and other data as required to establish that
proposed substitute Product is fully equivalent in quality to the Product of the
named manufacturer(s) and meets all Specification requirements.

G.  Submit, with request for Equal or substitution, the dollar amount which the Owner
will receive as a credit toward the Contract Price if the Equal or substitution is
approved. The Owner and Engineer reserve the right to make an independent
investigation of the cost savings, to negotiate with the Contractor to increase the
credit, and to reject a proposed Equal or substitution if the credit is considered
insufficient.

H.  Attach letters, provided by other contractors whose work may be affected by the
proposed substitution, stating that the substitution will either have no effect on their
work or that the substitution will affect their work and that the entity making the
request for substitution has agreed to pay any extra costs which may be incurred if
the substitution is approved. (This requirement does not apply during the Bidding
period.)
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L The entity submitting the request for Equal or substitution shall include, on its
transmittal letter, the signed statement: “The signer of this letter certifies that all
requirements of Supplementary Conditions Paragraph SC-6.05.1 have been or will
be met”. The signer of the transmittal letter, by making this statement, affirms that:
the proposed substitute Product has been investigated and has been found to equal
or exceed in quality and durability the Product of the named manufacturer(s) and,
further, that it meets all Specification requirements; all other prime contractors on
the Project have been contacted as to the effect of the proposed substitution on their
work and that letters from all other prime contractors are being submitted with the
request (this condition does not apply during the Bidding period); the same Product
warranty, which would have been provided by the named manufacturer(s), will be
provided for the substitute Product; the entity submitting the request for substitution
will coordinate installation of the proposed substitute and make any required
changes in the Work at no additional cost to the Owner; the entity submitting the
request for substitution will not make claims for additional costs, including but not
limited to costs resulting from increases in purchase price(s) and installation costs
of accepted substitute Product(s), or additional time required to implement the
substitution; the entity making the request for substitution will reimburse the Owner
for all costs associated with review by Engineer, or others, of the request for
substitution, all redesign costs, and all costs required to obtain re-approval from
regulatory agencies; all licenses required for use of the proposed substitute Product
will be obtained and paid for by the entity submitting the request for substitution
and such license(s) will be transferred to the Owner; if required by the Engineer, the
entity submitting the request for substitution will provide a special performance
warranty or bond (separate from the Contract Performance Bond) as a condition of
Engineer’s acceptance of the proposed substitute Product (such bond may be in an
amount up to 200 percent of the dollar value of the Product as determined by the
Engineer).

J. Engineer will notify the entity submitting the request, in writing, of decision to
accept or reject proposed substitute Product.

K.  The procedures for proposed substitute means, methods, techniques, sequences, or
procedures shall be equivalent to those specified above in Paragraphs 6.05.A.
through 6.05.J.

L. Engineer will be allowed a reasonable time within which to evaluate each proposed
substitute. Engineer will be the sole judge of acceptability, and no substitute will be
ordered, installed, or utilized without Engineer’s prior written approval. Engineer
will record time required by Engineer and Engineer’s Consultants in evaluating
substitutions, making any required revisions to Contract Documents, and obtaining
re-approval from regulatory agencies. Contractor will be charged for the recorded
man-hours, whether or not substitution is approved, at Engineer’s and Engineer’s
Consultant’s current hourly rates. Charges shall be subtracted from the
Contractor’s next progress payment.

SC-6.06.B
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Add the following new subparagraph to General Conditions Paragraph 6.06B:

Instructions to Bidders and these Supplementary Conditions require that a list of proposed
Subcontractors and their Experience Questionnaire be submitted with the Bid.
Contractor shall not make substitutions of Subcontractors shown on the list, or
additions of Subcontractors, after award of a Contract, without prior written
approval of Owner or Engineer. Engineer will be allowed a reasonable time within
which to investigate each proposed substitute or new Subcontractor. Engineer will
be the sole judge of acceptability, and no substitute/new Subcontractor will perform
any portion of the Work without Engineer’s prior written approval. Engineer will
record time required by Engineer in investigating the proposed substitute/new
Subcontractor(s). Contractor shall be charged for the recorded man-hours, whether
or not substitution is approved, at Engineer’s current hourly rates. Charges will be
subtracted from the Contractor’s next progress payment.

SC-6.06.G
Add the following new sub-paragraph to General Conditions Paragraph 6.06.G:

1. If a written agreement between the Contractor and a Subcontractor or supplier is not
obtained, Contractor, Subcontractor or supplier will not be entitled to payment for
any additional Work performed or changes to Work performed by Subcontractor or
Supplier.

SC-6.08.A
Amend the third line of General Conditions Paragraph 6.08.A as follows:

“...construction permits, including building permit, and licenses...”

SC-6.08
Add the following new Paragraph immediately after General Conditions Paragraph 6.08.A:

B. Unless otherwise noted within the contract documents, Contractor shall be
responsible for all inspections and reporting required for any permits.

SC-6.09.A
Add the following new subparagraph(s) to General Conditions Paragraph 6.09.A:

1. The Contractor shall comply with Commonwealth of Pennsylvania minimum wage
rate laws and regulations. The applicable provisions of the regulations and the
wage rate determination are provided in Document 00810.

2. The Contractor and its Subcontractors are subject to the provisions of the
Pennsylvania Public Works Employment Verification Act, Act 127 of 2012,
which requires, as a pre-award condition, that Contractor and its Subcontractors
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provide confirmation of their participation in the e-verify program, operated by
the Department of Homeland Security, to determine whether a person seeking
employment with them is citizen or legal resident of the United States.

3. The Contractor is subject to the provisions of the Pennsylvania Steel Products
Procurement Act of 1978, P.L. 6, as amended by Act 159 (HB 1840) of 2012. The
Act and amendments require that the Contractor use or furnish only steel products
(as defined in the Act and amendments), which have been produced in the United
States, except in cases where these products are not produced in sufficient
quantities in the United States.

4. The Contractor is subject to the provisions of the Pennsylvania Human Relations
Act No. 222 of 1955, as amended.

5. The Contractor is subject to the provisions of Pennsylvania Underground Utility
Line Protection Act, Act 287 of 1974, as amended by Act 50 of 2017, Underground
Utility Protection Law AKA PA One Call Law (the Law) ,which requires
contractors to notify public utilities prior to starting excavation or demolition work.

6. The Contractor is subject to the provisions of Pennsylvania Act 247 of 1972, as
amended, relating to the prevention of environmental pollution and the preservation
of public natural resources.

7. The Contractor shall comply with the Pennsylvania Public Works Contract
Regulation Law, as amended by Act 142 of 1994 (Prompt Pay Act), as it relates to
timely payment by Contractor/Subcontractor to its Subcontractors and suppliers.

SC-6.10.A
Delete General Conditions Paragraph 6.10.A in its entirety and insert the following in its place:

A.  The Contractor shall be responsible for the payment of all sales and use taxes
required by law on all Products which may be purchased for use in and which will
become part of the Work. Owner may be exempt from sales and use taxes for
certain Products to be incorporated into the Work. Contractor shall obtain legal
advice to determine how and to what extent the Owner's tax exemption may be
utilized by the Contractor. Owner will provide, at Contractor's request, required
documentation to assist Contractor in obtaining any applicable tax exemptions.

SC-6.11.A4

Add the following new subparagraph immediately after General Conditions subparagraph
6.11.A.3:

4. Contractor’s responsibility shall include repairing, replacing, or restoring damaged
property to its original or better condition, or the payment of money in a sum equal
to the reasonable value of the damage caused to such property. If Contractor fails
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SC-6.11.C.1

to promptly repair or replace damaged property, Owner may have the work
performed by others and the cost of such work shall be deducted from Contractor’s

subsequent progress payment.

Add the following new subparagraphs to General Conditions Paragraph 6.11.C:

L.

SC-6.11.D

Cleaning shall continue up to Final Payment and final acceptance of
the Work by Owner. Site cleaning shall include, but not be limited to removal of
weeds from all areas within the limits of the Project site.

Add the following new subparagraphs to General Conditions Paragraph 6.11.D:

L.

SC-6.16

The Contractor shall determine the legal dimensional and load limits on all roads
and bridges over and under which equipment and materials will be moved. In the
event that loads or dimensions exceed legal limits, the Contractor shall obtain the
necessary permits, pay permit fees, and comply with all regulations for moving such

loads.

Contractor shall be responsible for damages to structures, roads and bridges
resulting from loads or dimensions exceeding legal or design limits.

Add the following new Paragraphs immediately after General Conditions Paragraph 6.16.A:

B.

11290.00

The Contractor shall provide during non-working hours a maintenance crew to
correct conditions, which are hazardous to the public or detrimental to proper
system operation. If the Contractor refuses, or fails to correct the problem within
a reasonable period of time, the Owner will have the necessary corrections
performed by others and the full cost of the work shall be deducted from
Contractor’s subsequent Application for Payment. Names, addresses, and
telephone numbers of the Contractor’s emergency repair personnel shall be
submitted to the Owner and Engineer at the pre-construction conference.

In the event of an emergency if Contractor refuses, or fails to respond to Owner’s
directive to make necessary corrections Owner may stop work immediately, and
without seven days’ written notice as required by General Conditions

Paragraph 15.02.
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SC-6.19.C
Add the following new subparagraph immediately after General Conditions subparagraph 6.19.C.7:

8. any contract between Owner and subcontractor regarding the correction of
defective work.

SC-6.20.C

Delete General Conditions Paragraph 6.20.C in its entirety. Including its subparagraphs, and
insert the following in its place:

C.  The indemnification obligations of the Contractor under Paragraph 6.20.A shall not
extend to the liability of the Engineer, Engineer’s Consultants, agents, officers,
directors, or employees arising out of errors or omissions of any of them in the
preparation of maps, drawings, opinions, reports, surveys, Change Orders, designs
or specifications, or the giving or failure to give directions or instructions, relating
to design of the Work, as opposed to Project Construction procedures, by the
Engineer, its agents or employees, if such giving or failure to give is the primary
cause of the injury or damage.

SC-8.01

Delete General Conditions Paragraph 8.01 in its entirety.

SC-8.04
Insert the following text at the end of General Conditions Paragraph 8.04.A:

“....unless otherwise dictated by a State/Federal law or regulation, or agreed to by Owner and
Contractor.”

SC-8.06

Delete General Conditions Paragraph 8.06 in its entirety.
SC-8.13
Add the following new Paragraph to General Conditions Article 8:

8.13 Resident Project Representative:

A.  Owner will assign a Resident Project Representative (RPR) to the Project site.
The responsibilities, authority and limitations thereon of the Resident Project
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Representative will be as provided in Supplementary Conditions
Paragraph SC-17.07.A.

SC-9.01
Modify the first sentence of General Conditions Paragraph 9.01 to read:

“Engineer will be one of Owner’s representatives during the construction period.”

SC-9.03.A

Delete General Conditions Paragraph 9.03.A in its entirety, including the heading “Project
Representative.” Delete all other General Conditions references to Paragraph 9.03.A.

SC-9.09.A
Add the following new subparagraphs under General Conditions Paragraph 9.09.A:

1. The Engineer will give the Contractor all desired assistance in interpreting
specifications, drawings, or written instructions. Such assistance or lack thereof
shall not relieve the Contractor from its responsibility to perform the Work in
accordance with the Contract Documents.

2. The fact that the Engineer has permitted faulty work, or work to be performed not
in accordance with the Contract Documents will not prevent the Engineer or Owner
from requiring that the Contractor corrects any faults or incorrect construction
immediately at no additional cost to the Owner.

3. The Engineer may not enter into any agreement with a Subcontractor which binds
the Owner to make payments for work performed by the Subcontractor absent
express written permission by the Owner for the specific work and Subcontractor
involved.

SC-10.01.C
Add the following new Paragraph immediately after General Conditions Paragraph 10.01.B.

C. When submitting a Change Order request, the Contractor shall provide such
information as the Engineer and Resident Project Representative may require for
the preparation of the Change Order in accordance with the General Conditions.
Such information may include, but not be limited to, the following:

1. Ttemized description of the addition, deletion, or revision to the Work.

2. Itemized description of the change in the Contract Price, including itemized
contractor’s/subcontractor’s labor costs and materials pricing data to enable
determination of the necessity and reasonableness of the costs. For work
performed by subcontractor(s), documentation may require submittal of actual

nvoices.
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3. Description of the change, if any, in the Contract Time. The Contractor shall
submit adequate documentation to satisfactorily prove that the nature of the
delay actually and unavoidably will impact the Contract Times.

SC-11.01.B
Add the following new subparagraph to General Conditions Paragraph 11.01.B:

6. Costs associated with retaining Contractor’s and others’ own or rented equipment
on the site, but not utilized, due to work stoppage or any other reason, including but
not limited to addressing unforeseen, unknown and differing subsurface or physical
conditions.

SC-11.01.C

Amend General Conditions Paragraph 11.01.C by inserting the following words prior to the
word “Agreement” at the end of the first sentence:

“...Bid Form which is attached to the...”

SC-11.03.C
Amend General Conditions Subparagraph 11.03.C by revising the third line to read as follows:
“....to cover Contractor’s overhead, profit and burden for each...”

Amend General Conditions Subparagraph 11.03.C by inserting the following words at the end of
the Paragraph:

“...., in addition to all required labor, material, equipment, facilities and services.

SC-11.03.D

Amend General Conditions Subparagraph 11.03.D by inserting the following words at the
beginning of the Paragraph:

D. “Unless otherwise noted in the Bid Form, or elsewhere in the Contract
Documents...”

SC-12.01.B

Add the following new Subparagraph immediately after General Conditions Subparagraph
12.01.B.3:

4. Where the Work involves locating and repairing unmarked, or incorrectly marked,

underground utilities or utilities previously (concealed) damaged, or which due to
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age must be replaced, Contractor shall be reimbursed as required by specification
Section 02015.

SC-12.01.B.2

Amend General Conditions Subparagraph 12.01.B.2 by deleting the words within the
parentheses and replacing them with the following:

...(which may include a fee for overhead and profit in accordance with General
Conditions Paragraph 12.01.C.2)...

SC-12.01.C.1

Amend General Conditions Paragraph 12.01.C by deleting subparagraph 1.

SC-12.01.C.2

Amend subparagraph 12.01.C.2 of the General Conditions by deleting the following words at the
beginning of the subparagraph:

“...if a fixed fee is not agreed upon, then...”.

SC-12.03.
Add the following at the end of General Conditions Paragraph E:

...... Costs resulting from such delays, including but not limited to liquidated damages,
regulatory agencies’ penalties, and delay claims and associated costs by other
contractors, shall be deducted, by Change Order, from Contractor’s Final
Application for Payment in accordance with the Agreement

1. Contractor shall not be entitled to an adjustment in Contract Price or Contract
Times for delays attributable by Contractor to the complexity of the Work.

Add the following new Paragraphs immediately after General Conditions Paragraph 12.03.E:

F. When Contractor has submitted to Owner a schedule for completing the Work
within a shorter time period than the Contract Times, or Milestones indicated in the
Agreement, Contractor will not be entitled to any claims for additional costs, of any
type, or delays, if the Contractor-submitted time schedule is for any reason
exceeded, but its completion date is still within the Contract Times indicated in the
Agreement.

G.  Contractor shall submit to Engineer detailed documentation, which shall include
associated costs, reason(s), including but not limited to those described in General
Conditions Paragraph 12.03.A , and responsible party, for all delays beyond the
control of the Contractor.
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SC-13.03.B

Amend General Conditions Paragraph 13.03.B by deleting the word “Owner” at the beginning of
the Paragraph and replacing it with the following:

“Unless otherwise specified in Section 01025 of the Project Manual, Contractor...”
SC-13.07.C

Delete General Conditions Paragraph 13.07.C and replace with the following:

C. Correction Period for Products placed into service prior to the date of Substantial
Completion, as defined in Supplementary Conditions Paragraph SC-1.01.44, shall
not begin any earlier than the date of Substantial Completion for the entire Project
(the Work).

SC-13.07.E

Amend General Conditions Paragraph 13.07.E by deleting the text ““...any applicable statute of
limitations or repose.” from the end of the Paragraph and replacing it with “...Supplementary
Conditions Paragraph SC-13.07.F.

SC-13.07.F

Add the following new Paragraph immediately after General Conditions Paragraph 13.07.E:

F. The obligations of the Contractor to correct defective work, beyond the specified
Correction Period, shall survive acceptance of the Work and termination of the
Contract by the Owner by an additional time period, which shall begin on the date
of discovery of the defective work, but not earlier than the date of termination of the
specified Correction Period, which additional time period shall be specific to the
jurisdiction in which the Project is located. Correction of defective work during this
extended Correction Period shall be at the Contractor’s expense.

SC-14.02.A

Add the following new subparagraph immediately after General Conditions
subparagraph 14.02.A.3:

4. Conditions relating to payment for Products suitably stored on the Project site or
elsewhere, but not yet incorporated in the Work, are given in General Requirements
Section 01025 of the Project Manual.
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SC-14.02.B.5

Add the following new subparagraph immediately after General Conditions
subparagraph 14.02.B.5.d:

€. the amount of retainage is less than the amount of anticipated liquidated and other
damages to be deducted from final payment.

SC-14.04.C

Amend General Conditions Paragraph 14.04.C by deleting the following words from the end of
the first sentence and inserting them in the last sentence, after the parenthesis”

3

‘..., which shall fix the date of Substantial Completion”

SC-14.05.A

Delete General Conditions Paragraph 14.05.A, including its subparagraphs and the heading
“Partial Utilization,” in their entirety. Delete all other General Conditions references to
Paragraph 14.05.A and “Partial Utilization.”

SC-14.07.A.2.b
Amend General Conditions Subparagraph 14.07.A.2.b to read as follows:

b. consent of surety to final payment;

SC-16

Delete General Conditions Article 16 and all references to it elsewhere in the Contract
Documents, in its entirety. For dispute resolution, refer to Article 6 of the Agreement.

SC-17.02.A
Delete General Conditions Paragraph 17.02.A in its entirety and replace with the following:

A.  When any period of time is referred to in the Contract Documents by “day(s)” it
will be defined to mean “calendar day(s)” except when it is contained within a
Federal or State legal act, or statute, in which case it will be as defined by the legal
act or statute.
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SC-17.07

Add the following new Paragraph immediately after General Conditions Paragraph 17.06:

17.07  Resident Project Representative Responsibilities and Authority

A. A Resident Project Representative (RPR) will be assigned to the Project site. The
responsibilities and authority and limitations thereon of the RPR will be as follows:

L.

11290.00

Schedules: Review the progress schedule and schedule of values prepared by
Contractor and consult with Engineer concerning acceptability.

Conferences and Meetings: Attend meetings with Contractor, such as pre-
construction conferences, progress meetings, pre-installation conferences and
other project-related meetings.

Liaison:

a.  Serve as Owner’s liaison with Contractor, working principally through
Contractor’s superintendent to assist in understanding the intent of the
Contract Documents.

b.  Serve as Owner’s liaison with Contractor when Contractor’s operations
affect Owner’s on-site operations.

c.  Assist in obtaining from Owner additional details or information, when
required for proper execution of the Work.

Shop Drawings and Samples:

a.  Receive samples which are furnished at the site by Contractor, and
notify Owner of availability of samples for examination.

b.  Advise Owner and Contractor of the commencement of any Work
requiring a Shop Drawing or sample if the submittal has not been
approved.

Review of Work, Rejection of Defective Work, Inspections, and Tests:

a.  Conduct on-site observations of the Work in progress to assist Owner in
determining if the Work is in general proceeding in accordance with the
Contract Documents.

b.  Report to Owner whenever any work is unsatisfactory, faulty or
defective, or does not conform to the Contract Documents, or has been
damaged, or does not meet the requirements of any inspection, test, or
approval required to be made; and advise Owner of Work that should be
corrected or rejected or should be uncovered for observation, or requires
special testing, inspection, or approval.
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c.  Verify that tests, equipment, and systems start-ups and operating and
maintenance training are conducted in the presence of appropriate
personnel, and that Contractor maintains adequate records thereof; and
observe, record, and report to Owner appropriate details relative to the
test procedures and start-ups.

d.  Accompany visiting inspectors representing public or other agencies
having jurisdiction over the Project; record the results of these
inspections and report to Owner

6. Interpretation of Contract Documents: Report to Owner when clarifications
and interpretations of the Contract Documents are needed and transmit to
Contractor clarifications and interpretations as issued by Owner.

7.  Modifications:

a.  Consider and evaluate Contractor’s suggestions for modifications in
Drawings or Specifications and report with recommendations to Owner.
Transmit to Contractor decisions as issued by Owner.

b.  Allow minor deviations from Drawings or Specifications when Resident
Project Representative is considered to be in the best position to make
such decisions on a timely basis.

8. Records:

a.  Maintain orderly files of correspondence, reports of job conferences,
Shop Drawings and samples, reproductions of original Contract
Documents including all Work Change Directives, Addenda, Change
Orders, Field Orders, additional Drawings and Specifications issued
subsequent to the execution of the Agreement, Owner clarifications and
interpretations of the Contract Documents, progress reports, and other
Project-related documents.

b.  Monitor Contractor’s work on Record Documents.

c.  Keep a diary or log book, recording Contractor hours on the job site,
weather conditions, data relative to questions on Work Change
Directives, Change Orders or changed conditions, list of job site
visitors, daily activities, decisions, observations in general, and specific
observations in more detail as in the case of observing test procedures;
and send copies to Owner

d.  Record names, addresses, and telephone numbers of all Contractors,
Subcontractors, and major suppliers of materials and equipment.

9.  Reports:
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10.

11.

12.

13.

11290.00

a.  Furnish Owner periodic reports as required of progress of the Work and
of Contractor’s compliance with the progress schedule and schedule of
Shop Drawing and sample submittals.

b.  Consult with Owner in advance of scheduled major tests, inspections, or
start of important phases of the Work.

c.  Report immediately to Owner upon the occurrence of any accident.

Payment Requests: Review applications for payment with Contractor for
compliance with the established procedure for their submission and forward
with recommendations to Owner, noting particularly the relationship of the
payment requested to the schedule of values, Work completed, and materials
and equipment delivered at the site but not incorporated in the Work.

Certificates, Operation and Maintenance Manuals: During the course of the
Work, verify that certificates, Operation and Maintenance manuals, and other
data required to be assembled and furnished by Contractor are applicable to
the items actually installed and in accordance with the Contract Documents.

Completion: Conduct closeout and final inspections in the company of
Owner and Contractor, and assist in preparation of lists of items to be
completed or corrected.

The authority of the RPR is limited and (s)he is not authorized to:

a.  Exceed limitations of authority as set forth in the Agreement or other
Contract Documents.

b.  Undertake any of the responsibilities of Contractor, Contractor’s
subcontractors and suppliers, or Contractor’s superintendent.

c.  Advise on, issue directions relative to, or assume control over any
aspect of the means, methods, techniques, sequences, or procedures of
construction unless such advice or directions are specifically required by
the Contract Documents.

d.  Advise on, issue directions regarding, or assume control over safety
precautions and programs in connection with the Work, with the
exception when, in RPR’s opinion, conditions of imminent danger
exist. If such conditions exist, RPR shall:

1) Immediately notify Contractor’s on-site safety representative
and require that the work be stopped.

2) Concurrently RPR shall immediately notify Owner of the work
conditions and resulting action.

END OF DOCUMENT
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