SECTION 024119

SELECTIVE DEMOLITION

PART 1 - GENERAL

1.1 STIPULATIONS

A. The specifications sections “General Conditions of the Construction Contract”, “Special
Conditions”, and “Division 1 - General Requirements” form a part of this Section by this
reference thereto, and shall have the same force and effect as if printed herewith in full.

1.2 SUMMARY

A. Section Includes:

1. Demolition and removal of existing spiral stairs, glass railings and associated
components.

2. Demolition and removal of all glass partitions and doors at Parking Garage Levels P1 and
P2.

3. Demolition and removal of escalators.

B. Related Requirements:

1. Section 010100 "Summary of Work" for restrictions on the use of the premises, Client
Agency-occupancy requirements, and phasing requirements.
1.3 DEFINITIONS

A. Remove: Detach items from existing construction and legally dispose of them off-site unless
indicated to be removed and salvaged or removed and reinstalled.

B. Remove and Salvage: Carefully detach from existing construction, in a manner to prevent
damage, and deliver to Client Agency.

C. Remove and Reinstall: Detach items from existing construction, prepare for reuse, and reinstall
where indicated.

D. Existing to Remain: Existing items of construction that are not to be permanently removed and
that are not otherwise indicated to be removed, removed and salvaged, or removed and
reinstalled.

1.4 MATERIALS OWNERSHIP

A. Unless otherwise indicated, demolition waste becomes property of Contractor.
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1.5

1.6

1.7

PREINSTALLATION MEETINGS
Pre-Demolition Conference: Conduct conference at Project site.

1. Inspect and discuss condition of construction to be selectively demolished.

2. Review structural load limitations of existing structure.

3 Review and finalize selective demolition schedule and verify availability of materials,
demolition personnel, equipment, and facilities needed to make progress and avoid

delays.

4. Review requirements of work performed by other trades that rely on substrates exposed
by selective demolition operations.

5. Review areas where existing construction is to remain and requires protection.

6. Recognizing the work will be sequenced, contractors shall provide for a minimum of four

(4) pre-demolition conferences.

SUBMITTALS

Proposed Protection Measures: Submit report, including drawings, that indicates the measures
proposed for protecting individuals and property for dust control and for noise control. Indicate
proposed locations and construction of barriers.

Schedule of Selective Demolition Activities: Indicate the following:

1. Detailed sequence of selective demolition and removal work, with starting and ending
dates for each activity. Ensure Client Agency’s on-site operations are uninterrupted.
Interruption of utility services. Indicate how long utility services will be interrupted.
Coordination for shutoff, capping, and continuation of utility services.

Use of elevator and stairs.

Coordination of the continuing occupancy of portions of existing building and of partial
occupancy of completed Work.
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Inventory: Submit a list of items to be removed and salvaged and deliver to Client Agency prior
to start of demolition.

Pre-Demolition Photographs or Video: Submit before Work begins.

Demolition Schedule: Provide a detailed sequence of demolition activities. Indicate any
disruptions to the Client Agency’s use of the areas adjacent to demolition activities.

FIELD CONDITIONS

The Department (State Senate and House) will occupy portions of the building immediately
adjacent to selective demolition area. Conduct selective demolition so the Department’s

operations will not be disrupted.

Conditions existing at time of inspection for bidding purpose will be maintained by the
Department as far as practical.

1. Before selective demolition, the Department will remove the following items:
a. Loose items, benches, trash cans, etc.
DGS Project No. C-0948-0101 PHASE 1 SELECTIVE DEMOLITION

Page 024119 - 2



C.

D.

m
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Notify the Professional of discrepancies between existing conditions and Drawings via an RFI in
eBuilder before proceeding with selective demolition.

Hazardous Materials: It is not expected that hazardous materials will be encountered in the
Work.

1. If suspected hazardous materials are encountered, do not disturb; immediately notify the
Department and Professional. Hazardous materials will be removed by the .1 Contractor
via a change order.

Storage or sale of removed items or materials on-site is not permitted.

Utility Service: Maintain existing utilities indicated to remain in service and protect them against
damage during selective demolition operations.

1. Maintain fire-protection facilities in service during selective demolition operations.

PART 2 - PRODUCTS

21

A

B.

PEFORMANCE REQUIREMENTS

Regulatory Requirements: Comply with governing EPA notification regulations before beginning
selective demolition. Comply with hauling and disposal regulations of authorities having
jurisdiction.

Standards: Comply with ANSI/ASSE A10.6 and NFPA 241.

PART 3 - EXECUTION

3.1 EXAMINATION

A Verify that utilities have been disconnected and capped before starting selective demolition
operations.

B. Review record documents of existing construction provided by the Client Agency. The Client
Agency does not guarantee that existing conditions are same as those indicated in record
documents.

C. Survey existing conditions and correlate with requirements indicated to determine extent of
selective demolition required.

D. When unanticipated mechanical, electrical, or structural elements that conflict with intended
function or design are encountered, investigate and measure the nature and extent of conflict.
Promptly submit a written report to Professional.

E. Survey of Existing Conditions: Record existing conditions by use of measured drawings,
preconstruction photographs, preconstruction videotapes and templates.
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3.2

3.3

1. Inventory and record the condition of items to be removed and salvaged. Provide
photographs or video of conditions that might be misconstrued as damage caused by
salvage operations.

2. Before selective demolition or removal of existing building elements that will be
reproduced or duplicated in final Work, make permanent record of measurements,
materials, and construction details required to make exact reproduction.

UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS

Existing Services/Systems to Remain: Maintain services/systems indicated to remain and
protect them against damage.

Existing Services/Systems to Be Removed: Locate, identify, disconnect, and seal or cap off
indicated utility services and mechanical/electrical systems serving areas to be selectively
demolished.

1. The Client Agency will arrange to shut off indicated services/systems when requested by
contractor.

2. Arrange to shut off indicated utilities with utility companies.

3. If services/systems are required to be removed, relocated, or abandoned, provide

temporary services/systems that bypass area of selective demolition and that maintain
continuity of services/systems to other parts of building.

4. Disconnect, demolish, and remove fire-suppression systems, plumbing, and HVAC
systems, equipment, and components indicated to be removed.

a. Piping to Be Removed: Remove portion of piping indicated to be removed and cap
or plug remaining piping with same or compatible piping material.

b. Equipment to Be Removed: Disconnect and cap services and remove equipment.

c. Equipment to Be Removed and Reinstalled: Disconnect and cap services and

remove, clean, and store equipment; when appropriate, reinstall, reconnect, and
make equipment operational.

PREPARATION
Site Access and Temporary Controls: Conduct selective demolition and debris-removal
operations to ensure minimum interference with roads, streets, walks, walkways, and other

adjacent occupied and used facilities.

Temporary Facilities: Provide temporary partitions and other protection required to prevent
injury to people and damage to adjacent buildings and facilities to remain.

1. Provide protection to ensure safe passage of people around selective demolition area
and to and from occupied portions of building.
2. Protect walls, ceilings, floors, and other existing finish work that are to remain or that are

exposed during selective demolition operations.

a. Cover tile flooring at Rotunda and adjacent areas with 1/2" minimum MPT or other
suitable panel that will remain flat. Tape all joints.

3. Cover and protect furniture, furnishings, and equipment that have not been removed.
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3.4

3.5

Temporary Shoring: Provide and maintain shoring, bracing, and structural supports as required
to preserve stability and prevent movement, settlement, or collapse of construction and finishes
to remain, and to prevent unexpected or uncontrolled movement or collapse of construction
being demolished.

SELECTIVE DEMOLITION, GENERAL

General: Demolish and remove existing construction only to the extent required by new
construction and as indicated. Use methods required to complete the Work within limitations of
governing regulations and as follows:

1. Proceed with selective demolition systematically, from higher to lower level. Complete
selective demolition operations above each floor or tier before disturbing supporting
members on the next lower level.

2. Neatly cut openings and holes plumb, square, and true to dimensions required. Use

cutting methods least likely to damage construction to remain or adjoining construction.

Use hand tools or small power tools designed for sawing or grinding, not hammering and

chopping, to minimize disturbance of adjacent surfaces. Temporarily cover openings to

remain.

Cut or drill from the exposed or finished side into concealed surfaces to avoid marring

existing finished surfaces.

Do not use cutting torches.

Maintain fire watch and portable fire-suppression devices.

Maintain adequate ventilation when using cutting torches.

Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and

promptly dispose of off-site.

Remove structural framing members and lower to ground by method suitable to avoid

free fall and to prevent ground impact or dust generation.

9. Locate selective demolition equipment and remove debris and materials so as not to
impose excessive loads on supporting walls, floors, or framing.

w

No oA

©

Removed and Salvaged Items:

Clean salvaged items.

Pack or crate items after cleaning. Identify contents of containers.
Store items in a secure area until delivery to Client Agency.
Transport items to Client Agency’s storage area on-site.

Protect items from damage during transport and storage.
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Existing Items to Remain: Protect construction indicated to remain against damage and soiling
during selective demolition. When permitted by Professional, items may be removed to a
suitable, protected storage location during selective demolition and cleaned and reinstalled in
their original locations after selective demolition operations are complete.

SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS

Concrete: Demolish in small sections. Using power-driven saw, cut concrete to a depth of at
least 3/4 inch (19 mm) at junctures with construction to remain. Dislodge concrete from
reinforcement at perimeter of areas being demolished, cut reinforcement, and then remove
remainder of concrete. Neatly trim openings to dimensions indicated.

Concrete: Demolish in sections. Cut concrete full depth at junctures with construction to remain
and at regular intervals using power-driven saw, then remove concrete between saw cuts.
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C. Masonry: Demolish in small sections. Cut masonry at junctures with construction to remain,
using power-driven saw, then remove masonry between saw cuts.

3.6 DISPOSAL OF DEMOLISHED MATERIALS

A. General: Except for items or materials indicated to be salvaged, or otherwise indicated to
remain the Department’s property, remove demolished materials from Project site and legally
dispose of them in an EPA-approved landfill.

1. Do not allow demolished materials to accumulate on-site.

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces
and areas.

3. Remove debris from elevated portions of building by chute, hoist, or other device that will

convey debris to grade level in a controlled descent.
B. Burning: Do not burn demolished materials.

C. Disposal: Transport demolished materials off Department’s property and legally dispose of
them.

3.7 CLEANING

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective
demolition operations. Return adjacent areas to condition existing before selective demolition
operations began.

3.8 SELECTIVE DEMOLITION SCHEDULE
A. Existing ltems/Construction to Be Removed:

1. Spiral stairs.

2. Walls at spiral stairs and lobbies within Parking Garage Levels P-1 and P-2.

3 Sawing and cutting opening within concrete deck for new dishwasher exhaust duct
discharge.

4. Escalators.

B. Existing ltems to Be Removed and Salvaged:

All glass partitions at vestibules at Parking Garage Levels P1 and P2.
All glass doors and hardware at Parking Garage Levels P1 and P2.
Architectural bronze handrail at spiral stair.

Round LED light fixtures at the central column of the spiral stair.
Smoke detectors.
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END OF SECTION 024119
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