DATE: April 2, 2024

DEPARTMENT OF GENERAL SERVICES
BUREAU OF CAPITAL PROJECT DESIGN MANAGEMENT
1800 HERR STREET
HARRISBURG, PENNSYLVANIA

ADDENDUM NO. 8

on

PROJECT NO. DGS C-0304-0015 PHASE 002

PROJECT TITLE - Elizabethtown Training Academy - Renovate Boiler Plant and Domestic/Fire
Protection Piping

PROFESSIONAL:

Arris Engineering

667 North River Street

Plains, PA, 18705

If you submitted a bid prior to this Addendum being issued, your bid has been discarded and you
must re-submit your bid(s) prior to the bid opening date and time.

ADMINISTRATIVE CHANGES — ALL CONTRACTS
Item 1 - DISBO Pre-Bid Presentation - The slide deck for the DISBO presentation for SDB and VBE
participation held on Thursday March 28 is attached for reference.

Item2 - SDB and VBE form submissions are only required for contracts for which goals have been identified.
For this project, goals have only been identified for the .2 contract.

Item 3 - The Phase 1 and Phase 2 Plans and Specifications for this project are packaged as a single PDF file.
Phase 2 documentss follow the Phase 1 documents and the PDF is bookmarked. Phase 2 specs start on page 199 of the
PDF, Phase 2 Drawings start at page 16 of the PDF.

Item 4 - The Contract duration for Phase 1 is 330 Calendar Days. The Contract Duration for Phase 2 is 240
Calendar Days.

SPECIFICATION CHANGES — ALL CONTRACTS
Item 1 - None

DRAWING CHANGES — ALL CONTRACTS
Item 1 - None
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