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SECTION 1  

SPECIAL CONDITIONS 
Contract 1 - General Construction 

 
 
A. GENERAL 
 

1. Scope of Project 
 

a. Location 
 

The Project is a new municipal storage and maintenance building for the Owner 
(Shiremanstown Borough) located along East Strawberry Alley, adjacent to the 
municipal building on 1 Park Lane in Shiremanstown Borough, Cumberland County, 
Pennsylvania in accordance with the Contract Documents. 

 
b. Scope 

 
It is the intent of the drawings and specifications to describe the construction of the 
municipal garage to be performed under separate prime contracts (the “Prime 
Contracts”) as described below.  Each Prime Contractor shall furnish all labor, 
materials, equipment, machinery, apparatus and tools and perform all operations 
necessary to install, equip and put into satisfactory operation the Work specified and 
shown on the Plans.   
 
Any labor, materials, equipment, or apparatus not specifically mentioned in the plans 
or specifications which may be necessary for the proper completion of the entire 
Work shall be furnished by each Prime Contractor without additional compensation. 

 
c. Contract Documents 

 
The Contract Documents as defined in the Standard Contract Provisions which are 
made a part hereof.  In the event of any inconsistency, the provisions of this Division 
I shall control.  

 
d. Starting and Completing Work 

 
The Contract work shall be started immediately upon receipt of a written notice from 
the Owner and shall be continued in full force until completion, unless approval to 
suspend work is granted by the Owner or unless delays occur due to unfavorable 
weather. 
 
Before filing his bid, the Bidder shall have made all arrangements to be fully 
equipped to expeditiously carry on all work in case he is awarded a Contract and 
shall have made all arrangements to permit immediate transportation to the site of 
the work of all equipment, materials and other facilities required to execute the work.   
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In scheduling his operations, the Contractor shall take into consideration all delays 
that may occur due to unfavorable weather; failure of public utilities or others to 
install, remove or adjust their structures when required; and the uncertainties 
prevailing on account of a national emergency in regard to obtaining critical 
materials and labor to complete the various portions of such work in time. 

 
e. Release of Lien 

 
The Contractor shall provide to the Shiremanstown Borough Council a Release of 
Lien in a format acceptable to the Borough and properly signed by al tradesmen or 
suppliers which provided either materials or labor for the work performed under this 
contract.  This Release of Lien shall be presented to the Shiremanstown Borough at 
the time of application for final payment. 

 
2. Summary 

 
a. This Section includes a summary of each contract, including responsibilities for 

coordination and temporary facilities and controls. 
 
b. Specific requirements of each contract are also indicated in individual Specification 

Sections and on Drawings. 
 
c. Related Sections include the following: 
 

1) Section 2- Work Restrictions: Use of the Project site and for requirements 
for continued Owner occupancy of premises. 

 
2) Section 3 - Submittal and Testing Procedures. 

 
3. Definitions 

 
a. Permanent Enclosure 

 
As determined by Architect/Engineer, permanent or temporary roofing, which is 
complete, insulated, and weathertight; exterior walls are insulated and weathertight; 
and all openings are closed with permanent construction or substantial temporary 
closures. 

 
4. Prime Contracts 

 
a. Prime contracts for Project include the following: 

Contract 1 – General Construction   (Contract 15609.655-1) 
Contract 2 – Mechanical Construction  (Contract 15609.655-2) 
Contract 3 – Electrical Construction  (Contract 15609.655-3) 
Contract 4 – Plumbing Construction  (Contract 15609.655-4) 
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5. Coordination 
 

a. Project Coordinator shall be responsible for coordination among all Prime Contractors. 
 

1) General Construction Contractor (“General Contractor”) shall act as the 
Project Coordinator. 

 
b. General Contractor 

 
1) The General Contractor shall have coordination responsibility of all and each 

prime contractors.  This shall include: 
 

a) Providing a master project schedule (“Master Project Schedule”) 
which includes each separate Prime Contractor’s scheduled 
responsibilities for delivery dates, installation, construction and 
critical activities for the Project.  

 
b) Direct, schedule and control onsite activities of each separate Prime 

Contractor. 
 
c) Provide specific directions to each Prime Contractor when 

unforeseen interferences impact the progress of the work.   
 

2) The General Contractor shall be experienced in administration and 
supervision of building construction, including the scheduling and 
coordination of plumbing, HVAC and electrical work. 

 
3) The coordination activities of the General Contractor include, but are not 

limited to, the following: 

a. Provide overall coordination of the Work. 

b. Coordinate shared access to workspaces. 

c. Coordinate product selections for compatibility. 

d. Provide overall coordination of temporary facilities and controls. 
 
e. Coordinate, schedule, and approve interruptions of permanent and 

temporary utilities, including those necessary to make connections 
for temporary services. 

f. Coordinate construction and operations of the Work with work 
performed by each contract. 

g. Prepare Coordination Drawings (if and as required) to coordinate 
work by more than one contract. 

h. Coordinate sequencing and scheduling of the Work. 

j. Provide quality-assurance and quality-control services. 



Shiremanstown Borough -   4        Contract 15609.655-1 
Storage and Maintenance Building  Section 1: Special Conditions 

k. Coordinate sequence of activities to accommodate tests and 
inspections, and coordinate schedule of tests and inspections with 
the testing laboratory. 

l. Provide information necessary to adjust, move, or relocate existing 
utility structures affected by construction. 

m. Set elevations provided by the Engineer.  The General Contractor 
shall also be responsible for setting all corners, batterboards, off-
set stakes and other construction lines from property lines or other 
reference points provided by the Engineer.   

n. Provide waste collection and progress cleaning of common areas 
and coordinate waste collection, recycling and progress cleaning of 
areas or pieces of equipment where more than one contractor has 
worked. 

o. Coordinate cutting and patching of all the Work.  

p. Coordinate protection of the Work. 

q. Coordinate preparation of Project Record Documents; all 
information from all contractors is to be integrated to form one 
combined record set. 

r. Print and submit Record CAD Drawings if installations by more than 
one contractor are indicated on the same Contract Drawing or Shop 
Drawing. 

s. Collect Record Specification Sections from other contractors, collate 
Sections into numeric order, and submit one complete set. 

t. Coordinate preparation of operation and maintenance manuals; all 
information from all contractors is to be integrated to form one 
combined record set. 

 
c. Prime Contractors 

 
1) Each Prime Contractor shall be responsible to the General Contractor to 

coordinate that Prime Contractor’s onsite activities. This includes 
submission of detailed information relating to the scheduling activities of 
material procurement, delivery dates, installation timeframes and notification 
of required work to be completed by other Prime Contractors prior to the 
installation of each Prime Contractor’s work. 

 
2) All onsite interferences with other trades shall be coordinated with the 

General Contractor.  Unforeseen conditions that may arise and necessitate 
a Construction Change Directive shall be conveyed to the Engineer but shall 
be coordinated with the General Contractor.   
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3) The General Contractor shall be experienced in administration and 
supervision of building of building construction, including the scheduling and 
coordination of mechanical, plumbing and electrical work.    

 
6. Schedules 

 
a. Pre-Award Information 

 
The apparent low bidder for each Prime Contract shall, within ten (10) working days 
following notification of its status as apparent low bidder, provide the Engineer with 
an intended schedule for work to be completed.  The Engineer shall transmit the 
information to the apparent General Contractor low bidder. 

 
b. Master Project Schedule 

 
Within ten (10) working days following receipt of the information set forth in 
subsection a. above, the apparent low bidder for the General Construction Contract 
shall provide the Engineer with a Master Project Schedule which incorporates the 
schedules of the other Prime Contractors and which Master Project Schedule shall 
be controlling on all of the Prime Contractors thereafter. 
 
Upon receipt, the Engineer shall provide a copy of the Master Project Schedule to 
each Prime Contractor along with the Notice of Award.  No changes or deviations from 
the Master Project Schedule shall be permitted without approval from the Engineer 
and, if the change or deviation involves an extension in the time for completing the 
required Work, a written change order or directive as the case may be.  

 
c. Form of Schedule 

 
The Master Project Schedule shall be a critical path schedule in such form as is 
approved by the Engineer.   

 
d. Failure to adhere to the Master Project Schedule by any Prime Contractor shall be 

considered a default of that Prime Contractor. 
 

7. All Prime Contracts 
 

a. Extent of Contract 
 

Unless the Contract Documents contain a more specific description of the Work, 
names and terminology on Drawings and in Specification Sections determine which 
contract includes a specific element of Project. 

 
1) All Work described in this Section for each contract shall be complete 

systems and assemblies, including products, components, accessories, and 
installation required by the Contract Documents. 
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2) Local custom and trade-union jurisdictional settlements do not control the 
scope of the Work of each contract.  When a potential jurisdictional dispute 
or similar interruption of work is first identified or threatened, affected 
contractors shall negotiate a reasonable settlement to avoid or minimize 
interruption and delays. 

3) Trenches for the Work of each contract shall be coordinated with and 
provided by the General Contractor unless otherwise specified (electrical 
service). See General Contractor specification for trenching specifications. 

4) Selective demolition for the work of each contract shall be coordinated with 
the General Contractor and shall be provided by each Prime Contractor for 
its own work. 

5) Cutting and patching for the Work of each contract shall be coordinated with 
the General Contractor and shall be provided by each Prime Contractor for 
its own Work. 

6) Firestopping for the Work of each contract shall be coordinated with the 
General Contractor and shall be provided by each Prime Contractor for its 
own Work. 

 
b. Substitutions 

Each contractor shall cooperate with other contractors involved to coordinate 
approved substitutions with remainder of the Work. 

 
c. Temporary Facilities and Controls 

Each Prime Contractor is responsible as follows:  
 

1) Access to the Construction Site 
Access for all Prime Contractors to the Project site is the responsibility of the 
General Contractor, which shall construct and maintain temporary roads as 
necessary. Temporary roads shall be adequate to permit the entrance and 
egress of construction and supply vehicles of all contractors at all times 
during the construction period.  No contractor/worker, or any subcontractor 
or supplier shall be permitted to use the existing driveways or any portion of 
the existing parking facilities without the approval of the Engineer.  

 
2) Temporary Services 

Each Prime Contractor is specifically responsible for the installation, 
operations, maintenance and removal of each temporary service or facility, 
usually recognized as related to that contractor’s normal scope of work. 
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3) Use/Utility Charges 
 
a) General 

All utility charges for temporary facilities shall be paid for by the General 
Contractor.  The Owner will not assume responsibility for any utility 
costs until the Certificate of Completion has been issued for the Project.  
Use charges (i.e., tapping fees, 3∅ power) will be paid by the Owner. 

 
b) Sanitary Sewer Service 

There shall be no discharge into the existing sanitary sewer system 
without prior written authorization by the Borough Engineer. 

 
c) Water Service 

Cost of all metered water service used by each Prime Contractor shall 
be the responsibility of the General Contractor.  
 
For Shiremanstown Borough facility construction, water can be provided 
by the Borough from the existing service line at the Borough Office for 
low volume service, at the discretion of the Borough. Borough reserves 
the right to halt provision of water at its discretion.   

 
d) Electrical Power Service 

The cost for all temporary electric power service at the Project Site by 
all Prime Contractors shall be the responsibility of the General 
Contractor.  
 
For Shiremanstown Borough facility construction, electricity can be 
provided by the Borough from the existing service line at the Borough 
building or alternate location for general service, at the discretion of the 
Borough. Borough reserves the right to halt provision of electricity at its 
discretion. 

 
e) Utility Extensions 

The cost of extending utilities to and on the Project Site shall be as is 
otherwise set forth in the plans and specifications. 
 

f) Security and Protection Facilities 
The General Contractor shall be responsible for installing temporary 
enclosures around partially completed areas of construction and provide 
lockable entrances to prevent unauthorized entrance, vandalism, theft 
and similar violations of security.  Each Prime Contractor shall be 
responsible for securing that contractor’s own equipment and materials.  
In the event of loss, the Owner shall not be responsible.  Each Prime 
Contractor shall be responsible to secure the Project work area at the 
end of each workday. 
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d. Right of Property 
 

No Prime Contractor shall have any right in any property or materials taken from any 
excavation and no earth, sand or other material from the Site shall be removed 
before any fill operations, except with the approval of the Engineer.  The provisions 
of this paragraph shall not be construed to relieve any Prime Contractor of any of its 
obligations to remove and dispose of any excavated material with or without re-
handling at its cost and expense as otherwise provided in the specifications. 

 
e. Concrete Mix Computations 
 

In addition to the requirements of the specification “Concrete Construction,” the 
Contractor shall employ a testing laboratory to prepare computations of the concrete 
mixes to be used, and submit the computations to the Engineer for approval.  Such 
approval will not relieve the Contractor of responsibility of the mixes. 

 
f. Minimum Wage Rates 

 
The applicable Pennsylvania prevailing wage determination for this Project are 
attached to the Contract Documents and shall be complied with in accordance with 
the instructions to bidders. 

 
g. Painting Work by Others 

 
All pipe, conduit, equipment installed under the Electrical Prime Contract (Contract 
15609.655-3) shall be painted by the General Contractor (Contract 15609.655-1).  
Colors shall be as directed by the Engineer. 
 

h. Safety and Health Regulations 
 

Each Prime Contractor shall comply with the Department of Labor, Safety and 
Health Administration Regulations for construction promulgated under the 
Occupational, Safety and Health Act of 1970 (P.L. 91-596) and under Section 107 of 
the Contract Hours and Safety Act (P.L. 91-54). 

 
i. Miscellaneous 

 
1) Vehicle Removal and Barricades 

 
Removal of vehicles, barricading and other operations necessary for the 
completion of the required work for each Prime Contractor is the 
responsibility of that Contractor. 
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2) Designated Representative 
 
Each Prime Contractor shall provide at least one responsible worker to 
answer emergency calls on a 24-hour basis and perform emergency service 
during non-working hours for any condition resulting from that Prime 
Contractor’s construction activities which may present a hazard to the 
Project or to the public.  This worker shall make himself available at any 
time of the day or night and any day of the week for any required emergency 
work and shall have available a proper vehicle, supplies and materials 
together with such authority as is required from the Prime Contractor to 
adequately perform his duties hereunder.  If a contractor is notified of a 
deficiency which is not corrected within two hours from the time of 
notification, then the Owner may initiate repairs and the responsible Prime 
Contractor will be back charged. 
 

3) Changes in the Project 
 
Any changes in the Project which involve cost adjustments shall be only in 
accordance with the change order procedures otherwise set forth in the 
General Conditions. 
 

4) Payments 
 
Payments to each Prime Contractor shall be in accordance with payment 
applications as otherwise set forth in the general conditions and shall be in 
accordance with a lump sum contract price. 
 

5) Time for Completion and Liquidated Damages 
 
The responsibility to perform the Work for each Prime Contract shall 
commence upon receipt of a Notice to Proceed from the Engineer and shall 
continue in full force until completion which shall be within 180 (one 
hundred eighty) calendar days from the date of receipt of the Notice to 
Proceed from each Prime Contract. No delays will be permitted unless a 
change order granting an extension of time is issued and approved by the 
Owner.  
 

 The parties recognize that the Owner will incur damages if the Project is not 
completed within the 180 day time period, and also recognize that these 
damages shall be difficult to ascertain or quantify.  After reasonable 
investigation and consideration, and by executing the Contract, each Prime 
Contractor agree that $1000 per day is a best effort estimate for damages 
resulting from delay in completion to the Owner.  The Prime Contractors 
also agree that any damages resulting from failure to perform and complete 
the Work under each Prime Contract shall result in additional damages as 
are otherwise permitted to the Owner under applicable Pennsylvania law 
and which shall include additional engineering fees, inspection work and any 
other damages which are properly recoverable. 
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6) Insurance 

 
Each Prime Contractor shall provide evidence of coverage of insurances as 
required under the General Conditions.  
 

7) Indemnification 
 
Each Prime Contractor shall indemnify and hold harmless the Owner, the 
Engineer and their respective agents and employees from and against all 
claims, damages, losses and expenses, including attorney’s fees arising out 
of or resulting from the performance of that Prime Contractor’s Work, 
providing that any such claim, damage, loss or expense is: 

 
a) attributable to bodily injury, sickness, disease or death or to injury to 

or destruction of tangible property including the loss of use resulting 
therefrom.  
 

b) caused in whole or in part by any intentional or negligent act or 
omission of a Prime Contractor, its employees, subcontractors, 
suppliers or materialmen or anyone directly or indirectly employed 
by any of them or anyone for whose acts may be liable, regardless 
of whether or not it is caused in part by anyone indemnified 
hereunder. 
 

c) in any and all claims against the Owner or any of its agents or 
employees by any employee of any Prime Contractor, any 
subcontractor, supplier or materialmen of any of them, the 
indemnification obligation under this section shall not be limited in 
any way by any limitation on the amount or type of damages, 
compensation or benefits payable by or for the Contractor under 
workman’s compensation acts, disability acts or other employee’s 
benefit acts. 

 
8) Release of Liens 

 
All Contractors shall provide Owner a release of liens properly signed by all 
tradesmen, suppliers, subcontractors and subcontractors of subcontractors 
or anyone who has provided materials or labor for the Work performed 
under any Prime Contract.  The release of liens shall be presented to the 
Engineer prior to the payment of the final retainage for any Prime 
Contractor’s entitlement.   

 
9) Operation and Maintenance Manuals 

 
Each Prime Contractor shall collect two sets of catalog data including 
instructions for operations and care of all equipment, diagram, drawings, 
etc. for all pieces of equipment furnished under that Prime Contractor’s 
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contract.  The data shall be submitted to the General Contractor who shall 
reduce it into a single notebook form and suitably indexed.  In addition to the 
data provided herein, the information contained shall include any and all 
manufacturer or supplier warranties which are issued pursuant to the 
required Work under the Contract.  The General Contractor shall cause the 
same to be delivered to the Engineer prior to the release of final payment.  
This record shall also include the plan location and elevation of all 
underground piping and utilities and shall include “as built” buildings.   

 
8. General Construction Contract 

 
a. Work in the General Construction Contract includes, but is not limited to, the 

following: 
 

1) Site preparation, including cleaning and relocations and earthwork. 
 

2) Site improvements, including site development furnishings and equipment and 
seeding/restoration. 

 
3) Stormwater inlets, piping, stone and all components to install the required 

stormwater management system. 
 

4) Sanitary sewer lateral from oil/water separator to existing lateral. 
 

5) Water supply lateral from existing supply to new building. 
 

6) Oil-Water Separator and installation. 
 

7) Tunnels and trenching for site utilities. 
 

8) Foundations, including footings, foundation walls. 
 

9) Slabs-on-grade, including earthwork, subdrainage systems, and insulation. 
 

10) Paving and concrete as depicted on the plan for the site. 
 

11) Permanent Signs installation (signs provided by Borough). 
 

12) Concrete Bollards, Wheel Stops, and Concrete Bin Blocks and installation 
 

13) Below-grade building construction, including excavation, backfill, and thermal 
and moisture protection. 

 
14) Superstructure, including floor mezzanine and roof construction. 

 
15) Exterior closure, including walls, parapets, doors, windows and louvers. 

 
16) Roofing, including coverings, flashings, roof specialties and openings. 
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17) Interior construction, including partitions, doors, interior windows, and fittings. 
 

18) Interior finishes. 
 
19) Furnishings, including casework (no furniture or appliances). 
 

b. Temporary facilities and controls in the General Construction Contract include, but are 
not limited to, the following: 

 
1) Temporary facilities and controls that are not otherwise specifically assigned 

to the Plumbing Contract, HVAC/Mechanical Contract or Electrical Contract. 
 
2) Unpiped sewers and drainage, including drainage ditches, dry wells, 

stabilization ponds, and containers.  There shall be no discharge into the 
sanitary sewer system without prior written authorization by the Owner. 

 
3) Stormwater control, including the following: 

a. Erosion and sediment controls 
b. Foundation drainage system.  
c. Site drainage system. 

 
4) Unpiped portable or temporary toilet fixtures, wash facilities, and drinking 

water facilities, including disposable supplies. 
 
5) Temporary enclosure for building exterior, except as indicated. 
 
6) Dewatering facilities and drains. 
 
7) General hoisting facilities for materials and personnel, up to 2 tons (2000 kg). 
 
8) Project identification and temporary signs as shall be designed and paid for 

by the General Construction Contractor. 
 
9) General waste recycling and disposal facilities. 

 
10) Temporary fire-protection equipment. 
 
11) Security enclosure and lockup. 
 
12)  Traffic Control 
 
13) Environmental protection. 
 
14) Restoration of Owner's existing facilities used as temporary facilities. 
 
15) Soil stabilization; sedimentation and erosion control. 
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c. Miscellaneous  
 

1) The General Contractor shall be responsible for determining the exact 
location of all utilities on the site and shall protect the utilities during the 
course of the work performed by all Prime Contractors.  Notwithstanding, 
each Prime Contractor, shall at the discretion of the utility involved, repair or 
have repaired all damage to any utility which the result of the work of that 
Prime  Contractor at no cost to the Owner.  In the event that any utilities 
interfere with the installation of new building or appurtenances, each Prime 
Contractor must allow for such interference in his bid.  Each Prime 
Contractor is required to comply with all provisions of Act 287 of the 
Commonwealth of Pennsylvania effective April 9, 1975.  The cost of any 
required utility location shall be included in the General Contractor’s lump 
sum bid on the proposal form. 

 
2) Safety of the General Public.  The General Contractor shall be responsible 

for the safety of the general public in or about the site at all times.  All 
excavated areas shall be backfilled daily or roped off with lighted 
barricading.   

 
3) The General Contractor is responsible for the obtaining of all necessary 

permits (i.e., building permit, excavation permit, etc.) from Shiremanstown 
Borough, Cumberland County or any governmental body having legal 
jurisdiction over the same.  The cost of all permits shall be included in the 
bid price of the General Contractor.   

  
9. Plumbing Contract 

 
a. Work in the Plumbing Contract includes, but is not limited to, the following: 

 
1) Site water supply and distribution. 
 
2) Site sanitary sewer, including oil/water separator. 
 
3) External and internal trench drains up to storm sewer system and oil/water separator on 

sanitary sewer. 
 
4) Site gas line service connection 
 
5) Site special plumbing systems. 
 
6) Plumbing fixtures. 
 
7) Domestic water distribution. 
 
8) Sanitary waste. 
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9) Plumbing connections to equipment furnished by the General Construction 
Contract, Plumbing Contract, HVAC/Mechanical Contract and Electrical 
Contract. 

 
b. Temporary facilities and controls in the Plumbing Contract include, but are not 

limited to, the following: 
 

1) Piped water service. 
 
2) Piped temporary toilet fixtures, wash facilities, and drinking water facilities. 
 
3) Plumbing connections to existing systems and temporary facilities and 

controls furnished by the General Construction Contract, Plumbing Contract, 
HVAC/ Mechanical Contract and Electrical Contract. 

 
10. HVAC/Mechanical Contract 

 
a. Work in the HVAC/Mechanical Contract includes, but is not limited to, the following: 

 
1) Heat generation. 
 
2) Refrigeration. 
 
3) HVAC distribution. 
 
4) Terminal and packaged units. 
 
5) HVAC instrumentation and controls. 
 
6) HVAC testing, adjusting, and balancing. 
 
7) Mechanical connections to equipment furnished by the General 

Construction Contract, Plumbing Contract, HVAC/Mechanical Contract and 
Electrical Contract. 

 
b. Temporary facilities and controls in the Mechanical Contract include, but are not 

limited to, the following: 
 

1) Temporary heat and ventilation. 
 

11. Electrical Contract 
 

a. Work in the Electrical Contract includes, but is not limited to, the following: 
 

1) Site electrical distribution (See site drawings). 
 
2) Site lighting. 
 



Shiremanstown Borough -   15        Contract 15609.655-1 
Storage and Maintenance Building  Section 1: Special Conditions 

3) Electrical service and distribution. 
 
4) Lighting and branch wiring. 
 
5) Telecommunications, security, computer wiring and audio-visual wiring.  

Equipment will be supplied by others. 
 
8) Electrical connections to equipment furnished by the General Construction 

Contract, Plumbing Contract, HVAC/Mechanical Contract and Electrical 
Contract. 

 
b. Temporary facilities and controls in the Electrical Contract include, but are not limited 

to, the following: 
 

1) Electric power service and distribution. 
 
2) Lighting, including site lighting. 

 
3) Electrical connections to existing systems and temporary facilities and 

controls furnished by the General Construction Contract, Plumbing Contract, 
HVAC/ Mechanical Contract and Electrical Contract. 

 
12. Separate Contracts 

 
Any additional separate contracts will be secured by the Owner.  Coordinate work prior to 
completion of rooms and final work. The following work will be provided by the Owner. 
 
a. Telephone and Data System Equipment 
b. Security System Equipment 
c. Furniture 
 

13. Progress of the Work 
 
a. All scheduling and sequencing of the Construction Work shall be coordinated with 

the Owner. 
 

b. It is essential that the Contractors communicate on this job.  A list of Contractors will 
be supplied by the Engineer prior to the start of work.  The Contractors are directed 
to check on the progress of each contract to maintain a smooth flow of trades 
through the duration of the project.  The General Construction Contractor (Contract 
15609.655-1) shall act as the project coordinator.  The Owner and Engineer will not 
be responsible for changes or rework necessary due to lack of coordination between 
Contractors. 

 
Upon award of the project, the General Contractor (Contract 15609.655-1) shall 
arrange and conduct a sequencing and scheduling meeting with all contracts.  Prior 
to construction, a master project schedule shall be submitted to the Borough for 
review and approval. 
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14. Subsurface Conditions 

 
From investigations, including surveys made at the site, it is assumed that physical 
conditions are approximate, as indicated on the drawings, but the nature of the materials 
below the surface or the depth to satisfactory foundations, are not guaranteed.  No additional 
compensation shall be paid for rock or any other subsurface condition.  The Contractors 
expressly assumes the risk of any unexpected subsurface condition.  No boring has been 
performed. 

 
 

15. Non-Classified Excavation 
 

All excavation shall be unclassified.  The Contractors are hereby advised that where rock is 
encountered within the lines and grades shown on the drawings or described by the 
specifications for lump sum items on the contract proposal, removal of same will be paid for 
as a part of the applicable lump sum price bid and no extra compensation will be made 
therefore. 

 
16. Project Photographs 

 
Prior to construction, the General Contractor shall furnish three (3) sets of photographs of the 
site from four (4) views.  During construction, the Contractor shall provide three (3) sets of 
detailed project photographs each month during construction.  Copies of the photographs 
shall be supplied to the Engineer with pay applications. 

 
17. Cleaning 

 
a. General 

 
1) Description 

 
a) Throughout the construction period, maintain the renovation area in 

a standard of cleanliness as described in this Section. 
 

b) Owner requires that this project generate the least amount of trash 
and waste possible. All Contractors shall comply with Section 
017419 Construction Waste Management and Disposal.  

 
2) Quality Assurance 

 
c) Conduct daily inspections and more often, if necessary, to verify 

that requirements for cleanliness are being met. 
 

d) In addition to the standards described in this Section, comply with 
pertinent requirements of governmental agencies having jurisdiction. 

 
b. Products 
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1) Cleaning Materials and Equipment 

 
Provide required personnel, equipment and materials needed to maintain 
the specified standard of cleanliness for a clean and neat site. 

 
2) Compatibility 

 
Use only the cleaning materials and equipment which are compatible with 
the surface being cleaned, as recommended by the manufacturer of the 
material. 

 
c. Execution 

 
1) Progress Cleaning 

 
a) General 

 
(1) Retain stored items in an orderly arrangement allowing 

maximum access, not impeding traffic and providing required 
protection of materials. 

 
(2) Do not allow accumulation of scrap, debris, waste material and 

other items not required for construction of this work. 
 
(3) At least once each week, and more often if necessary, 

completely remove all scrap, debris and waste material from the 
job site. 
 

(4) Provide adequate storage for all items awaiting removal from 
the job site, observing requirements for fire protection and 
protection of the environment. 

 
b) Building 

 
(1) At the end of each day’s work, inspect the building and pick up 

all scrap, debris and waste material.  Remove such items to the 
place designated for their storage. 

 
(2) At the end of each day’s work, sweep interior spaces clean; free 

from dust and other material capable of being removed by use 
of reasonable effort and a handheld broom. 
 

(3) As required preparatory to installation of succeeding materials, 
clean the building or pertinent portions thereof to the degree of 
cleanliness recommended by the manufacturer of the 
succeeding material, using equipment and materials required to 
achieve the necessary cleanliness. 
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(4) Following the installation of finish floor materials, the finish floor 

shall be kept clean and protected at all times while work is 
being performed in the space in which finish materials are 
installed; free from foreign material which may be injurious to 
the finish floor material. 

 
2) Final Cleaning 

 
a) Final cleaning shall be provided by skilled cleaners using commercial 

quality building maintenance equipment and materials. 
 

b) Prior to completion of the work, remove from the buildings job site all 
tools, surplus materials, equipment, scrap, debris, and waste.  Conduct 
final progress cleaning as described in Article C.1 above. 

 
c) Building 

 
(1) Exterior 

 
(a) Remove all traces of soil, waste materials, smudges 

and other foreign matter from exterior surfaces. 
 
b) In the event of stubborn stains not removable with 

water, the Architect may require other additional 
cleaning at no additional cost to the Owner. 

 
(2) Interior 

 
(a) Remove all traces of soil, waste materials, smudges 

and other foreign matter from interior surfaces. 
 
(b) Remove all traces of splashed material from adjacent 

surfaces. 
 
(c) Remove paint droppings, spots, stains and dirt from 

finished surfaces. 
 

(3) Polished Surfaces 
 

To surfaces requiring routine application of buffed polish, apply 
the polish recommended by the manufacturer of the material 
being polished. 

 
d) Schedule final cleaning as approved by the Engineer to enable the 

Owner to accept a completely clean facility. 
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e) Final acceptance of the building is contingent on approval of final 
cleaning. 

 
3) Cleaning During Partial Occupancy 

 
Should the Owner occupy the work of any portion thereof prior to its 
completion by the Contractor and acceptance by the Owner, responsibilities 
for interim and final cleaning shall be as determined by the Engineer. 

 
 
B. UTILITIES 

The Contractor shall determine the exact location of all utilities affected by this work and shall protect 
the utilities during the course of the work. The Contractor shall, at the discretion of the utility involved, 
repair or have repaired all damage to the utilities, which is a result of the work, at no cost to the 
Owner. These utilities may interfere with the installation of the new lines or appurtenances and the 
Contractor must allow for such interference in his bid.  The Contractor will be required to comply with 
all provisions of Act 287 of the Commonwealth of Pennsylvania, effective April 9, 1975.  The cost of 
utility location shall be included in the Contractor's lump sum bid on the Proposal Form. 
 
 

C. SAFETY OF GENERAL PUBLIC 
 
The Contractor shall be responsible for the safety of the general public in or about the project site at 
all times.  Excavated areas shall be backfilled daily or roped off with lighted barricading. Entrances to 
driveways and adjoining residents shall have sound steel plating or wood planking of uniform 
thickness, with handrails and adequate lighting across excavated areas to provide for a safe travel 
way to each residence.  Notification to adjoining residents is to be given by the Contractor within a 
reasonable time to facilitate their arrival or departure from the residence. Notification to the Borough 
Council shall be given prior to any traffic restrictions, detours or road closings for coordination 
purposes. 
 
 

D.  COMPARISON OF BIDS 
 

The bid proposals will be compared on the basis of the sum of the unit prices that appear on the 
Proposal Form. For a bid to be acceptable, unit prices for additions or deductions must agree with the 
total lump-sum price breakdown. 

 
 
E. CONTRACT DRAWINGS AND SPECIFICATIONS 
 

The plan copies or drawings of this project, prepared by Gibson-Thomas Engineering Co., Inc. and 
KD3 Design Studio, Inc., are included in these contract documents and on PennBID are hereby 
made an integral part of these contract Documents and Specifications. One set of the Contractor's 
drawings and Specifications shall be available at the job site at all times for use by the Engineer or 
his authorized representative. 
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F. BASIS OF PAYMENT 
 

The work required by this Contract shall be paid for as detailed in the Standard Contract Provisions.  
Monthly payments will be made during the progress of the work, based upon the value of the work 
done as detailed in the Standard Contract Provisions.  Adjustments in payments because of changes 
in the construction from that indicated in the Contract Drawings and Specifications, or by exigencies 
of the work and as authorized by the Engineer, will be in accordance with the requirements of the 
Standard Contract Provisions. 

 
 
G. PAYMENT OF PREVAILING WAGES 
 

The Contractor must compensate all employees associated with this project in accordance with the 
prevailing wage determinations made a part of these contract documents.  The prevailing wage 
information must be displayed at a high-visibility site located in the contract work area.  Pennsylvania 
Prevailing Wages apply to this project. 

 
 

H. PRE-CONSTRUCTION CONFERENCE 
 

A pre-construction conference will be held with Borough and Borough Engineer prior to the 
commencement of the project.  Working sequence, scheduling, traffic control and safety will be 
discussed and determined with Borough President and Borough Engineer. 

 
 
I. CONSTRUCTION STAKE-OUT 
 

The contractor will be furnished with all benchmarks and field information from the original survey 
notes. The contractor will be responsible for the stakeout of all construction work included in this 
contract. This work shall be subject to the approval of the Engineer. 

 
 
J. TEMPORARY SERVICES 
 

It shall be the responsibility of the General Contractor to provide temporary services throughout 
the entire period of construction and until the work performed under his contract is completed 
and the placed in operation with the Owner's personnel. The temporary services shall include 
heat and water, as follows: 

 
a. Temporary Heat 

 
Prior to enclosure of the pump pit building or portions thereof, and when weather 
conditions indicate the necessity for temporary heat as determined by the Engineer, the 
General Contractor shall provide, maintain, operate and pay all costs including fuel for 
the sufficient number of approved portable heaters so the progress of the work is not 
impeded. 
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After the pump pit building or portions thereof are enclosed and the outside temperature 
falls below 50° F during normal working hours or below 35° F at any other time, the 
General Contractor shall provide for temporary heat.  A tank shall be considered 
"enclosed" when (a) the exterior walls have been completed; and (b) when openings are 
closed with either temporary or permanent closures. 
 
The General Contractor shall operate portable heaters or maintain a temporary heating 
system.  The General Contractor shall pay all costs including fuel for the operation and 
maintenance of the equipment, either temporary or permanent, to provide adequate 
heat.  The tank or tanks shall be maintained at a minimum temperature of 50° F except 
when a lower temperature is authorized by the Engineer.  The General Contractor shall 
remove all soot, smudges and other deposits from walls and all exposed surfaces which 
are the result of the use of any temporary heating equipment including the use of the 
permanent heating system for temporary heat purposes.  He shall not do any finish 
work until all such surfaces are properly cleaned.  The General Contractor shall be 
responsible for the dismantling and/or removal of portable heaters and other temporary 
heating apparatus and equipment. 

 
 
K. COORDINATION OF WORK – ALL CONTRACTS 
 

It is essential that the Contractors communicate on this job.  A list of Contractors will be supplied by 
the Engineer prior to the start of work.  The Contractors are directed to check on the progress of each 
contract to maintain a smooth flow of trades throughout the duration of the project.  The Owner and 
Engineer will not be responsible for changes or rework necessary due to lack of coordination 
between Contractors.  

 
 

END OF SECTION 
 
 
 




