

Penn State University
Harrisburg Campus
Stadium and Restroom Building
PSU Project # 00-08713.00

WMF project No.: 2022.138.00

ADDENDUM NO. 4

April 25, 2024

TO ALL BIDDERS

The Contents of this Addendum alter and amend the original drawings and specifications and take precedence over the related items therein.

GENERAL

- The bid date has not changed, it remains 3:00pm on Wednesday May 1, 2024. Bids must be submitted via the PSU eBuilder requirements.
- The last day to submit Bid RFIs was Noon on Monday, April 15, 2024. All bid RFIs submitted after this date will not be accepted.
- The last day to submit Substitution Requests was Noon on Monday, April 15, 2024. All substitution requests submitted after this date will not be accepted.
- Due to possible Bleacher schedule issues, the completion dates for this project have been revised in Addendum 3:
 - **Substantial Completion: December 6, 2024.**
 - **Final Completion: December 20, 2024. (completion of all punch list items)**
- **Addendum 4: eBuilder Bid Form clarification:**
Bid Alternate 2, "Furnish and install decorative screen in front of Restroom Building" no longer applies to this project and will be removed from the eBuilder bid form.

SPECIFICATIONS

DRAWINGS

SUBSTITUTIONS

BID RFI RESPONSES: All bid RFIs that were submitted prior to the April 15 cutoff date were responded to in Addendum 2.

The inclusion of this Addendum shall be acknowledged upon submission of the Contractor's Bid via eBuilder. By submission of a Bid, Bidder agrees to full acceptance of the provisions herein. All other provisions of these Specifications, Drawings, and Contract Documents shall remain unchanged and in full effect.

This Addendum shall be attached to and become part of the Specifications for the above Contract.

Attachments:

- None.

END OF ADDENDUM NO. 4