PSUH Stadium Seating & WMF 2022.138.00 January 2024
Restroom Building

SECTION 01 2100

ALLOWANCES

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

1.5

1.6

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY
Section includes administrative and procedural requirements governing allowances.
Types of allowances include the following:

1. Lump-sum allowances.
2. Unit-cost allowances.

3. Quantity allowances.

4. Contingency allowances.

Related Requirements:

1. Section 01 2200 "Unit Prices" for procedures for using unit prices, including adjustment of
quantity allowances when applicable.
2. Section 01 2600 "Contract Modification Procedures" for procedures for submitting and

handling Change Orders.
3. Section 01 4000 "Quality Requirements" for procedures governing the use of allowances
for field testing by an independent testing agency.

DEFINITIONS

Allowance: A quantity of work or dollar amount included in the Contract, established in lieu of
additional requirements, used to defer selection of actual materials and equipment to a later
date when direction will be provided to Contractor. If necessary, additional requirements will be
issued by Change Order.

SELECTION AND PURCHASE

At the earliest practical date after award of the Contract, advise Architect of the date when final
selection, or purchase and delivery, of each product or system described by an allowance must
be completed by the Owner to avoid delaying the Work.

At Architect's request, obtain proposals for each allowance for use in making final selections.
Include recommendations that are relevant to performing the Work.

Purchase products and systems selected by Architect from the designated supplier.

ACTION SUBMITTALS

Submit proposals for purchase of products or systems included in allowances in the form
specified for Change Orders.

INFORMATIONAL SUBMITTALS

Submit invoices or delivery slips to show actual quantities of materials delivered to the site for
use in fulfilment of each allowance.

Submit time sheets and other documentation to show labor time and cost for installation of
allowance items that include installation as part of the allowance.

ALLOWANCES 012100 - 1



PSUH Stadium Seating & WMF 2022.138.00 January 2024
Restroom Building

1.7

1.8

1.9

1.10

Coordinate and process submittals for allowance items in same manner as for other portions of
the Work.

LUMP-SUM ALLOWANCES

Allowance shall include cost to Contractor of specific products and materials ordered by Owner
or selected by Architect under allowance and shall include taxes, freight, and delivery to Project
site.

Unless otherwise indicated, Contractor's costs for receiving and handling at Project site, labor,

installation, overhead and profit, and similar costs related to products and materials ordered by
Owner or selected by Architect under allowance shall be included as part of the Contract Sum

and not part of the allowance.

Unused Materials: Return unused materials purchased under an allowance to manufacturer or
supplier for credit to Owner, after installation has been completed and accepted.

1. If requested by Architect, retain and prepare unused material for storage by Owner.
Deliver unused material to Owner's storage space as directed.

UNIT-COST ALLOWANCES

Allowance shall include cost to Contractor of specific products and materials ordered by Owner
or selected by Architect under allowance and shall include taxes, freight, and delivery to Project
site.

Unless otherwise indicated, Contractor's costs for receiving and handling at Project site, labor,

installation, overhead and profit, and similar costs related to products and materials ordered by
Owner or selected by Architect under allowance shall be included as part of the Contract Sum

and not part of the allowance.

Unused Materials: Return unused materials purchased under an allowance to manufacturer or
supplier for credit to Owner, after installation has been completed and accepted.

1. If requested by Architect, retain and prepare unused material for storage by Owner.
Deliver unused material to Owner's storage space as directed.

QUANTITY ALLOWANCES

Allowance shall include cost to Contractor of specific products and materials ordered by Owner
or selected by Architect under allowance and shall include taxes, freight, and delivery to Project
site.

Unless otherwise indicated, Contractor's costs for receiving and handling at Project site, labor,

installation, overhead and profit, and similar costs related to products and materials ordered by
Owner or selected by Architect under allowance shall be included as part of the Contract Sum

and not part of the allowance.

Unused Materials: Return unused materials purchased under an allowance to manufacturer or
supplier for credit to Owner, after installation has been completed and accepted.

1. If requested by Architect, retain and prepare unused material for storage by Owner.
Deliver unused material to Owner's storage space as directed.

CONTINGENCY ALLOWANCES

Use the contingency allowance only as directed by Architect for Owner's purposes and only by
Change Orders that indicate amounts to be charged to the allowance.

Contractor's overhead, profit, and related costs for products and equipment ordered by Owner
under the contingency allowance are included in the allowance and are not part of the Contract
Sum. These costs include delivery, installation, taxes, insurance, equipment rental, and similar
costs.
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1.1

PART 2 -
PART 3 -

3.1

3.2

3.3

Change Orders authorizing use of funds from the contingency allowance will include
Contractor's related costs and reasonable overhead and profit.

At Project closeout, credit unused amounts remaining in the contingency allowance to Owner
by Change Order.

ADJUSTMENT OF ALLOWANCES

Allowance Adjustment: To adjust allowance amounts, prepare a Change Order proposal based
on the difference between purchase amount and the allowance, multiplied by final
measurement of work-in-place where applicable. If applicable, include reasonable allowances
for cutting losses, tolerances, mixing wastes, normal product imperfections, required
maintenance materials, and similar margins.

1. Include installation costs in purchase amount only where indicated as part of the
allowance.
2. If requested, prepare explanation and documentation to substantiate distribution of

overhead costs and other markups.

3. Submit substantiation of a change in scope of Work, if any, claimed in Change Orders
related to unit-cost allowances.

4. Owner reserves the right to establish the quantity of work-in-place by independent
quantity survey, measure, or count.

Submit claims for increased costs due to a change in the scope or nature of the allowance
described in the Contract Documents, whether for the purchase order amount or Contractor's
handling, labor, installation, overhead, and profit.

1. Do not include Contractor's or subcontractor's indirect expense in the Change Order cost
amount unless it is clearly shown that the nature or extent of Work has changed from
what could have been foreseen from information in the Contract Documents.

2. No change to Contractor's indirect expense is permitted for selection of higher- or
lower-priced materials or systems of the same scope and nature as originally indicated.

PRODUCTS (Not Used)
EXECUTION

EXAMINATION

Examine products covered by an allowance promptly on delivery for damage or defects. Return
damaged or defective products to manufacturer for replacement.

PREPARATION

Coordinate materials and their installation for each allowance with related materials and
installations to ensure that each allowance item is completely integrated and interfaced with
related work.

SCHEDULE OF ALLOWANCES
Allowance No. 1:

1. Coordinate quantity allowance adjustment with unit-price requirements in Section 01
2200 "Unit Prices."

END OF SECTION
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