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THE DEMOLITION WORK' INDICATED IS INTENDED TO ASSIST HVAC
CONTRACTOR AND GIVE GENERAL INFORMATION. HVAC CONTRACTOR
SHALL BE REQUIRED TO VISIT THE PROJECT SITE PRIOR TO BIDDING
TO FULLY ACQUAINT HIMSELF WITH THE EXTENT OF ALL DEMOLITION
WORK WHICH IS NECESSARY TO COMPLETE THE ALTERATIONS AND

NEW CONSTRUCTION AS DESCRIBED IN THE CONTRACT DOCUMENTS.
ALL DEMOLITION WORK REQUIRED SHALL BE INCLUDED IN THE
CONTRACT PRICE WHETHER INDICATED ON THE DRAWING OR NOT.
HVAC CONTRACTOR WILL NOT BE ENTITLED TO ANY CLAIMS FOR
ADDITIONAL COMPENSATION RELATED TO REQUIRED DEMOLITION.

THE HVAC CONTRACTOR WILL BE RESPONSIBLE TO FOLLOW THE
PROJECT PHASING SCHEDULE AND ONLY REMOVE SYSTEM
COMPONENTS FROM AREAS OF THE PROJECT THAT ARE NO LONGER
OCCUPIED AND ARE WITHIN THE CURRENT PHASING LIMITATIONS.

THE HVAC CONTRACTOR WILL NEED TO PROVIDE ALL REQUIRED
ISOLATION VALVES AND TEMPORARILY HVAC CONNECTIONS NECESSARY
TO KEEP THE EXISTING HEATING/COOLING SYSTEMS FULLY
OPERATIONAL WITHIN THE OCCUPIED PORTIONS OF THE BUILDING
THROUGHOUT THE ENTIRE LENGTH OF THE PROJECT.

GENERAL DEMOLITION NOTES:

1.

10.

THE HVAC CONTRACTOR SHALL COORDINATE THE SALVAGE AND DISPOSAL OF
ALL EQUIPMENT AND MATERIAL WITH THE OWNER. THE HVAC CONTRACTOR SHALL
RETURN TO THE OWNER ANY ITEMS NOTED OR NOT NOTED, ON THE DRAWINGS,
AT THE OWNERS REQUEST. ALL REMAINING EQUIPMENT AND MATERIAL SHALL BE
DISPOSED OF BY THE HVAC CONTRACTOR.

THE HVAC CONTRACTOR SHALL COORDINATE AND SCHEDULE ALL WORK IN
CONJUNCTION WITH THE ARCHITECTURAL DRAWINGS AS REQUIRED TO
ACCOMMODATE PROJECT PHASING.

REFER TO PROJECT PHASING DRAWING(S) AND SCHEDULE. PROVIDE ALL LABOR
AND MATERIAL NECESSARY TO ACCOMMODATE PROJECT PHASING.

ALL PATCHING AND REPAIRING OF SURFACES AND HOLES LEFT OPEN DUE TO
DEMOLITION OR REMOVAL OF EXISTING PIPING AND EQUIPMENT SHALL BE THE
RESPONSIBILITY OF THE HVAC CONTRACTOR. PATCH EXISTING CONSTRUCTION AS
REQUIRED TO MATCH ADJACENT SURFACES OR TO RECEIVE NEW FINISHES AS
SCHEDULED UNLESS OTHERWISE INDICATED ON THE ARCHITECTURAL DRAWING.

THE HVAC CONTRACTOR IS RESPONSIBLE FOR ALL CUTTING, PATCHING,
EXCAVATION AND BACKFILLING REQUIRED TO COMPLETE ALL INDICATED WORK.

ALL EXISTING PIPING AND EQUIPMENT SHOWN MUST BE VERIFIED IN THE FIELD.
ANY HVAC EQUIPMENT NOT SHOWN SHALL BE BROUGHT TO THE ENGINEERS
ATTENTION PRIOR TO REMOVAL.

REMOVE ALL EXISTING CONCRETE EQUIPMENT PADS LOCATED BENEATH ALL
DEMOLISHED EQUIPMENT, UNLESS OTHERWISE NOTED.

ALL SALVAGED EQUIPMENT MUST BE STORED BY THE CONTRACTOR IN A
WEATHER TIGHT AND HEATED ENCLOSURE. CAP ALL FITTINGS AND OR
EQUIPMENT OPENINGS TO PREVENT DEBRIS FROM ENTERING THE DEVICE WHILE
IN STORAGE.

HVAC CONTRACTOR MUST COORDINATE ROOF MOUNTED EQUIPMENT REMOVAL
WITH ROOFING CONTRACTOR. IF HVAC CONTRACTOR CHOOSES TO REMOVE ROOF
MOUNTED EQUIPMENT PRIOR TO ROOFING CONTRACTOR BEING READY TO PATCH
ROOF, HVAC CONTRACTOR MUST TEMPORARILY COVER REMAINING ROOF CURB
WEATHER TIGHT.

PRIOR TO REMOVAL OF ANY EXISTING HVAC EQUIPMENT THAT CONTAINS
REFRIGERANT THE HVAC CONTRACTOR SHALL REMOVE AND RECOVER THE ENTIRE
CONTENT OF THE REFRIGERANT AND ALL ASSOCIATED OIL IN THE EXISTING
EQUIPMENT. ALL REFRIGERANT/OIL RECOVERY EQUIPMENT IS REQUIRED TO BE
CERTIFIED BY AN EPA—APPROVED TESTING ORGANIZATION TO ASSURE THAT THE
EQUIPMENT MEETS EPA STANDARDS BASED ON THE TESTING METHOD
ESTABLISHED BY AHRI STANDARD 740. REMOVAL OF ALL CFC AND HCFC
REFRIGERANTS MUST CONFORM TO THE REQUIREMENTS OF THE ENVIRONMENTAL
PROTECTION AGENCY. ALL WORK IS TO BE PERFORMED BY AN EPA CERTIFIED
TECHNICIAN.

KEYED DRAWING NOTES:

CIICNICIICIONOONS

SHEGNO

REMOVE EXISTING DUCTWORK AND ALL ASSOCIATED INSULATION, DAMPERS,
HANGERS AND SUPPORTS IN THEIR ENTIRETY.

REMOVE EXISTING CABINET FAN AND ALL ASSOCIATED DUCTWORK, INSULATION,
GRILLES, DAMPERS, HANGERS, SUPPORTS, CONTROLS AND LOW VOLTAGE
WIRING BACK TO POINT INDICATED IN ITS ENTIRETY.

REMOVE EXISTING UNIT HEATER AND ALL ASSOCIATED PIPING, INSULATION,
HANGERS, SUPPORTS, CONTROLS AND LOW VOLTAGE WIRING IN ITS ENTIRETY.

EXISTING UNIT HEATER AND ASSOCIATED PIPING SHALL REMAIN FOR REUSE,
REMOVE EXISTING ISOLATION VALVES, CONTROL VALVE AND ASSOCIATED
CONTROLS IN THEIR ENTIRETY.

REMOVE EXISTING DUAL TEMPERATURE SYSTEM PIPING AND ALL ASSOCIATED

VALVES, FITTINGS, INSULATION, HANGERS, AND SUPPORTS BACK TO POINT(S)
INDICATED IN THEIR ENTIRETY.

REMOVE EXISTING HEATING SYSTEM PIPING AND ALL ASSOCIATED VALVES,

FITTINGS, INSULATION, HANGERS, AND SUPPORTS BACK TO POINT(S) INDICATED
IN THEIR ENTIRETY.

REMOVE EXISTING CHILLED WATER SYSTEM PIPING AND ALL ASSOCIATED

VALVES, FITTINGS, INSULATION, HANGERS, AND SUPPORTS BACK TO POINT(S)
INDICATED IN THEIR ENTIRETY.

REMOVE EXISTING HEATING SYSTEM PIPING AND ALL ASSOCIATED VALVES,
FITTINGS, INSULATION, HANGERS, AND SUPPORTS BACK TO MAIN IN THEIR
ENTIRETY AND CAP.

REMOVE EXISTING ISOLATION VALVE AND ASSOCIATED INSULATION AS REQUIRED
TO REPLACE ISOLATION VALVE.

REMOVE EXISTING EXTERIOR WALL LOUVER ASSEMBLY AND ASSOCIATED WALL
SLEEVE IN ITS ENTIRETY.

REMOVE EXISTING CONDENSATE DRAIN PIPING AND ASSOCIATED INSULATION,
HANGERS AND SUPPORTS BACK TO POINT INDICATED IN THEIR ENTIRETY AND
CAP.
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RENOVATIONS TO THE COCALICO MIDDLE SCHOOL
SOUTH 4TH STREET, DENVER BOROUGH, LANCASTER COUNTY PA

BASEMENT / CRAWLSPACE FLOOR PLAN - UNITS A & B
COCALICO SCHOOL DISTRICT

HVAC DEMOLITION

All DIMENSIONS and EXISTING CONDITIONS
shall be CHECKED and VERIFIED
by the CONTRACTOR at the SITE.

JOBNO.: 23001.00
DRAWN BY: RLC
DATE: 04.12.24
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