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KEYED SITE NOTES:

TEMPORARY CHAINLINK CONSTRUCTION FENCE - REFER TO DETAIL 1/SP-1.
COORDINATE WITH PHASING PLANS

CONCRETE WASH-OUT AREA - REFER TO DETAIL 2/SP-1

PROJECT SIGN - GC COORDINATE FINAL LOCATION IN FIELD WITH OWNER AND
ARCHITECT. REFER TO DETAIL ON THIS DRAWING.

CONTRACTOR LAYDOWN AREA / JOB TRAILERS
CONTRACTOR EMPLOYEE PARKING AREA

CONCRETE STAIRS, SIDEWALK AND ALUMINUM HANDRAIL - REFER TO DETAILS
3/SP-1, 4/SP-1 AND 5/SP-1.

FIRE PUMP BUILDING BY PC

REFER TO DRAWINGS A-6, A-B2, AND A-D2 FOR CONCRETE SIDEWALK AND
CURB REMOVAL AND REPLACEMENT

SWITCHGEAR BY EC. 8'HIGH CHAIN LINK FENCE ENCLOSURE BY GC - REFER
TO MEDIUM VOLTAGE SWITCHGEAR DETAIL ON DRAWING E-2 FOR FENCE AND
GATE DIMENSIONS AND CLEARANCES. REFER TO DETAILS 1 AND 2/AP-3 FOR
FENCE DETAILS.

SITE SIGN - REFER TO DETAIL 6/SP-2

GENERATOR ENCLOSURE PAD AND BOLLARDS BY GC - REFER TO DETAIL 4
AND 7/SP-3. EC REFER TO E-1 DRAWING.
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SITE DEMOLITION NOTES:

REMOVE EXISTING CONCRETE STAIRS, SIDEWALK, GUARDRAILS AND
HANDRAILS.

REMOVE EXISTING OIL TANK - BY HC
REMOVE EXISTING UTILITY POLE - BY EC

TREE DEMO (6 TREES TOTAL @ NORTH SIDE OF COURTYARD) - G.C. REMOVE
STUMP ABOVE AND BELOW GRADE. AT CONTRACTOR'S OPTION, STUMP MAY BE
PULLED COMPLETELY, OR GROUND TO A MINIMUM OF 36" BELOW GRADE.

REMOVE EXISTING CONCRETE CURB.
REMOVE TOP OF EXISTING CONCRETE CURB AND CONCRETE SIDEWALK.
TREE DEMO - G.C. REMOVE STUMP ABOVE AND BELOW GRADE. AT

CONTRACTOR'S OPTION, STUMP MAY BE PULLED COMPLETELY, OR GROUND
TO A MINIMUM OF 36" BELOW GRADE.

GENERAL SITE NOTES:

**G.C. SHALL COORDINATE DEMOLITION WITH ALL CONTRACTORS **

** ALL DEMOLITION INDICATED ON THIS SHEET SHALL BE PERFORMED BY
THE G.C. UNLESS OTHERWISE NOTED**

A) THE FOLLOWING NOTES ARE GENERAL IN NATURE AND MAY NOT FULLY
INDICATE THE EXTENT OF THE WORK REQUIRED. COORDINATION WITH ALL
DOCUMENTS IS REQUIRED TO DETERMINE THE WORK SCOPE. WORK NOT
SPECIFICALLY INDICATED BUT REQUIRED FOR A COMPLETE INSTALLATION SHALL
BE INCLUDED BY CONTRACTOR IN THEIR BID. REFER TO SPECIFICATIONS &
DETAILS FOR ADDITIONAL INFORMATION.

B) THE CONTRACTOR SHALL REVIEW ALL DRAWINGS PRIOR TO THE START OF
ANY WORK IN ANY AREA ON THE SITE. CONTRACTOR SHALL REVIEW EXISTING
CONDITIONS IN THEIR ENTIRETY PRIOR TO PERFORMING ANY WORK ON ANY
PART OF THE SITE. ANY DISCREPANCIES SHALL BE BROUGHT TO THE ATTENTION
OF THE ARCHITECT PRIOR TO WORK COMMENCING.

C) NOT ALL EXISTING SUB-SURFACE UTILITIES AND LINES ARE SHOWN ON THIS
SITE PLAN. CONTRACTOR SHALL REVIEW LAND DEVELOPMENT DRAWINGS AND
CONSULT WITH OWNER TO VERIFY EXISTING CONDITIONS.

D) ALL EXTERIOR CONCRETE SLABS, CURBS, SIDEWALK, PAVING, ETC. SHALL BE
SEALED WITH CLEAR PENETRATING SEALER.

E) ALL FOOTINGS HAVE BEEN DESIGNED FOR A MINIMUM 3,000 PSF SOIL BEARING
CAPACITY. SOIL BEARING CAPACITY SHALL BE TESTED AND VERIFIED TO
PROVIDE A MIN. 3,000 PSF CAPACITY. INFORM OWNER & ARCHITECT IF BEARING
CAPACITY DOES NOT MEET MINIMUM STANDARDS.

F) REFER TO LAND DEVELOPMENT DRAWINGS FOR LIMIT OF DISTURBANCE. ALL
AREAS AFFECTED BY CONSTRUCTION ACTIVITY SHALL BE RESTORED.

G) UTILITY TRENCHING, ENCASEMENT AND INSTALLATION SHALL BE PER DESIGN
DOCUMENTS, MUNICIPAL REQUIREMENTS AND UTILITY PROVIDER
REQUIREMENTS. MINIMIZE / COMBINE UTILITIES WHERE POSSIBLE WHEN
CROSSING EXISTING IMPERVIOUS CONSTRUCTION.

H) EXISTING SITE CONSTRUCTION SHALL REMAIN UNLESS NOTED OTHERWISE, OR
AS REQUIRED TO ACCOMMODATE NEW WORK.

[) ALL DEMOLITION SHALL BE COORDINATED WITH PROJECT PHASING SCHEDULE
AND THE PROGRESS OF THE WORK TO ENSURE ALL EXISTING SYSTEMS REMAIN
OPERABLE DURING WORK.

J) WHERE EQUIPMENT OR SYSTEMS ARE INDICATED FOR DEMOLITION, ALL
PARTS AND ASSEMBLIES OF THE EQUIPMENT OR SYSTEMS SHALL BE REMOVED
INCLUDING BLOCKING, SUPPORTS, HANGERS, ETC. REFER TO MEP DRAWINGS
FOR ADDITIONAL INFORMATION FOR MEP DEMOLITION.

K) ALL CONTRACTOR PARKING AND LAY DOWN AREAS SHALL BE WITHIN THE
LIMITS OF CONSTRUCTION UNLESS APPROVED AND COORDINATED IN ADVANCE
WITH THE OWNER. ALL PARKING SHALL BE COORDINATED WITH THE OWNER'S
ACTIVITIES AND NEEDS THROUGHOUT THE PROJECT.
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SITE UTILIZATION PLAN

SCALE: 1" = 50'-0"
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RENOVATIONS TO THE COCALICO MIDDLE SCHOOL
SOUTH 4TH STREET, DENVER BOROUGH, LANCASTER COUNTY, PA

COCALICO SCHOOL DISTRICT

1:50 SITE UTILIZATION PLAN

All DIMENSIONS and EXISTING CONDITIONS
shall be CHECKED and VERIFIED
by the CONTRACTOR at the SITE.

JOB NO.: 23001.00
DRAWN BY: JDK
DATE: 04.12.24
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