SECTION 01 77 00 - CLOSEOUT PROCEDURES

PART 1 - GENERAL

1.1

1.2

1.3

REQUIREMENTS INCLUDED

A

Administrative provisions for Substantial Completion and for Final Acceptance.

RELATED REQUIREMENTS

A. GENERAL CONDITIONS OF THE CONTRACT: Fiscal provisions, legal
submittals, and additional administrative requirements.

B. Section 002100 — SUPPLEMENTAL INSTRUCTIONS TO BIDDERS: Liquidated
damages may be applicable

C. Section 01 12 00 — MULTIPLE CONTRACT SUMMARY

D. Section 01 74 00 — CONSTRUCTION WASTE MANAGEMENT AND CLEANING

E. Section 01 78 10 - WARRANTIES AND BONDS

F. Section 01 78 20 — SPARE PARTS AND MAINTENANCE MANUALS

G. Section 01 78 39 — PROJECT RECORD DOCUMENTS

H. Section 01 82 30 — OPERATION AND MAINTENANCE DATA

SUBSTANTIAL COMPLETION

A. When Contractor considers his Work is substantially complete, he shall submit to
the Architect:
1. A written notice that the Work, or designated portion thereof, is

substantially complete.

2. A list of items to be completed or corrected.

B. Should Architect/Engineer determine that the Work IS NOT substantially complete,
the Architect will notify Contractor in writing, listing observed deficiencies.

C. Contractor shall remedy deficiencies and send a second written notice of
Substantial Completion to the Architect.

D. When Architect/Engineer finds Work is substantially complete, he will prepare a

Certificate of Substantial Completion in accordance with provision of General
Conditions.
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1.4 FINAL INSPECTION

A When contractor considers the Work is complete, he shall submit to the Architect a
certification that:

1. Contract Documents have been reviewed.

2. Work has been inspected for compliance with Contract Documents.

3 Work has been completed in accordance with Contract Documents, and
deficiencies listed with Certificate of Substantial Completion have been

corrected.
4, Equipment and systems have been tested, adjusted, and balanced, and
are fully operational.
5. Operation of systems has been demonstrated to Owner's personnel.
6. Work is completed and ready for final inspection.
B. Should Architect/Engineer inspection find Work incomplete, the Architect will

promptly notify Contractor, in writing, listing observed deficiencies.

C. Contractor shall remedy deficiencies and send a second written Certification of
Final Completion to the Architect.

D. When Architect/Engineer finds Work is complete, he will consider closeout
submittals.

1.5 CLOSEOUT SUBMITTALS
A. Submit following documents to Construction Manager:

1. Certificates of Inspection required for equipment, mechanical and electrical
systems of each respective Section throughout Project Manual.

B. Project Record Documents: In accordance with Section 017839.

C. Operating and Maintenance Data, Instructions to Owner's Personnel: To
requirements of Section 018230.

D. Warranties and Bonds: In accordance with Section 017810.
E. Keys and Keying Schedule: In accordance with Section 08 71 00.

F. Spare Parts and Maintenance Materials: In accordance with each respective
specification Section.

G. Evidence of Payment and Release of Waivers: In accordance with General
Conditions of the Contract.

H. Consent of Surety to Final Payment.
Certificate of Insurance for Products and Completed Operations: In accordance
with Supplementary Conditions.
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1.6 STATEMENT OF ADJUSTMENT OF ACCOUNTS

A. Submit to the Architect a final statement reflecting adjustments to Contract Sum
indicating:

Original Contract Sum.

Previous Change Orders.

Change under allowances.

Changes under unit prices.

Deductions for uncorrected Work.

Deductions for liquidated damages.

Deductions for re-inspection payments.

Other adjustments to total contract sum as adjusted.
Previous payments.

0. Sum remaining due.
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B. The Architect will issue a Final Change Order, reflecting approved adjustments to
the Contract Sum not previously made by Change Orders.

1.7 FINAL APPLICATION FOR PAYMENT

A. Submit application for final payment in accordance with provisions of the General
Conditions of the Contract.

PART 2 - PRODUCTS (Not applicable).

PART 3 - EXECUTION (Not applicable).

END OF SECTION
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