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SECTION 011200 - MULTIPLE CONTRACT SUMMARY 
 
 

PART 1 - GENERAL 
 
1.1 SECTION INCLUDES 

 
A. Description of Contracts. 

 
B. General Coordination and distribution of work between prime contracts. 

 
C. Refer to other Sections and Drawings for further descriptions of work and 

coordination. 
 
1.2 RELATED SECTIONS 
 
 
1.3 SAFETY  
 
 Each prime contractor is responsible for their own jobsite safety.  Responsibilities and 

authority shall be as follows: 
 

A. Each Prime Contractor will maintain a “competent person” designated to serve as 
the designated representative in charge of safety during inspection by OSHA 
employees.   

 
B. The individual Prime Contractors will maintain primary responsibility for the safety 

of their workers.  
 

C. Each Prime Contractor shall provide a safety representative who is trained in first 
aid and CPR and maintain at least a 10-hour OSHA certification, while on site. 

  
1.4 DESCRIPTION OF CONTRACTS 
 

A. The work of this project shall be performed under eleven (5) Prime Contracts as 
defined in this Section. 

B. The following is a list of the Prime Contracts to be bid for this project: 

Contract 1 .................................................. General Trades Construction 
Contract 3 ......................................................... Mechanical Construction 
Contract 4 ............................................................ Plumbing Construction  
Contract 5 ........................................................... Electrical  Construction  
 

C. The General Conditions and Division 1 - General Requirements shall apply to all 
Prime Contracts and Subcontracts for this Project.  Each Prime Contract 
Package Description is to include all Work in accordance with the Contract 
Documents, except Work covered by other Prime Contract Package 
Descriptions.  Collectively, these Prime Construction Contracts include all 
materials, labor, supervision, transportation, tools, equipment and services for 
the Project as shown or implied on the drawings and specified herein, or as may 
be required or necessary for a complete and satisfactory job. 
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D. If there is a conflict on a specific item with regards to assignment of work to a 
specific Contractor between the Contract Documents and the Prime Contract 
Package Description as Stated herein, the Prime Contract Package Description 
will govern; however, if an item is covered in the Contract Documents, but not 
reiterated in the Prime Contract Package Description, the Bidder will be 
responsible for that item of work.   

If an item is covered in two or more contract package descriptions, each 
Contractor shall include the item at the time of bid.  After Contract award, a credit 
will be solicited for work in question. 

E. Each Contractor shall supervise his Work, using his best skills and attention.  He 
shall be solely responsible for construction means, methods, techniques, 
sequences, dimensions and procedures and/or coordinating all portions of their 
Work, with all Work to be performed under separate contracts and/or other Bid 
Packages.   

F. All items of work listed under the Prime Contract Package Descriptions shall be 
provided by the Prime Contractor unless specifically noted as furnished or 
installed only. 

G. All Prime Contractors shall maintain site conduct in accordance with the rules 
and procedures specified under the General Conditions. 

H. All Prime Contractors shall maintain, contribute to and coordinate the schedule 
as required in the Construction Progress Documentation Specification Section. 

I. Contract Documents include all drawings, specifications, contract descriptions, 
etc. for the work of the Project. Each Prime Contractor shall review all 
Documents in their entirety. 

J. The General Trades Contractor will secure and the Owner will pay for the 
building permit. The Owner shall pay any utility tap-in fees for the permanent 
structure.  All other fees, including utility connection fees for temporary facilities 
and all other permits are the responsibility of the appropriate Prime Contractors.   

K. The Owner will provide builder’s risk insurance. 

L. The Installing Prime Contractors will provide testing services for all work as 
indicated in the technical specifications and in Quality Control Requirements. 

M. Each Prime Contractor shall be responsible to return all laydown, storage and 
work areas to their original condition.  Confirmation of completion of this 
requirement shall be necessary prior to release of final payment. 

N. Definitions: 

Coordinate: The term "coordinate" means "to cooperate with related trades to 
furnish and install all connections between the trades in correct 
sequence size and location to create a complete system ready for 
intended use." 

Verify:   The term "verify" means "to measure, investigate, review, test, 
check the accuracy or correctness of and prove by demonstration, 
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evidence, or testimony the location, size, dimension and condition of 
an item." 

Furnish:   The term "furnish" is used to mean "supply and deliver to the project 
site, ready for unloading, unpacking, assembly, installation and 
similar operations." 

Install:   The term "install" is used to describe operations at the project site 
including the actual "unloading, unpacking, assembly, erection, 
placing, anchoring, applying, working to dimension, finishing, curing, 
performing, coordinating with other trades, protecting, cleaning, and 
similar activities". 

Provide:   The term "provide" means "to furnish and install, complete and 
ready for the intended use." 

O. The following items are to be included in each Prime Contractor’s Scope of Work: 

1. Coordinate all work with other Prime Contractors. 

2. Submit shop drawings, samples, schedules, data, manuals, as-built 
drawings, etc., required by the Contract Documents. Update, on a weekly 
basis, a record set of drawings in the Architect’s field office. A final set of 
drawings of this Contractor’s work shall be submitted to the Architect 
upon the completion of the work.  

3. Observe and comply with at all times all Federal and State laws and 
regulations, and Local bylaws, ordinances and regulations in any manner 
affecting the conduct of the work or applying to employees on the project, 
as well as all safety precautions and orders or decrees which have been 
promulgated or enacted, or which may be promulgated or enacted, by 
legal bodies or tribunals having authority or jurisdiction over the work, 
materials, equipment, employees, such observance and compliance shall 
be solely and without qualification the responsibility of this Trades 
Contractor without reliance on superintendence or direction by the Owner 
or their Representative. The duty of enforcement of all of said laws, 
ordinances, regulations, orders or decrees lies with the body of agency 
promulgating them, not with the Owner or their Representatives.   

4. The General Trades Contractor will be responsible for generating the 
project schedule and updating the project schedule weekly. 

5. The General Trades Contractor shall provide all engineering and layout 
for the building.  In addition, the General Trades Contractor shall provide 
and maintain throughout the project all new building corners and new 
column centerlines.  The General Trades Contractor shall provide new 
floor control lines for each new floor consisting of at least two 
perpendicular control lines per area and finish floor elevations.  The 
General Trades Contractor will provide layout for all new walls and new 
partitions.  Each Trade Contractor shall be responsible for all other 
survey, engineering, layout, etc. required to execute their work.   

Each Trades Contractor, at his own expense is to provide all stakes, 
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templates and labor required in laying out their work and is responsible 
for proper execution of the work to the lines and grades shown on the 
drawings or as indicated by the Architect/Engineer. 

6. Provide all scaffolding, hoisting, shoring, barricades, ramps, etc., as 
necessary to perform the work of this contract.  

7. Provide safety and protection of persons and property per OSHA, Local 
and State requirements.  Provide maintenance of all safety precautions 
throughout the work of this Contract.  Each Contractor is to return the 
safety cables to an OSHA approved condition without slack. Provide 
protection at floor and roof penetrations not shown on the drawings, but 
required for work of this Contract.  Provide all safety signage required by 
OSHA for the work of this Contract.  Furnish Company Safety Plan, 
Hazard Communication Plan, MSDS information and other OSHA 
required documents to the Reynolds Construction prior to the start of 
work. 

8. All contractor’s personal working on or visiting the project site while 
construction activities are underway are required to wear safety glasses 
and hard hats at all times. Appropriate work shoes and clothing should be 
worn by all construction personal. The wearing of shorts or sleeveless 
shirts is not permitted. Clothing with offensive or politically incorrect 
wording / illustrations is not permitted.  

9. If the applicable Contract Documents, laws, ordinances, rules, regulations 
or orders of any public authority having jurisdiction require any work to 
specifically be tested, inspected, or approved by someone other than this 
Trades Contractor, the Contractor will give the Owner and their 
Representative timely notice of readiness. The Contractor will then furnish 
the Owner the required certificates of inspection, testing or approval. 

10. Inspection, tests, or approvals by the Owner or their Representative shall 
not relieve this Trades Contractor from his obligation to perform the work 
in accordance with the requirements of the Contract Documents. 

11. Provide all fees, Federal, State and Local taxes, special permits, 
inspections, etc. as required to perform the work of this Contract unless 
item is specifically identified as being provided by the Owner. 

12. All submittals, shop drawings and product samples must be received no 
later than thirty (30) days following the date of Notice to Proceed.  Those 
submittals for critical schedule activities must be submitted and approved 
in time to make required deliveries.  Contractors are responsible to make 
material deliveries to accomplish phase completions. 

13. No guns, illegal drugs, tobacco products or alcoholic beverages will be 
allowed on this project or School property. The School District may require 
any individual employed on engaged in the project, either directly or 
indirectly, to submit to drug, and/or alcohol testing, on the basis of 
reasonable suspicion or if an individual has been involved in an accident. 
Random drug and/or alcohol testing is strongly encouraged. All testing 
shall be paid by the Prime Contractors. Any individual who refuses to 
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cooperate with or submit for testing or who test positive for alcohol or 
drugs shall be excluded from the job site at the direction of the School 
District.  

14. The Owner and their Representatives will at all times have access to the 
work. In addition, authorized representatives and agents of any 
participating State, County or Local Municipal representative shall be 
permitted to inspect all work, materials, and other relevant data and 
records. This Trades Contractor will provide proper facilities for such 
access and observation of the work and also for any inspection or testing 
thereof. 

15. Verify existing conditions prior to start of work and notify Architect of any 
discrepancies. 

16. The General Trades Contractor shall provide for all temporary enclosures 
of building openings as required to maintain the schedule of the project. 
Should any Contractor have materials that are delayed on the project, 
which in turn delays the work of other Contractors, that Contractor shall be 
required to provide and/or maintain the temporary enclosures required to 
enclose the missing portions of that Contractor’s Work. 

17. Each Contractor shall provide holes in structural steel as required for the 
installation of their work with the approval of the Architect and Engineer.  
The structural reinforcing must be in accordance with the requirements of 
Structural Steel specification section. 

18. Each Contractor shall provide sealants in accordance with Joint Sealant 
specification section in any and all conditions where materials installed by 
the Contractor abut dissimilar materials (vertical and horizontal joints). 
Each Contractor is also responsible for sealing penetrations required for 
the scope of that trade. 

19. Pennsylvania Act 34 requires that all employees on the project site must 
have a valid criminal history report on file at the District Office.  All 
Contractors must submit the original and one (1) copy of this report for 
each employee to the Owner for approval.  The original report will be 
returned to the Contractor and the copy kept for record.  As of April 1, 
2007 Contractors shall submit FBI reports for all employees that will be on 
site. The original report will be returned to the Contractor and the copy 
kept for record.  As of April 1, The Pennsylvania Legislature has changed 
the Background Checks requirements in the Public School Code, 24 P.S. 
sec. 1-111, effective April 1, 2007, to now require Consultants, 
Contractors, Subconsultants, Subcontractors and their employees, who 
have direct contact with children, to submit to the School District a current 
FBI Federal Criminal History Record, in addition to the current 
Pennsylvania State Police Criminal Record Check and the current 
Pennsylvania Child Abuse History Clearance. 

20. All Contractors are responsible to clean their construction vehicle’s wheels 
with the intent of keeping all mud off paved surfaces. 

21. Each Prime Contractor is responsible for general clean-up and trash 
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removal resulting from the work or employees of that contract.  The 
General Trades Contractor shall provide construction dumpster(s) as 
required for the purpose of trash removal for all Prime Contractors, except 
the Sitework, Masonry and Roofing and Sheet Metal Contractors who shall 
remove their own debris.  Removal of demolition debris from site will be by 
the Contractor performing the demolition.  Hazardous materials shall not 
be placed in the dumpster, but should be removed from site by Prime 
Contractor responsible for material.  The General Trades Contractor will 
also periodically organize a project clean up by all Contractors.   

Those Contractors on site shall provide labor to assist in this cleanup on a 
weekly basis. After the building is enclosed, the General Trades Contractor 
shall also provide a laborer a minimum of 4 hours a week to broom sweep 
the project’s interior floor areas and courtyards with approved sweeping 
compound to control dust through the duration of the project. General 
Trades Contractor shall provide a separate line item on the schedule of 
values for this laborer to broom sweep these areas. Each Prime Contractor 
shall provide a line item on their initial schedule of values for ongoing 
project clean-up activities. 

22. All Contractors are responsible to provide dust, toxic fume and noise 
control for their own work. 

23. Identification badges must be worn by all Contractor Employees working 
on the Project site, as provided by the Owner. 

24. Cutting and Patching: 

a. Exposed finished materials, structural elements, watertight 
assemblies, HVAC, plumbing, and electrical equipment and 
systems. 

i. Newly Installed Materials:  A Contractor, requiring the cutting 
of openings in new work shall have such openings cut and 
patched by the trade which installed the work and such cutting 
and patching shall be at the expense of the Contractor, 
requiring the opening, unless specified otherwise. 

ii. Approval to do such cutting and patching shall be received 
from the architect prior to proceeding with the work and shall 
include installation of such reinforcement of the work as the 
Architect may Direct. 

b. Other locations:  Cutting and sealing of penetrations in other 
locations including firestopping shall be by the Contractor 
requiring the cutting of such openings. 

c. All blocking, bracing, reinforcement or structural enhancement 
required due to cutting and patching shall be provided at no 
additional cost to the Owner.  All patching work shall match 
adjacent existing work unless otherwise noted. 

25. Provide firesafing and firestopping at all locations that are required to 
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maintain a fire rating at floor and wall penetrations as a result of work of 
each prime contract.  All new and/or existing penetrations at walls or 
ceilings related to a prime Contractor’s scope of work shall be firestopped 
by that Contractor as per the specifications. 

26. Provide Steel and Aluminum product certifications as required under the 
Steel Products Procurement and Trade Practice Acts otherwise known 
collectively as the “Buy American” requirements of all Public Works 
Construction Contracts funded in part by the State of Pennsylvania. 

27. Visit site prior to submitting bid and thoroughly examine the site for 
existing conditions that may need to be modified or demolished in order to 
provide the work of this contract. Each Prime Contractor is to include the 
cost of those modifications or demolition cost within their base bid 
proposal. No claim for additional work will be permitted for modifications 
to existing conditions or demolition of existing items that are required to 
install new work of this contract that are apparent and should have been 
discovered during the prebid walkthrough. 

 

PART II - SEPARATE CONTRACT DESCRIPTIONS 

1.0 CONTRACT No. 1 - GENERAL TRADES CONSTRUCTION 
 

A. The work of this Prime Contract Package Description includes, but is not limited 
to, the Work detailed and shown or implied and indicated on the drawings and as 
described in the narrative contract description.  The work is not restricted by 
division of drawings or specification.  Unless otherwise specifically noted, all work 
to be performed shall consist of providing all labor, materials, equipment and 
whatever is necessary to complete the work in accordance with the 
Specifications and applicable Codes.  The use of the wording “General 
Contractor” shall mean the same as the “General Trades Contractor”. 

B. Narrative Description of Contract No. 1 - GENERAL TRADES CONSTRUCTION 
The work of this Contract includes, but shall not be limited to the following items:  
 
1. Provide all fees, Federal, State and Local taxes, inspections, as required to 

perform the work of this contract.  
 

2. Provide all engineering and layout required to perform the work of this 
contract. 

  
3. Provide temporary railings and protection as required by OSHA. Protection 

for excavations shall become the sole responsibility of the Trade Contractor 
conducting the excavation.   

 
4. Provide temporary toilet facilities as per specification section 01 50 00. 

 
5. Perform all final cleaning except work specified to be by another trade. 
 
6. Perform all testing and inspections associated with this contract unless 

specifically indicated to be provided by the Owner. Provide welders 
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certificates as required. 
 

7. Provide all necessary shop drawings, erection drawings and anchor bolt 
drawings as per the drawings and specifications. 

 
8. Provide openings and framing in all new floor and roof decks for other 

trades with any dimension larger than 12”.  Contractor requiring opening 
shall provide the layout for the openings.  Openings with both dimensions 
smaller than 12” shall be provided by the Contractor requiring the opening. 
Review architectural and MEP drawings for opening locations that may not 
be indicated on structural drawings. Provide all floor opening frames, 
cutting of openings in floors including structural supports and modifications 
to existing steel for new floor and roof openings shown on architectural or 
structural drawings in the existing structure.  Provide steel needed for 
HVAC equipment and framed openings in new and existing structures. 

 
9. Provide all miscellaneous metals. 

 
10. Provide rough carpentry including but not limited to interior wood blocking - 

shown or required, wood blocking at windows.  
 

11. Provide firestopping for work of this contract.  Refer to remainder of Prime 
Contract Descriptions for work of the other prime contracts.  

12. Provide all joint sealants related to the work. 
 
13. Provide all hollow metal frames and doors.  

 
14. Provide finish hardware for all doors provided as part of this contract as well 

as cylinders for all doors, glass and finish hardware for doors. 
 

15. Provide painting, clear finish, etc. of all walls, doors, etc. as scheduled. 
 
16. Provide extra stock of each color and type of paint. 
 
17. Provide primer touch-up and paint finish for all hollow metal frames, doors, 

steel lintels or other metal surfaces indicating finish. 
 
18. Provide surface preparation as specified or required. 

 
19. Disposal of all materials shall be done in accordance with Federal, State, 

County and Local requirements.  No hazardous materials shall be placed in 
the Owner’s or other party’s waste containers or dumpster. 

 
20. Paint all site miscellaneous metals as required. 
 
21. Provide all incidental caulking required for this contract. 

 
22. Paint all structural and miscellaneous metals exposed to public view or 

scheduled to be finished.    
 
23. Provide all adhesives, mastics, edgings, nails, binding, tape, floor filer,   

primers, cleaners, etc. for a complete finish flooring product. 
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24. Provide floor and/or wall preparation prior to installation of the materials of 

this contract, to include normal/reasonable flash patching, final scraping 
and sweeping.  

 
25. Provide all wall base. 

 
26. Provide all toilet accessories 

 
27. Provide all new building signage 

28. Core drill masonry or precast concrete units for installation of sleeves or 
embeds. 

29.  Furnish all loose metal lintels as noted and for masonry openings shown 
on architectural or structural drawings. All loose lintels required, but not 
clearly shown, scheduled or dimensioned on either architectural or 
structural drawings shall be furnished by the trade requiring the opening.  
Install loose steel lintels furnished by other trades. The prime Contractor 
requiring the opening shall provide lay out for lintel installations to the 
General Contractor in a timely manner. 

30. Provide all masonry anchors and structural anchor straps including field 
welding to structural steel if required. 

31. Provide grouting of hollow metal frames in masonry. 

32. Install any access panels in masonry furnished by other Prime Contractors.  
Coordinate location and openings with Prime Contractors. 

33. Provide joints sealant materials/joint accessories. (i.e. backer rod, etc.) at 
control and expansion joints in precast concrete and unit masonry. 

34. Provide all incidental caulking required for work of this contract. Provide 
miscellaneous glass and glazing at doors. 

35. Provide all accessories associated with this work as may be required for a 
completed project. 

36. Provide all suspended ceiling systems including hanging wire, wall angle, 
main runner grid, T-grid, ceiling tiles, edge banding. 

37. Provide all expansion joint covers and sealants in ceiling-to-ceiling and 
ceiling to wall applications as required in areas to receive new acoustical 
ceilings. 

38. Provide all adhesives, mastics, edgings, nails, binding, tape, floor filer, 
primers, cleaners, etc. for a complete finish wall tile overlay product. 

39. Provide all reducer strips and transition strips to dissimilar floor and wall 
finishes and floor and wall transitions. 

40. Provide all floor, base and wall tile required. 
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41. Coordinate the demolition work with the General Trades Contractor, HVAC 
Contractor, Plumbing Contractor and the Electrical Contractor.  Promptly 
seal roof openings to prevent possible damage to interior finishes. 

 
 

2.0 CONTRACT No. 2 – MECHANICAL CONSTRUCTION 
 

A. The work of this Mechanical Contract Package Description includes, but is not limited 
to, the Work detailed and shown or implied and indicated on the drawings and as 
described in the narrative contract description.  The work is not restricted by division 
of drawings or specification.  Unless otherwise specifically noted, all work to be 
performed shall consist of providing all labor, materials, equipment and whatever is 
necessary to complete the work in accordance with the Specifications and applicable 
Codes.  The use of the wording “General Contractor” shall mean the same as the 
“General Trades Contractor”. 

B. Narrative Description of Contract No. 2 - MECHANICAL CONSTRUCTION The work 
of this Contract includes, but shall not be limited to the following items:  

1. Installation of specified heating units 

2. Installation of exhaust and ventilation equipment and ductwork 

3. All cutting and patching to perform the work of this contract 

4. Attend all related pre-installation conferences, progress meetings, and 
coordination meetings. 

5. Related shop drawings, samples, schedules, data, etc., required for 
submission 

6. Daily cleanup and removal of all debris as generated by this work. 

7. Project closeout documents, including project record drawings and 
maintenance and operating manuals. 

8. All mechanical work indicated on the Contract Documents 

 

3.0 CONTRACT No. 3 – PLUMBING & FIRE SUPPRESSION CONSTRUCTION 
 

A. The work of this Plumbing Contract Package Description includes, but is not limited 
to, the Work detailed and shown or implied and indicated on the drawings and as 
described in the narrative contract description.  The work is not restricted by division 
of drawings or specification.  Unless otherwise specifically noted, all work to be 
performed shall consist of providing all labor, materials, equipment and whatever is 
necessary to complete the work in accordance with the Specifications and applicable 
Codes.  The use of the wording “General Contractor” shall mean the same as the 
“General Trades Contractor”. 
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B. Narrative Description of Contract No. 3 - PLUMBING CONSTRUCTION The work of 
this Contract includes, but shall not be limited to the following items:  

1. Installation of plumbing fixtures. 

2. Installation of water system and heaters 

3. Sanitary and vent systems to 5 feet outside the building 

4. Interconnection of existing plumbing systems 

5. All plumbing construction material and work indicated on the Plumbing 
contract documents 

6. All cutting and patching to perform the work of this contract 

7. Attend all related pre-installation conferences, progress meetings, and 
coordination meetings. 

8. Related shop drawings, samples, schedules, data, etc., required for 
submission 

9. Daily cleanup and removal of all debris as generated by this work. 

10. Project closeout documents, including project record drawings and 
maintenance and operating manuals. 

 

5.0 CONTRACT No. 4 – ELECTRICAL CONSTRUCTION 
 

A. The work of this Electrical Contract Package Description includes, but is not limited 
to, the Work detailed and shown or implied and indicated on the drawings and as 
described in the narrative contract description.  The work is not restricted by division 
of drawings or specification.  Unless otherwise specifically noted, all work to be 
performed shall consist of providing all labor, materials, equipment and whatever is 
necessary to complete the work in accordance with the Specifications and applicable 
Codes.  The use of the wording “General Contractor” shall mean the same as the 
“General Trades Contractor”. 

B. Narrative Description of Contract No. 4 - ELECTRICAL CONSTRUCTION The work 
of this Contract includes, but shall not be limited to the following items:  

1. Electrical demolition work 

2. All cutting and patching to perform the work of this contract 

3. Attend all related pre-installation conferences, progress meetings, and 
coordination meetings 

4. Shop drawings, samples, schedules, data, etc., required for submission 
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5. Provide any and all temporary electric power panels, feeders, branch circuits 
and devices, lighting wiring and fixtures, fittings, connections, supports, 
equipment, controls, etc. necessary to accommodate the project phasing and 
schedule. 

6. Daily cleanup and removal of all debris as generated by this Work 

7. Project closeout documents, including project record drawings and 
maintenance and operating manuals 

8. Work includes complete electrical installation for the project area including 
distribution system for power, lighting, and electrical subsystems 

9. Secure final certificate of electrical inspection 

10. Provide for utility rough-in and connection of mechanical equipment 

11. Provide and install interior lighting 

12. Installation of all code required electrical components 

13. All electrical work indicated on the Contract Documents 

 
END OF SECTION 




