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GROUND FLOOR PLAN - UNIT C - HVAC PIPING

SCALE: 1/8"=1-0"

THE HVAC CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING
ALL ELECTRICAL PANEL LOCATIONS (INSIDE ELECTRICAL AND OUTSIDE
ELECTRICAL ROOMS) WITH PIPING AND DUCTWORK LAYOUTS PRIOR TO
PIPING AND DUCTWORK INSTALLATION. THE HVAC CONTRACTOR SHALL
BE RESPONSIBLE FOR MEETING ALL N.E.C. (NATIONAL ELECTRIC CODE)
CLEARANCES BEFORE INSTALLING ANY PIPING AND DUCTWORK. THE
HVAC CONTRACTOR SHALL BE RESPONSIBLE FOR ANY AND ALL COSTS

RESULTING TO REWORKING (REMOVING AND REINSTALLING) PIPING AND
DUCTWORK INSTALLED IN CONFLICT WITH ELECTRICAL

PANELS/EQUIPMENT CLEARANCES.

THE HVAC CONTRACTOR WILL BE RESPONSIBLE TO FOLLOW THE
PROJECT PHASING SCHEDULE AND ONLY REMOVE SYSTEM
COMPONENTS FROM AREAS OF THE PROJECT THAT ARE NO LONGER
OCCUPIED AND ARE WITHIN THE CURRENT PHASING LIMITATIONS.

THE HVAC CONTRACTOR WILL NEED TO PROVIDE ALL REQUIRED
ISOLATION VALVES AND TEMPORARILY HVAC CONNECTIONS NECESSARY
TO KEEP THE EXISTING HEATING/COOLING SYSTEMS FULLY
OPERATIONAL WITHIN THE OCCUPIED PORTIONS OF THE BUILDING
THROUGHOUT THE ENTIRE LENGTH OF THE PROJECT.

DRAWING NOTES:

1. REFER TO DRAWING H-4 FOR HVAC GENERAL PROJECT NOTES.

2. PROVIDE REQUIRED SERVICE CLEARANCE FOR ALL HVAC UNITS AS
RECOMMENDED BY THE EQUIPMENT MANUFACTURER.

3. REFER TO ARCHITECTURAL REFLECTED CEILING PLANS FOR EXACT
LOCATIONS OF HVAC CEILING OUTLETS AND OTHER CEILING MOUNTED
DEVICES. ANY CEILING REMOVAL REQUIRED FOR WORK TO BE
COMPLETED UNDER THIS CONTRACT, THAT IS NOT INDICATED ON THE
ARCHITECTURAL PLANS, SHALL BE THE RESPONSIBILITY OF THIS
CONTRACTOR.  CEILINGS REMOVED BY THIS CONTRACTOR SHALL BE

REPLACE AND/OR REPAIRED BY HIM, AS PER SPECIFICATIONS.

4, HVAC CONTRACTOR SHALL PROVIDE MANUAL AIR VENTS AT ALL PIPING
HIGH POINTS FOR BOTH THE HEATING WATER SYSTEM PIPING AND
CHILLED WATER SYSTEM PIPING, TYPICAL THROUGHOUT THE ENTIRE

PROJECT.

5. OTHER THAN CORRIDORS, ALL OVERHEAD HVAC SYSTEM PIPING MUST BE
ROUTED EITHER UP IN BETWEEN BAR JOIST OR THROUGH BAR JOIST
WEBBING UNLESS OTHERWISE NOTED.

KEYED DRAWING NOTES:

@ REMOVE CRUSHED PIPE INSTALLATION ON EXISTING DUAL TEMPERATURE
PIPING (APPROX. 1’0" ON EITHER SIDE OF EACH PIPE HANGER), ADJUST
PIPE HANGER AND PROVIDE NEW PIPE INSULATION AND PIPE SHIELD AS
SPECIFIED. THIS WORK SHALL OCCUR EVERY 8 FEET FOR ENTIRE LENGTH OF

REMAINING DUAL TEMPERATURE PIPING SYSTEM.

@ RE-LABEL ALL EXISTING TO REMAIN DUAL TEMPERATURE PIPING TO HWS AND

HWR.
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Fax: 610.779.9022 www.aem-arch.com

3700 PERKIOMEN AVENUE, READING, PA 19606-2795

Phone: 610.779.3220

SOUTH REAMSTOWN ROAD, REAMSTOWN, PENNSYLVANIA, LANCASTER COUNTY, PA

All DIMENSIONS and EXISTING CONDITIONS

shall be CHECKED and VERIFIED
by the CONTRACTOR at the SITE.
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