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DRAWING NOTES:

COORDINATE INSTALLATION OF DEVICE WITH MILLWORK/CABINET MANUFACTURER AND ARCHITECT
PRIOR TO ROUGH—IN. RUN ALL WIRING CONCEALED WITHIN MILLWORK VIA BUILT—IN CONDUIT
OPENINGS OVER TO NEW WALL CONSTRUCTION AND EXTEND OVERHEAD.

PROVIDE DUAL—-CHANNEL, NON—METALLIC SURFACE RACEWAY SYSTEM SIMILAR TO WIREMOLD 5400
SERIES. VERIFY COLOR OF RACEWAY WITH ARCHITECT PRIOR TO ORDERING. PROVIDE DEVICES AS
SHOWN. VERIFY EXACT MOUNTING HEIGHT OF RACEWAY WITH OWNER PRIOR TO ROUGH—IN UNLESS
NOTED OTHERWISE.

INDICATES VERTICAL RUN OF DUAL—CHANNEL SURFACE RACEWAY SYSTEM UP TO ACCESSIBLE
CEILING PLENUM.

PROVIDE DUPLEX RECEPTACLE FLUSH IN CEILING FOR CEILING PROJECTOR POWER. WIRE AS
INDICATED OR EXTEND EXISTING WIRING FROM CEILING PROJECTOR LOCATION IN ROOMS WHERE
NOTED ON DEMOLITION DRAWINGS. COORDINATE EXACT MOUNTING LOCATION WITH OWNER PRIOR TO
ROUGH-IN. PROVIDE PLENUM RATED HDMI CABLE FROM PROJECTOR TO EXISTING INSTRUCTOR'S
DESK AREA. WHERE NEW LOCATION IS INDICATED, PROVIDE TO THIS LOCATION. PROVIDE CABLE
LENGTH AS REQUIRED, BUT MINIMUM 35’ IN LENGTH, AND SUPPORT 4K30 4:4:4 (4K60 4:2:0). AT
THE INSTRUCTOR'S DESK, PROVIDE KEYSTONE PLATE, HDMI KEYSTONE JACK RATED TO SUPPORT
HDMI 2.2 AND HDMI 'L’ ADAPTER RATED TO SUPPORT HDMI 2.2. ALL SYSTEMS MUST BE TESTED
TO ENSURE FULL COMPATIBILITY AND FUNCTIONALITY. RUN IN EXISTING RACEWAY AND INSTALL IN
EXISTING BOX.

MOUNT OUTLET ABOVE EXISTING HORIZONTAL DUAL—CHANNEL SURFACE RACEWAY. COORDINATE
EXACT HEIGHT AND LOCATION WITH OWNER IN FIELD PRIOR TO ROUGH-IN.

PROVIDE NEW RACEWAY COVERS AS REQUIRED FOR EXISTING RACEWAY SECTIONS WHERE EXISTING
DATA/TELEPHONE OUTLETS ARE BEING REMOVED. VERIFY REQUIRED COVER LENGTHS AND RACEWAY
TYPE AND MANUFACTURER IN THE FIELD PRIOR TO ORDERING EQUIPMENT.

COORDINATE EXACT MOUNTING LOCATION AND HEIGHT WITH OWNER PRIOR TO ROUGH-IN FOR TV
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MONITOR/LED SCREEN OR LED DIGITAL DISPLAY.

(TOTAL OF 6 SHELVING SPACES VERTICALLY) FOR CHARGING USE. WIRE (3) RECEPTACLES PER
CIRCUIT.  VERIFY EXACT MOUNTING LOCATION OF ALL (6) RECEPTACLES WITH OWNER PRIOR TO
ROUGH-IN OF EACH DEVICE WITHIN SHELVING UNIT.

’ T ) 8. PROVIDE SURFACE MOUNTED QUAD RECEPTACLE IN THE BACK OF EACH SHELVING UNIT SPACE
O

9. CONNECT CABINET HEATER TO NEAREST EXISTING 120V UNSWITCHED CORRIDOR RECEPTACLE
CIRCUIT VIA 2 #12 & #126-3/4C.

10. CONNECT INDOOR UNIT (DAC) TO ASSOCIATED ROOFTOP CONDENSING UNIT TERMINAL BLOCK WITH
WIRING (QUANTITY AND SIZE) PER MANUFACTURER RECOMMENDATIONS IN 3/4" CONDUIT.
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11. MOUNT DEVICES UP HIGH ON WALL AT PROJECTOR HEIGHT. ALIGN DEVICES SO THEY ARE
/@ CENTERED ON THE EXISTING STAGE PROJECTION SCREEN. FIELD VERIFY EXACT MOUNTING LOCATION

~

WITH OWNER PRIOR TO ROUGH-IN.
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12. PORTABLE THEATRICAL LIGHTING CONSOLE RECEPTACLE STATION. SEE SPECIFICATION SECTION

- 265561.

\ 13. MOUNT OUTLET IN EXISTING DUAL-CHANNEL SURFACE RACEWAY AND RUN CABLING VIA RACEWAY.

P . PROVIDE NEW COVER PLATE FOR DEVICE TO MATCH EXISTING RACEWAY TYPE.
\ < - 14. LOCATE REMOTE INTERCOM RACK INSIDE BASE CABINET AND PROVIDE POWER AND DATA AS
\ B[R \> /" S 2 INDICATED. SEE SPECIFICATIONS FOR REMOTE RACK INFORMATION.
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, @— ’, C / \ 15. COORDINATE INSTALLATION OF DEVICE WITH MILLWORK/CABINET MANUFACTURER AND ARCHITECT
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PRIOR TO ROUGH-IN. RUN ALL WIRING CONCEALED WITHIN MILLWORK OVER TO NEW WALL
CONSTRUCTION AND EXTEND OVERHEAD.

16. DISCONNECT (2) 480V-3¢ BRANCH WIRING CIRCUITS (CKTS. 1,3,5 & 7,9,11 LABELED WALK-IN
CONDENSING UNITS) FROM PANEL AND REMOVE WIRING BACK TO POINT IN STEEL STRUCTURE
ABOVE PANEL. PROVIDE JUNCTION BOX IN STEEL STRUCTURE, SPLICE WIRING AND EXTEND 6 #12
& #12G-3/4"C CONCEALED ABOVE ACCESSIBLE CEILINGS TO PANEL 'NC1’ LOCATED IN MECH.
D-118 AND CONNECT TO 15A/3P BREAKERS.

SEMINAR

’ORARILY CONNECT CIRCUIT TO EXIST.

L 'RP1’ SPARE BREAKER (JAN. 2024).
ND CIRCUIT TO NEW PANEL AFTER
ACEMENT IN SUMMER 2024.

/éCATED AT TOP OF SHAFT.
¥

17. DISCONNECT (1) 120V—1¢ BRANCH WIRING CIRCUIT (CKT. 11 LABELED REFRIG. EVAP. FAN) FROM
PANEL AND REMOVE WIRING BACK TO POINT IN STEEL STRUCTURE ABOVE PANEL. PROVIDE
JUNCTION BOX IN STEEL STRUCTURE, SPLICE WIRING AND EXTEND 2 #12 & #12G-3/4°C
CONCEALED ABOVE ACCESSIBLE CEILINGS TO PANEL °NC2’ LOCATED IN MECH. D-118 AND
CONNECT TO 20A/1P BREAKER.

MOUNTMAT TOP OF
STAR. \\
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18. DISCONNECT (1) 208v—1¢ BRANCH WIRING CIRCUIT (CKT. 25,27 LABELED FREEZER EVAP. DEFROST

\ ©) CYCLE) FROM PANEL AND REMOVE WIRING BACK TO POINT IN STEEL STRUCTURE ABOVE PANEL.
PROVIDE JUNCTION BOX IN STEEL STRUCTURE, SPLICE WIRING AND EXTEND 2 #12 & #12G-3/4"C
~ MOUNT ADJACENT TO \ CONCEALED ABOVE ACCESSIBLE CEILINGS TO PANEL 'NC2’ LOCATED IN MECH. D-118 AND
TOP OF SHAFT. CONNECT TO 15A/2P BREAKER.

19. CONNECT EXHAUST FAN TO ROOM LIGHTING SWITCH. PROVIDE REQUIRED CONTACTOR/RELAY TO
CONTROL 120V FAN WITH 277V LIGHT SWITCH AND ROOM LIGHTING. PROVIDE THERMAL SWITCH
ADJACENT TO MOTOR ABOVE ACCESSIBLE CEILING.

MDF. REFER TO ENLARGED

PLAN ON DWG E—13. 20. PROVIDE JUNCTION BOX ABOVE CEILING ADJACENT TO HVAC UNIT AND MAKE HARD-WIRED

CONNECTION TO CONDENSATE PUMP. COORDINATE PUMP LOCATION WITH H.C.

www.aem-arch.com

21. PROVIDE FREE-STANDING EQUIPMENT RACK WITH HORIZONTAL UNISTRUT SUPPORTS FOR
ATTACHMENT OF EQUIPMENT. PROVIDE VERTICAL UNISTRUT SUPPORTS FOR RACK AND ATTACH
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ALARM CONTROL
,_(9 16" CAFETERIA REMOTE PANEL
SOUND RACK SOUND SYSTEM AUDIO
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All DIMENSIONS and EXISTING CONDITIONS
shall be CHECKED and VERIFIED
Ii by the CONTRACTOR at the SITE.
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