

SPECIFICATIONS  
for  
REAMSTOWN ELEMENTARY RENOVATIONS  
for  
COCALICO SCHOOL DISTRICT  
DENVER, LANCASTER COUNTY, PA

---

GENERAL CONSTRUCTION CONTRACT  
PLUMBING CONSTRUCTION CONTRACT  
HVAC CONSTRUCTION CONTRACT  
ELECTRICAL CONSTRUCTION CONTRACT

---

AEM ARCHITECTS, INC.  
3700 Perkiomen Avenue  
Reading, PA 19606  
Phone: (610) 779-3220

CONSOLIDATED ENGINEERS  
MECHANICAL/ELECTRICAL ENGINEERS  
1022 James Drive  
Leesport, PA 19533  
Phone: (610) 916-1600

WZG STRUCTURAL CONSULTING  
ENGINEERS, INC.  
1137 N. Gravel Pike  
Zieglerville, PA 19492  
Phone: (610) 831-0555

APRIL 2023

## TABLE OF CONTENTS

00 01 01 – Title Page .....	1
00 01 10 – Table of Contents .....	7
00 01 15 – Schedule of Drawings .....	4

## BIDDING REQUIREMENTS, CONTRACT FORMS, AND CONDITIONS OF THE CONTRACT

	<u>Pages</u>
00 11 13 – Advertisement for Bids .....	1
00 21 13 – Instructions to Bidders .....	11
00 41 00 – Bid Form – Contract No. 1 – General Construction .....	9
00 41 00 – Bid Form – Contract No. 2 – Plumbing Construction .....	6
00 41 00 – Bid Form – Contract No. 3 – HVAC Construction .....	6
00 41 00 – Bid Form – Contract No. 4 – Electrical Construction .....	6
00 43 13 – Bid Bond Form .....	4
00 45 19 – Noncollusion Affidavit .....	2
AIA-101– 2017 Standard Form of Agreement .....	7
AIA-101– 2017 Exhibit A .....	6
00 61 13.13 – Performance Bond Form.....	4
00 61 13.16 – Payment Bond Form.....	3
Pennsylvania Exemption Certificate .....	1
Pennsylvania Exemption Certificate General Instructions .....	1
AIA-201 – 2017 General Conditions of the Contract .....	62
AIA-401 – 2003 Certificate of Document's Authenticity .....	1
00 73 46 – Prevailing Wage Determination Schedule .....	10
00 73 73 – Statutory Requirements .....	10
– Clearance Requirements for Contractors and Vendors (1 page)	

## SPECIFICATIONS

	<u>Page Nos.</u>
<u>DIVISION 1 - GENERAL REQUIREMENTS</u>	
01 10 00 – Summary .....	01 11 00-1 - 01 11 00-11
01 12 00 – Multiple Contract Summary .....	01 12 00-1 - 01 12 00-8
01 21 00 – Allowances .....	01 21 00-1 - 01 21 00-5
01 22 00 – Unit Prices .....	01 22 00-1 - 01 22 00-8
01 23 00 – Alternates .....	01 23 00-1 - 01 23 00-5
01 25 00 – Substitution Procedures .....	01 25 00-1 - 01 25 00-4
01 26 00 – Contract Modification Procedures .....	01 26 00-1 - 01 26 00-4
– G710 - Architect's Supplemental Instructions (1 page)	
– G709 - Work Changes Proposal Request (1 page)	
– G701 - Change Order (1 page)	
– Change Order Acknowledgment Form (1 page)	
– G714 - Construction Change Directive (1 page)	
01 29 00 – Payment Procedures .....	01 29 00-1 - 01 29 00-6
01 31 00 – Project Management and Coordination .....	01 31 00-1 - 01 31 00-9
01 32 00 – Construction Progress Documentation .....	01 32 00-1 - 01 32 00-9

TABLE OF CONTENTS

	<u>Page Nos.</u>
<u>DIVISION 1 - GENERAL REQUIREMENTS (CONT'D)</u>	
01 33 00 – Submittal Procedures .....	01 33 00-1 - 01 33 00-12
– Submittal Cover Sheet (1 page)	
– Sample Submittal Schedule (1 page)	
01 33 10 – Coordination Drawings .....	01 33 10-1 - 01 33 10-6
01 40 00 – Quality Requirements .....	01 40 00-1 - 01 40 00-9
01 42 00 – References .....	01 42 00-1 - 01 42 00-5
01 50 00 – Temporary Facilities and Controls .....	01 50 00-1 - 01 50 00-12
01 60 00 – Product Requirements .....	01 60 00-1 - 01 60 00-7
01 73 00 – Execution .....	01 73 00-1 - 01 73 00-8
01 73 29 – Cutting and Patching .....	01 73 29-1 - 01 73 29-5
01 77 00 – Closeout Procedures .....	01 77 00-1 - 01 77 00-7
01 78 23 – Operation and Maintenance Data .....	01 78 23-1 - 01 78 23-7
01 78 39 – Project Record Documents .....	01 78 39-1 - 01 78 39-4
01 79 00 – Demonstration and Training .....	01 79 00-1 - 01 79 00-4
01 91 13 – Building Systems Commissioning Procedures .....	01 91 13-1 - 01 91 13-10
 <u>DIVISION 2 – EXISTING CONDITIONS</u>	
02 41 19 – Selective Demolition .....	02 41 19-1 - 02 41 19-7
 <u>DIVISION 3 – CONCRETE</u>	
03 30 00 – Cast-in-Place Concrete .....	03 30 00-1 - 03 30 00-24
03 54 16 – Hydraulic Cement Underlayment .....	03 54 16-1 - 03 54 16-4
 <u>DIVISION 4 – MASONRY</u>	
04 01 10 – Masonry Cleaning .....	04 01 10-1 - 04 01 10-6
04 20 00 – Unit Masonry .....	04 20 00-1 - 04 20 00-20
 <u>DIVISION 5 – METALS</u>	
05 12 00 – Structural Steel Framing .....	05 12 00-1 - 05 12 00-9
05 31 00 – Steel Decking .....	05 31 00-1 - 05 31 00-7
05 50 00 – Metal Fabrications .....	05 50 00-1 - 05 50 00-9
05 52 13 – Pipe and Tube Railings .....	05 52 13-1 - 05 52 13-8
 <u>DIVISION 6 – WOOD AND PLASTICS</u>	
06 10 00 – Rough Carpentry .....	06 10 00-1 - 06 10 00-4
06 16 43 – Gypsum Sheathing .....	06 16 43-1 - 06 16 43-3
06 20 00 – Finish Carpentry .....	06 20 00-1 - 06 20 00-13

TABLE OF CONTENTS

Page Nos.

DIVISION 7 - THERMAL AND MOISTURE PROTECTION

07 19 00 – Water Repellents .....	07 19 00-1 - 07 19 00-5
07 21 00 – Thermal Insulation .....	07 21 00-1 - 07 21 00-5
07 54 23 – Thermoplastic-Polyolefin (TPO) Roofing .....	07 54 23-1 - 07 54 23-10
07 84 13 – Penetration Firestopping .....	07 84 13-1 - 07 84 13-5
07 84 43 – Joint Firestopping .....	07 84 43-1 - 07 84 43-5
07 92 00 – Joint Sealants .....	07 92 00-1 - 07 92 00-7

DIVISION 8 – DOORS AND WINDOWS

08 11 13 – Hollow Metal Doors and Frames .....	08 11 13-1 - 08 11 13-9
08 14 16 – Flush Wood Doors .....	08 14 16-1 - 08 14 16-5
08 31 13 – Access Doors and Frames .....	08 31 13-1 - 08 31 13-5
08 41 13 – Aluminum-Framed Entrances and Storefronts .....	08 41 13-1 - 08 41 13-9
08 56 53 – Security Windows .....	08 56 53-1 - 08 56 53-5
08 71 00 – Door Hardware .....	08 71 00-1 - 08 71 00-22
08 80 00 – Glazing .....	08 80 00-1 - 08 80 00-11
08 88 13 – Fire-Rated Glazing .....	08 88 13-1 - 08 88 13-6
08 90 05 – Acoustical Louvered Equipment Enclosures .....	08 90 05-1 - 08 90 05-6

DIVISION 9 - FINISHES

09 22 16 – Non-Structural Metal Framing .....	09 22 16-1 - 09 22 16-7
09 29 00 – Gypsum Board .....	09 29 00-1 - 09 29 00-8
09 30 13 – Ceramic Tiling .....	09 30 13-1 - 09 30 13-8
09 51 13 – Acoustical Panel Ceilings .....	09 51 13-1 - 09 51 13-8
09 65 13 – Resilient Base and Accessories .....	09 65 13-1 - 09 65 13-5
09 65 16 – Resilient Sheet Flooring .....	09 65 16-1 - 09 65 16-6
09 65 19 – Resilient Tile Flooring .....	09 65 19-1 - 09 65 19-6
09 66 23 – Resinous Matrix Terrazzo Flooring .....	09 66 23-1 - 09 66 23-8
09 68 10 – Carpeting .....	09 68 10-1 - 09 68 10-7
09 91 00 – Painting and Finishing .....	09 91 00-1 - 09 91 00-10

DIVISION 10 – SPECIALTIES

10 11 00 – Visual Display Surfaces .....	10 11 00-1 - 10 11 00-7
10 12 00 – Display Cases .....	10 12 00-1 - 10 12 00-5
10 14 16 – Plaques .....	10 14 16-1 - 10 14 16-4
10 14 23 – Panel Signage .....	10 14 23-1 - 10 14 23-5
10 21 13 – Plastic Toilet Compartments .....	10 21 13-1 - 10 21 13-4
10 21 23 – Cubicle Curtains and Track .....	10 21 23-1 - 10 21 23-4
10 26 13 – Corner Guards .....	10 26 13-1 - 10 26 13-4
10 28 00 – Toilet Accessories .....	10 28 00-1 - 10 28 00-4
10 80 00 – Other Specialties .....	10 80 00-1 - 10 80 00-3

TABLE OF CONTENTS

Page Nos.

DIVISION 11 – EQUIPMENT

11 61 43 – Stage Curtains and Rigging System .....	11 61 43-1 - 11 61 43-8
11 66 23 – Gymnasium Equipment .....	11 66 23-1 - 11 66 23-5

DIVISION 12 – FURNISHINGS

12 24 13 – Roller Window Shades .....	12 24 13-1 - 12 24 13-5
12 32 16 – Plastic-Laminate-Faced Casework .....	12 32 16-1 - 12 32 16-7
12 56 51 – Library Furniture .....	12 56 51-1 - 12 56 51-6

DIVISION 13 (NOT USED)

DIVISION 14 – CONVEYING EQUIPMENT

14 21 23.81 – Hydraulic Elevator Rehabilitation .....	14 21 23.81-1 - 14 21 23.81-17
---	--------------------------------

DIVISION 21 – FIRE PROTECTION

21 05 10 – Excavation and Backfill for Fire Suppression Construction .....	21 05 10-1 - 21 05 10-7
21 90 10 – Wet-Pipe Sprinkler Systems .....	21 90 10-1 - 21 90 10-18
21 90 12 – Fire Sprinkler Systems, Corrosion Mitigation .....	21 90 12-1 - 21 90 12-4

DIVISION 22 – PLUMBING

22 00 10 – Basic Requirements – Plumbing Construction .....	22 00 10-1 - 22 00 10-4
22 00 30 – Electrical Requirements for Plumbing Equipment .....	22 00 30-1 - 22 00 30-8
22 05 00 – Common Work Requirements – Plumbing Construction .....	22 05 00-1 - 22 05 00-10
22 05 10 – Excavation & Backfill for Plumbing Construction .....	22 05 10-1 - 22 05 10-7
22 05 30 – Meters and Gages for Plumbing Systems .....	22 05 30-1 - 22 05 30-3
22 05 40 – General-Duty Valves for Plumbing Piping .....	22 05 40-1 - 22 05 40-4
22 05 50 – Hangers & Supports for Plumbing Piping & Equipment .....	22 05 50-1 - 22 05 50-8
22 05 53 – Identification for Plumbing Systems & Equipment .....	22 05 53-1 - 22 05 53-6
22 07 00 – Plumbing System Insulation .....	22 07 00-1 - 22 07 00-6
22 11 05 – Facility Water Distribution Piping .....	22 11 05-1 - 22 11 05-15
22 11 10 – Domestic Water Piping .....	22 11 10-1 - 22 11 10-8
22 11 20 – Domestic Water Piping Specialties .....	22 11 20-1 - 22 11 20-9
22 13 11 – Sanitary Waste and Vent Piping .....	22 13 11-1 - 22 13 11-6
22 13 20 – Sanitary Waste Piping Specialties .....	22 13 20-1 - 22 13 20-5
22 16 20 – Natural Gas Piping .....	22 16 20-1 - 22 16 20-10
22 40 00 – Plumbing Fixtures .....	22 40 00-1 - 22 40 00-8

TABLE OF CONTENTS

Page Nos.

DIVISION 23 – HVAC

23 00 10 – Basic Requirements – HVAC Construction .....	23 00 10-1 - 23 00 10-4
23 00 30 – Electrical Requirements for HVAC Equipment .....	22 00 30-1 - 23 00 30-7
23 04 00 – Underground Tank Removal .....	22 04 00-1 - 23 04 00-2
23 05 00 – Common Work Requirements – HVAC Construction .....	23 05 00-1 - 23 05 00-8
23 05 30 – Meters and Gauges for HVAC Piping .....	23 05 30-1 - 23 05 30-3
23 05 40 – General Duty Valves for HVAC Piping .....	23 05 40-1 - 23 05 40-5
23 05 70 – Identification for HVAC Systems .....	23 05 70-1 - 23 05 70-4
23 06 00 – HVAC System Testing, Adjusting, and Balancing .....	23 06 00-1 - 23 06 00-16
23 07 00 – HVAC System Insulation .....	23 07 00-1 - 23 07 00-11
23 09 00 – HVAC System Controls .....	23 09 00-1 - 23 09 00-23
23 09 05 – Sequence of Operations .....	23 09 05-1 - 23 09 05-28
23 21 10 – Hydronic Piping .....	23 21 10-1 - 23 21 10-16
23 21 31 – Hydronic Pumps .....	23 21 31-1 - 23 21 31-4
23 31 10 – Metal Ducts .....	23 31 10-1 - 23 31 10-13
23 33 00 – Duct Accessories .....	23 33 00-1 - 23 33 00-6
23 33 10 – Roof Curbs, Equipment Supports and Accessories .....	23 33 10-1 - 23 33 10-3
23 34 00 – HVAC Fans .....	23 34 00-1 - 23 34 00-5
23 36 00 – Air Terminal Units .....	23 36 00-1 - 23 36 00-5
23 37 10 – Diffusers, Registers, and Grilles .....	23 37 10-1 - 23 37 10-5
23 37 20 – Gravity Ventilators .....	23 37 20-1 - 23 37 20-4
23 37 91 – Acoustical Smoke Vents .....	23 37 91-1 - 23 37 91-4
23 41 10 – Air Purification Systems .....	23 41 10-1 - 23 41 10-5
23 52 70 – Fire-Tube Condensing Boilers .....	23 52 60-1 - 23 52 60-7
23 58 30 – Kitchen Ventilation Systems .....	23 58 30-1 - 23 58 30-7
23 72 15 – Packaged Energy Recovery Units .....	23 72 15-1 - 23 72 15-9
23 73 10 – Modular Air Handling Units .....	23 73 10-1 - 23 73 10-12
23 73 80 – Packaged Air Handling Units .....	23 73 80-1 - 23 73 80-8
23 75 40 – Packaged Outdoor Air-Handling Units .....	23 75 40-1 - 23 75 40-8
23 81 20 – Ductless Split-System Air-Handling Units .....	23 81 20-1 - 23 81 20-5
23 82 05 – Hydronic Duct Coils .....	23 82 05-1 - 23 82 05-2
23 82 10 – Fan Coil Units .....	23 82 10-1 - 23 82 10-4
23 82 35 – Hydronic Finned Tube .....	23 82 35-1 - 23 82 35-2
23 82 40 – Hydronic Cabinet Heaters .....	23 82 40-1 - 23 82 40-3
23 82 60 – Electric Heaters .....	23 82 60-1 - 23 82 60-3
23 89 00 – Variable Frequency Drives .....	23 89 00-1 - 23 89 00-8

DIVISION 26 – ELECTRICAL

26 00 10 – Basic Electrical Requirements .....	26 00 10-1 - 26 00 10-16
26 00 30 – Electrical Requirements for Mechanical Equipment .....	26 00 30-1 - 26 00 30-8
26 05 00 – Common Requirements – Electrical Construction .....	26 05 00-1 - 26 05 00-4
26 05 19 – Wires and Cables – 600V and Below .....	26 05 19-1 - 26 05 19-5
26 05 26 – Grounding .....	26 05 26-1 - 26 05 26-4
26 05 29 – Supporting Devices .....	26 05 29-1 - 26 05 29-3
26 05 33 – Raceways .....	26 05 33-1 - 26 05 33-7

TABLE OF CONTENTS

	<u>Page Nos.</u>
<u>DIVISION 26 – ELECTRICAL (CONT'D)</u>	
26 05 35 – Electrical Boxes and Fittings .....	26 05 35-1 - 26 05 35-3
26 05 53 – Electrical Identification .....	26 05 53-1 - 26 05 53-5
26 05 73 – Short-Circuit & Coordination Studies .....	26 05 73-1 - 26 05 73-6
26 09 23 – Occupancy Sensors .....	26 09 23-1 - 26 09 23-6
26 09 43 – Distributed Lighting Control System .....	26 09 43-1 - 26 09 43-13
26 09 50 – Lighting Sequence of Operations .....	26 09 50-1 - 26 09 50-5
26 22 13 – Low-Voltage Dry-Type Transformers .....	26 22 13-1 - 26 22 13-4
26 22 50 – Service Entrance .....	26 22 50-1 - 26 22 50-2
26 24 13 – Switchboards .....	26 24 13-1 - 26 24 13-11
26 24 16 – Panelboards .....	26 24 16-1 - 26 24 16-8
26 27 26 – Wiring Devices .....	26 27 26-1 - 26 27 26-6
26 28 13 – Fuses .....	26 28 13-1 - 26 28 13-3
26 28 15 – Power Module Switch (Elevator) .....	26 28 15-1 - 26 28 15-2
26 28 16 – Disconnect Switches .....	26 28 16-1 - 26 28 16-4
26 29 13 – Enclosed Motor Controllers .....	26 29 13-1 - 26 29 13-4
26 32 13 – Generator Set .....	26 32 13-1 - 26 32 13-7
26 36 00 – Transfer Switches .....	26 36 00-1 - 26 36 00-8
26 43 13 – Transient Voltage Surge Suppression .....	26 43 13-1 - 26 43 13-4
26 51 00 – Lighting .....	26 51 00-1 - 26 51 00-7
26 55 61 – Theatrical Lighting and Control System .....	26 55 61-1 - 26 55 61-24
 <u>DIVISION 27 – COMMUNICATIONS</u>	
27 05 26 – Grounding & Bonding for Communications Systems .....	27 05 26-1 - 27 05 26-7
27 05 36 – Cable Trays for Communications Systems .....	27 05 36-1 - 27 05 36-5
27 15 00 – Communications Cabling .....	27 15 00-1 - 27 15 00-18
27 51 23 – Intercommunications System .....	27 51 23-1 - 27 51 23-11
27 51 24 – Telephone System .....	27 51 24-1 - 27 51 24-4
27 51 25 – Sound Reinforcement Systems .....	27 51 25-1 - 27 51 25-11
27 51 31 – Emergency Responder Radio Signal Survey .....	27 51 31-1 - 27 51 31-3
27 53 13 – Wireless Clock System .....	27 53 13-1 - 27 53 13-7
 <u>DIVISION 28 – ELECTRONIC SAFETY AND SECURITY</u>	
28 13 50 – Access Control System .....	28 13 50-1 - 28 13 50-6
28 31 00 – Intrusion Detection System .....	28 31 00-1 - 28 31 00-8
28 31 20 – Area of Rescue Assistance System .....	28 31 20-1 - 28 31 20-4
28 46 21 – Fire Alarm and Detection System .....	28 46 21-1 - 28 46 21-17
 <u>DIVISION 31 – EARTHWORK</u>	
31 20 00 – Earth Moving .....	31 20 00-1 - 31 20 00-16

TABLE OF CONTENTS

Page Nos.

DIVISION 32 – EXTERIOR IMPROVEMENTS

32 12 16 – Asphalt Paving .....	32 12 16-1 - 32 12 16-8
32 31 13 – Chain Link Fences and Gates .....	32 31 13-1 - 32 31 13-6
32 92 00 – Turf and Grasses .....	32 92 00-1 - 32 92 00-15

DIVISION 33 – (NOT USED)

END OF TABLE OF CONTENTS

SCHEDULE OF DRAWINGS

The Drawings, except for revisions, clarification sketches, and supplemental Drawings issued subsequent to award of the Contract, are hereby enumerated as follows:

	<u>Dwg. #</u>	<u>Date</u>
<b><u>ARCHITECTURAL</u></b>		
Cover Sheet .....	A-0	04/14/23
Site Plan .....	SP-1	"
Typical Site Details .....	SP-2	"
Concrete Ramp Repairs .....	SP-3	"
Building Phasing Plan .....	PH-1	"
1/16" Overall Floor Plans .....	A-1	"
Code Notes .....	A-2	"
1/16" Code Plans .....	A-3	"
1/16" Ground Floor Demolition Plan .....	A-4	"
1/16" First Floor Demolition Plan .....	A-5	"
1/8" Partial Ground Floor Reflected Ceiling Plan - Unit A .....	A-6	"
1/8" Partial First Floor Reflected Ceiling Plan - Unit A .....	A-6A	"
1/8" Partial Ground Floor Reflected Ceiling Plan - Unit B .....	A-6B	"
1/8" Partial First Floor Reflected Ceiling Plan - Unit B .....	A-6C	"
1/8" Partial First Floor Reflected Ceiling Plan - Unit C .....	A-6D	"
1/16" Roof Plan .....	A-7	"
Typical Roof Details .....	A-8	"
Doors, Frames, Jamb Details and Door Schedule .....	A-9	"
Room Finish Schedule and Typical Legends .....	A-10	"
Sign Schedule and Details .....	A-10A	"
Typical Details .....	A-11	"
Typical Details .....	A-11A	"
Typical Details .....	A-11B	"
Floor Finish Plans .....	A-12	"
Typical Toilet Room Elevations and Accessories .....	A-13	"
Enlarged Toilet Room Plans and Elevations .....	A-13A	"
Alternate A100 Plan .....	A-14	"
1/8" Ground Floor Plan - Unit A .....	A-A1	"
1/8" First Floor Plan - Unit A .....	A-A2	"
1/8" Exterior Elevations - Unit A .....	A-A3	"
1/8" Ground Floor Plan - Unit B .....	A-B1	"
1/8" First Floor Plan - Unit B .....	A-B2	"
1/8" Exterior Elevations - Unit B .....	A-B3	"
1/4" Enlarged Plans and Elevations - Unit B .....	A-B4	"
1/8" First Floor Plan - Unit C .....	A-C1	"
1/8" Exterior Elevations - Unit C .....	A-C2	"
1/4" Enlarged Plans and Elevations - Unit C .....	A-C3	"
Gymnasium Elevations and Details - Unit C .....	A-C4	"
Wall Sections and Millwork Details - Unit C .....	A-C5	"

SCHEDULE OF DRAWINGS (CONT'D)

	<u>Dwg. #</u>	<u>Date</u>
<b><u>STRUCTURAL</u></b>		
General Notes .....	S-0	04/14/23
General Notes .....	S-1	"
Typical Details .....	S-2	"
Typical Details .....	S-3	"
Typical Details .....	S-4	"
Overall Ground Floor Plan .....	S-5	"
Overall First Floor Plan .....	S-6	"
Overall Roof Framing Plan .....	S-7	"
Ground Floor - Unit A .....	S-A0	"
First Floor - Unit A .....	S-A1	"
Roof Framing Plan - Unit A .....	S-A2	"
Ground Floor - Unit B .....	S-B0	"
First Floor - Unit B .....	S-B1	"
Roof Framing Plan - Unit B .....	S-B2	"
First Floor - Unit B .....	S-C1	"
Roof Framing Plan - Unit B .....	S-C2	"

**PLUMBING**

Site Plan - Plumbing .....	P-1	04/14/23
Site Details - Plumbing .....	P-2	"
Details, Schedules, and Legend - Plumbing .....	P-3	"
Plumbing Riser Diagrams .....	P-4	"
Enlarged Boiler Room Plan - Plumbing Demolition .....	P-5	"
Enlarged Boiler Room and Partial Site Plans - Plumbing .....	P-6	"
Ground Floor Plan - Unit A - Plumbing Demolition .....	PD-A1	"
First Floor Plan - Unit A - Plumbing Demolition .....	PD-A2	"
Ground Floor Plan - Unit B - Plumbing Demolition .....	PD-B1	"
First Floor Plan - Unit B - Plumbing Demolition .....	PD-B2	"
Ground Floor Plan - Unit C - Plumbing Demolition .....	PD-C1	"
First Floor Plan - Unit C - Plumbing Demolition .....	PD-C2	"
Ground Floor Plan - Unit A - Plumbing .....	P-A1	"
First Floor Plan - Unit A - Plumbing .....	P-A2	"
Ground Floor Plan - Unit B - Plumbing .....	P-B1	"
First Floor Plan - Unit B - Plumbing .....	P-B2	"
Ground Floor Plan - Unit C - Plumbing .....	P-C1	"
First Floor Plan - Unit C - Plumbing .....	P-C2	"

**FIRE PROTECTION**

Upper and Lower Level Floor Plans - Fire Protection .....	FP-1	04/14/23
Fire Protection Details .....	FP-2	"

SCHEDULE OF DRAWINGS (CONT'D)

	<u>Dwg. #</u>	<u>Date</u>
<b><u>HVAC</u></b>		
HVAC Schedules – Sheet 1 .....	H-1	04/14/23
HVAC Schedules – Sheet 2 .....	H-2	"
HVAC Schedules – Sheet 3 .....	H-3	"
HVAC Notes, Legend, & Details - Sheet 1 .....	H-4	"
HVAC Notes, Legend, & Details - Sheet 2 .....	H-5	"
HVAC System Piping Schematics .....	H-6	"
Boiler Room Plan - HVAC Demolition .....	H-7	"
Boiler Room Plan - HVAC .....	H-8	"
Roof Plan - HVAC Demolition .....	H-9	"
Roof Plan - HVAC .....	H-10	"
Building Sections - HVAC .....	H-11	"
Ground Floor Plan - Unit A - HVAC Demolition .....	HD-A1	"
First Floor Plan - Unit A - HVAC Demolition .....	HD-A2	"
Ground Floor Plan - Unit B - HVAC Demolition .....	HD-B1	"
First Floor Plan - Unit B - HVAC Demolition .....	HD-B2	"
Ground Floor Plan - Unit C - HVAC Demolition .....	HD-C1	"
First Floor Plan - Unit C - HVAC Demolition .....	HD-C2	"
Ground Floor Plan - Unit A - HVAC .....	H-A1	"
First Floor Plan - Unit A - HVAC .....	H-A2	"
Ground Floor Plan - Unit A - HVAC Piping .....	H-A3	"
First Floor Plan - Unit A - HVAC Piping .....	H-A4	"
Ground Floor Plan - Unit B - HVAC .....	H-B1	"
First Floor Plan - Unit B - HVAC .....	H-B2	"
Ground Floor Plan - Unit B - HVAC Piping.....	H-B3	"
First Floor Plan - Unit B - HVAC Piping .....	H-B4	"
First Floor Plan - Unit C - HVAC .....	H-C1	"
Ground Floor Plan - Unit C - HVAC Piping .....	H-C2	"
First Floor Plan - Unit C - HVAC Piping .....	H-C3	"

**ELECTRICAL**

Site Plan - Electrical .....	E-1	04/14/23
Ground Floor Plan - Area A - Demolition .....	E-2	"
Ground Floor Plan - Areas B & C - Demolition .....	E-3	"
First Floor Plan - Area A - Demolition .....	E-4	"
First Floor Plan - Area B - Demolition .....	E-5	"

SCHEDULE OF DRAWINGS (CONT'D)

	<u>Dwg. #</u>	<u>Date</u>
<b><u>ELECTRICAL (CONT'D.)</u></b>		
First Floor Plan - Area C - Demolition .....	E-6	08/16/21
Floor Plans - Systems .....	E-7	"
Electrical Symbol Legend .....	E-8	"
Lightning Fixture Schedule and General Notes .....	E-9	"
Enlarged Kitchen Plan - Power .....	E-10	"
Emergency Power Riser Diagram .....	E-11	"
Main Power Riser Diagram .....	E-12	"
Communication Riser Diagram .....	E-13	"
Panel Schedules .....	E-14	"
Panel Schedules .....	E-15	"
Ground Floor Plan - Area A - Lighting .....	E-A1	"
First Floor Plan - Area A - Lighting .....	E-A2	"
Ground Floor Plan - Area A - Power .....	E-A3	"
First Floor Plan - Area A - Power .....	E-A4	"
Ground Floor Plan - Area B - Lighting .....	E-B1	"
First Floor Plan - Area B - Lighting .....	E-B2	"
Ground Floor Plan - Area B - Power .....	E-B3	"
First Floor Plan - Area B - Power .....	E-B4	"
Ground Floor Plan - Area C - Lighting .....	E-C1	"
First Floor Plan - Area C - Lighting .....	E-C2	"
Ground Floor Plan - Area C - Power .....	E-C3	"
First Floor Plan - Area C - Power .....	E-C4	"
Roof Plan - Power .....	E-R1	"

END OF SCHEDULE