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DRAWING INDEX

The drawings which form a part of this project are indicated in the following list:

DRAWING NUMBER TITLE OF DRAWING
G.1.0 COVER SHEET
A.1.0 DEMOLITION PLAN, NOTES
Al.l FLOOR PLAN, NOTES
A2.1 DETAILS, SCHEDULES
A22 DETAILS, SECTIONS
A3.1 EXTERIOR ELEVATIONS PLANS
H.1.0 HVAC PLANS
H.1.1 SCHEDULES, NOTES & DETAILS
P.1.1 PLUMBING PLANS
P2.1 SCHEDULES, NOTES AND DETAILS
E.1.1 ELECTRICAL PLOOR PLANS
E.2.1 ELECTRICAL SCHDS & DETAILS

Bureau of Design and Project Management will furnish from time to time as the work progresses, such
supplemental drawings as may be required for further illustrating the details of the work, but these
supplemental drawings will not include the shop drawings, all of which are to be prepared by the
Contractor and submitted as hereinafter specified for approval before the work is started.
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