

DATE: September 21, 2023

DEPARTMENT OF GENERAL SERVICES
BUREAU OF CAPITAL PROJECT DESIGN MANAGEMENT
1800 HERR STREETS
HARRISBURG, PENNSYLVANIA

ADDENDUM NO. 4

on

PROJECT NO. DGS C-0588-0015 PHASE 001

PROJECT TITLE - Loysville Youth Development Center - Renovations to Zimmerman-Bingaman (ZB) Cottage

PROFESSIONAL:

UpStreet Architects, Inc.
541 Philadelphia Street
Indiana, PA, 15701

If you submitted a bid prior to this Addendum being issued, your bid has been discarded and you must re-submit your bid(s) prior to the bid opening date and time.

ADMINISTRATIVE CHANGES – ALL CONTRACTS

Item 1 – Bid Submission date has been changed from September 28, 2023 at 2:00pm to October 5, 2023 at 2:00pm

GENERAL CHANGES – ALL CONTRACTS

Item 1 – None

SPECIFICATION CHANGES – ALL CONTRACTS

Item 1 – 10 21 13.17 Phenolic Toilet Partitions: .1 Request for substitution rejected. (see attached)

DRAWING CHANGES – CONTRACT NO. DGS C-0588-0015 PHASE 1 .2 (See attached)

Item 1 – Sheet M-701: Schedules Mechanical: Revised per RFI-15 .2 Contract

DEPARTMENT OF GENERAL SERVICES
BUREAU PRE-CONSTRUCTION
1800 HERR STREET
HARRISBURG, PENNSYLVANIA

ADDENDUM NO. 4

September 20, 2023

PROJECT NO. DGS C-0588-0015 PHASE 1
PROJECT TITLE – Loysville Youth Development Center ZB Cottage
10 Opportunity Drive Loysville PA 17047
PROFESSIONAL'S NAME AND ADDRESS
UpStreet Architects
911 Menoher Boulevard
Johnstown, PA 15905

ADMINISTRATIVE CHANGES – ALL CONTRACTS

Item 1 – Bid Submission date has been changed from September 28, 2023 at 2:00pm to October 5, 2023 at 2:00pm

GENERAL CHANGES – ALL CONTRACTS

Item 1 – None

SPECIFICATION CHANGES – ALL CONTRACTS

Item 1 – 10 21 13.17 Phenolic Toilet Partitions: .1 Request for substitution rejected. (see attached)

DRAWING CHANGES – CONTRACT NO. DGS C-0588-0015 PHASE 1 .2 (See attached)

Item 1 – Sheet M-701: Schedules Mechanical: Revised per RFI-15 .2 Contract

SUBSTITUTION REQUEST
(During the Bidding/Negotiating Stage)

Project: <u>Zimmer-Bingaman Cottage Loysville Youth Development (21-550794)</u>	Substitution Request Number: <u>SubReq-28871</u>
<u>LOYSVILLE, PA</u>	From: <u>Courtney Smith, Scranton Products</u>
To: <u>Karen Welsh, UPSTREET ARCHITECTS</u>	Date: <u>09/20/2023</u>
<u>kwelsh@upstreetarchitects.com, (724) 349-3601</u>	A/E Project Number: _____
Re: <u>Phenolic Toilet Compartments</u>	Contract For: <u>Dept of General Services</u>

Specification Title: <u>Phenolic Toilet Compartments</u>	Description: <u>Manufacturers</u>
Section: <u>10 21 13.17</u> Page: <u>1</u>	Article/Paragraph: <u>2.1</u>

Proposed Substitution: <u>Hiny Hiders Solid Plastic</u>			
Manufacturer: <u>Scranton Products</u>	Address: <u>scrantonproducts.com</u>	Phone: <u>570-348-0997</u>	
Trade Name: <u>Scranton Hiny Hiders Solid Plastic</u>		Model No.: <u>N/A</u>	

Attached data includes product description, specifications, drawings, photographs, and performance and test data adequate for evaluation of the request; applicable portions of the data are clearly identified.

Attached data also includes a description of changes to the Contract Documents that the proposed substitution will require for its proper installation.

The Undersigned certifies:

- Proposed substitution has been fully investigated and determined to be equal or superior in all respects to specified product.
- Same warranty will be furnished for proposed substitution as for specified product.
- Same maintenance service and source of replacement parts, as applicable, is available.
- Proposed substitution will have no adverse effect on other trades and will not affect or delay progress schedule.
- Proposed substitution does not affect dimensions and functional clearances.

Submitted by: <u>Courtney Smith</u>
Signed by: <u>Courtney Smith</u>
Firm: <u>Scranton Products</u>
Address: <u>801 E. Corey Street</u>
<u>Scranton, Pennsylvania 18504</u>
Telephone: <u>(570) 348-0997 ext. 8032, courtney.smith@azekco.com</u>

A/E's REVIEW AND ACTION

- ☐ Substitution approved - Make submittals in accordance with Specification Substitution Procedures.
- ☐ Substitution approved as noted - Make submittals in accordance with Specification Substitution Procedures.
- ☒ Substitution rejected - Use specified materials.
- ☐ Substitution Request received too late - Use specified materials.

Signed by: <u>Mark X. Turner SENIOR PROJECT MGR.</u>	Date: <u>9/20/23</u>
--	----------------------

Supporting Data Attached:	<input type="checkbox"/> Drawings	<input type="checkbox"/> Product Data	<input type="checkbox"/> Samples	<input type="checkbox"/> Tests	<input type="checkbox"/> Reports	<input type="checkbox"/> _____
---------------------------	-----------------------------------	---------------------------------------	----------------------------------	--------------------------------	----------------------------------	--------------------------------