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1

SECOND FLOOR PLAN - ELECTRICAL

REVISIONS

NO. DESCRIPTION DATE

SPECIFIC NOTES - ELECTRICAL NEW

E1 REINSTALL SPEAKER AND RECONNECT TO MATCH EXISTING.

E2 REINSTALL RECEPTACLE AND RECONNECT TO MATCH EXISTING.

E4 REINSTALL CEILING WIRELESS ACCESS POINT AND RECONNECT TO MATCH EXISTING.

E5 CONNECT TO EXISTING LIGHTING CIRCUIT SERVING SPACE.

E6 PROVIDE DEVICE AS SHOWN IN EXISTING BACKBOX.

E15 UTILIZE JANITORS CLOSET TO ROUTE RECEPTACLE BRANCH CIRCUIT FROM FIRST FLOOR TO FAN ROOM ABOVE.

E16 UTILIZE EXISTING PLUMBING CHASE TO ROUTE RTU-6 FEEDER (BASE BIDS NO. 1 AND 2) OR H&V UNIT 6 AND HV6 CU FEEDER
(BASE BID NO. 3) AND RECEPTACLE BRANCH CIRCUIT FROM FIRST FLOOR TO FAN ROOM ABOVE.

1/8" = 1'-0"
2

SECOND FLOOR PLAN - ELECTRICAL HVAC

LIGHTING CONTROL NOTES:

• IN SPACES WITH WALL BOX OCCUPANCY SENSORS SET TO MANUAL ON/AUTOMATIC 
OFF WITH 5 MINUTES DELAY TO OFF. 

• IN SPACES WITH CEILING MOUNTED OCCUPANCY SENSORS AND LOW VOLTAGE 
WALL STATIONS (WITH OR WITHOUT DIMMING) SET TO MANUAL ON/AUTOMATIC OFF 
WITH 10 MINUTES DELAY TO OFF.

• IN SPACES WITH CEILING MOUNTED OCCUPANCY SENSORS SET TO AUTOMATIC 
ON/AUTOMATIC OFF WITH 10 MINUTES DELAY TO OFF.

• IN ADDITION TO REQUIREMENTS ABOVE, IN SPACES WITH DAYLIGHT SENSORS, SET 
DAYLIGHT SENSORS TO DIM LIGHTS IDENTIFIED BASED ON AVAILABLE DAYLIGHT 
WITHIN DAYLIGHT ZONE. 

ELECTRICAL WORK INDICATED IS 
PART OF BASE BID NO. 1 ONLY 
UNLESS NOTED OTHERWISE


