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GENERAL NOTES -
DEMOLITION

1. Demolition drawings are intended to indicate the general scope
and intent of the demolition work required and should not limit in
any way the full scope of the demolition work. Demolition work
includes removal of all existing pool construction systems,
equipment and loose furnishings not previously removed by the
Owner that is required to accomplish the intent of the
construction documents and necessary to provide a fully
prepared facility suitable for subsequent

construction documents including the Project Manual and to
check and verify existing conditions to determine the full scope
of demolition work. No additional compensation will be
considered for work that could be reasonably inferred from
review of the documents and the site.

3. Unless noted otherwise, all existing areas affected by demolition
are to be prepared to receive new materials and surfaces.*

4. Coordinate demolition removals with architectural drawings and
Project Manual. Refer to these documents for additional
demolition requirements. Except where specifically noted
otherwise, demolition of mechanical and electrical work shall be
by the general and electrical contractor. Unless noted otherwise,
demo work includes removing utilities back to source of utility
and re-installing or capping consistent with existing conditions.

5. The Owner shall have the option of keeping any or all
salvageable items removed from the building. Refer to the
Project Manual.

6. All new exposed masonry infill and patching in existing walls
shall be toothed into existing masonry walls to match existing
coursing and bond pattern if required.

7. Should existing concrete masonry and elements scheduled for
removal extend through existing slab to existing foundation,
existing wall/foundation shall be removed a minimum of 4" below
finish floor elevation. Fill void with concrete flush with adjacent

EDWIN M. WALLOVER, Il - AIA

ALLOVER

: construction. -
NOTE: X
ALL STAINLESS STEEL RAIL GOODS > contact . _— A K( I-I ITEQ"I’J‘ O
PREVIOUSLY REMOVED. . ontractors are responsible Tor reviewing the complete set O ) :

941 Wheatland Avenue, Suite 304
Lancaster, Pennsylvania 17603
tel 717.295.7754

fax 717-295-5577
www.walloverarchitects.com

2 7ot

\ \

";,4([0‘4 R. \\‘\\\‘\
ganm

I
|L]
[
i

&

o 0'-0" concrete floor. Finish concrete as required to receive future floor
finish.
8. Remove all delaminated and damaged tile and ceramic tile
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REMOVE ALL UNDERWATER LIGHTING
AND PREP FOR CONCRETE INFILL

setting beds to the existing concrete slab surfaces to be
prepped for new structural concrete leveling slab and prep for
new bonding agent and concrete infill.
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10. The General Contractor shall furnish and install all temporary
shoring as required to support existing construction scheduled to
remain until permanent structure is in place if required.

(© WALLOVER ARCHITECTS INCORPORATED

Any reproduction of this document in part or whole without
the express written permission of Wallover Architects
Incorporated is strictly prohibited. Drawings valid with
professional seal affixed.

<. 11. Install temporary enclosure partition between all existing and
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REMOVE AND DISCARD ALL
ACOUSTICAL TREATMENT
INCLUDING REMOVAL OF ALL
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THE MASONARY SURFACE.
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PREVIOUSLY REMOVED
DIVING BOARD

REMOVE AND DISCARD
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REMOVE DOORS AND REWORK HEAD AND SILL TO
PROVIDE POSITIVE CLOSURE PENDING
FUTURE WORK

new/renovated construction. Contractor shall coordinate
partition locations with Owner. Provide entrance/access through
temporary enclosure partitions as required by Owner and
applicable Building Code officials.

12. All general demolition notes and requirements indicated on these
drawings shall apply to all plans and applicable details/wall
sections indicating demolition.

13. Patch and repair all floors and walls wherever required after
existing construction is removed. Patched floors and walls shall
be repaired as required to receive new finishes.*

14. Plug and fill all pipe pentrations of pool vessels for filtered water
returns, gutter suction lines and main drain piping. All piping shall
be cut flush with interior pool floor, rear of pool wall and gutter
surfaces subject to filling with new concrete fill. Use expanding
rubber pipe plugs of appropriate diameter where possible.

15. Remove vision windows in both pool vessels and prep for
concrete infill. Typical for lap and diving pools.

* - By others at a later date

<> DEMOLITION KEYNOTES

CONCRETE
3A. Remove existing pool stair rails to surface of concrete floor
deck.

3B. Remove existing concrete headwall, as required for new work
to be completed.

3C. Remove existing concrete maintenance pad flush with the
existing floor.

3D. Remove coping at tile perimeter of pool. Patch and prep
horizontal wall surface to receive new concrete floor slab.

3E. Remove existing area drains in entirety & associated piping in
tunnels below.

MASONRY
4A. Remove existing masonry door heads, including frames, and
related construction, as required for new doors to be installed.

OPENINGS
8A. Remove existing doors, door frames, glazing and anchorage,
as required for new work to be completed.

8B. Remove existing window and or louvers and related
construction, as required for new work to be completed.

FINISHES
9A. Remove existing ceramic tile flooring, typical for all natatorium
floor surfaces.

9B. Remove existing finish flooring and setting bed, as required for
new work to be completed.
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13G. Remove existing handrails & deck anchors.

NATATORIUM SECTION - SOUTH
EXISTING
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13H. Remove existing pool ladder & deck anchors.

13J. Block and permanantly fill existing main drain assembly, patch
pool floor flush with adjacent surfaces & prepare as necessary
to receive new concrete infill.

13K. Remove existing filtered water return inlets, patch pool wall
flush with adjacent surfaces & prepare as necessary to
receive new concrete infill.

J. EVANS PHYSICAL
EDUCATION BUILDING -
POOL DECOMMISSIONING

MECHANICAL / PLUMBING
22A. Refer to Mechanical and Plumbing notes on demolition
drawings for demolition of Mechanical and Plumbing items.

ELECTRICAL
23A. Refer to Electrical notes on demolition drawings for demolition
of Electrical items.
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