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SECTION 02 41 19 - SELECTIVE DEMOLITION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Demolition and removal of selected portions of building or structure. 

B. Related Requirements: 

1. Section 011000 "Summary" for restrictions on use of the premises, Owner-

occupancy requirements, and phasing requirements. 

2. Section 017300 "Execution" for cutting and patching procedures. 

1.2 DEFINITIONS 

A. Remove: Detach items from existing construction and dispose of them off-site 

unless indicated to be salvaged or reinstalled. 

B. Remove and Salvage: Detach items from existing construction, in a manner to 

prevent damage, and deliver to Owner ready for reuse. 

C. Remove and Reinstall: Detach items from existing construction, in a manner to 

prevent damage, prepare for reuse, and reinstall where indicated. 

D. Existing to Remain: Leave existing items that are not to be removed and that 

are not otherwise indicated to be salvaged or reinstalled. 

E. Dismantle: To remove by disassembling or detaching an item from a surface, 

using gentle methods and equipment to prevent damage to the item and 

surfaces; disposing of items unless indicated to be salvaged or reinstalled. 

1.3 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition waste becomes property of Contractor. 

B. Historic items, relics, antiques, and similar objects including, but not limited to, 

cornerstones and their contents, commemorative plaques and tablets, and 

other items of interest or value to Owner that may be uncovered during 

demolition remain the property of Owner. 

1. Carefully salvage in a manner to prevent damage and promptly return to 

Owner. 
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1.4 PREINSTALLATION MEETINGS 

A. Pre-demolition Conference: Conduct conference at Project site, J. Evans 

Physical Education Building, Harrisburg Area Community College, One HACC 

Drive, Harrisburg, Pennsylvania 17110. 

1. Inspect and discuss condition of construction to be selectively 

demolished. 

2. Review structural load limitations of existing structure. 

3. Review and finalize selective demolition schedule and verify availability of 

materials, demolition personnel, equipment, and facilities needed to 

make progress and avoid delays. 

4. Review requirements of work performed by other trades that rely on 

substrates exposed by selective demolition operations. 

5. Review areas where existing construction is to remain and require 

protection. 

1.5 INFORMATIONAL SUBMITTALS 

A. Proposed Protection Measures: Submit report, including Drawings, that 

indicates the measures proposed for protecting individuals and property for 

dust control and for noise control. Indicate proposed locations and 

construction of barriers. 

B. Schedule of Selective Demolition Activities: Indicate the following: 

1. Detailed sequence of selective demolition and removal work, with starting 

and ending dates for each activity. Ensure the College’s on-site 

operations are uninterrupted. 

2. Interruption of utility services. Indicate how long utility services will be 

interrupted. 

3. Coordination for shutoff, capping, and continuation of utility services. 

4. Use of elevator and stairs. 

5. Coordination of Owner's continuing occupancy of portions of existing 

building and of Owner's partial occupancy of completed Work. 

C. Pre-demolition Photographs or Video: Show existing conditions of adjoining 

construction, including finish surfaces, that might be misconstrued as damage 

caused by salvage and demolition operations. Comply with Section 013233 

"Photographic Documentation." Submit before Work begins. 

1.6 CLOSEOUT SUBMITTALS 

A. Inventory: Submit a list of items that have been removed and salvaged. 
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1.7 FIELD CONDITIONS 

A. Owner will occupy portions of building immediately adjacent to selective 

demolition area. Conduct selective demolition so Owner's operations will not 

be disrupted. 

B. Conditions existing at time of inspection for bidding purpose will be maintained 

by Owner as far as practical. 

1. Before selective demolition, Owner will remove the following items: 

a. All stainless-steel rail goods and spectator seating.  

C. Notify Architect of discrepancies between existing conditions and Drawings 

before proceeding with selective demolition. 

D. Hazardous Materials: It is not expected that hazardous materials will be 

encountered in the Work. 

1. If suspected hazardous materials are encountered, do not disturb; 

immediately notify Architect and Owner. Hazardous materials will be 

removed by Owner under a separate contract. 

E. Storage or sale of removed items or materials on-site is not permitted. 

F. Utility Service: Maintain existing utilities indicated to remain in service and 

protect them against damage during selective demolition operations. 

1.8 COORDINATION 

A. Arrange selective demolition schedule so as not to interfere with Owner's 

operations. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Regulatory Requirements: Comply with governing EPA notification regulations 

before beginning selective demolition. Comply with hauling and disposal 

regulations of authorities having jurisdiction. 

B. Standards: Comply with ANSI/ASSP A10.6 and NFPA 241. 

C. Specific items of selective demolition are delineated on the drawings and 

include but not limited to: 

1. Demolition and removal of all perimeter pool filtered water return lines 

and inlets, gutter suction lines and grates, and vacuum lines and fittings 

from the rear of the pool walls including required core drilling of the pool 

containment vessel to stabilize pool shell piping if needed, and all suction 

piping from the existing pool gutter system.  All piping materials and pipe 

hangers shall be removed and properly discarded. The desired condition 
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of the maintenance space and tunnels is to have a clean space without 

any projecting hazards.  

2. Remove concrete headwall projecting above the surrounding pool decks 

at teaching pool as indicated in the drawings.  Limit pneumatic 

hammering to the greatest extent possible and utilize horizontal and 

vertical rail saws to remove concrete in sections suitable for handling and 

removal from the site. 

3. Limited removal of all loose and decayed ceramic pool deck tile and 

setting bed down to the concrete floor slabs, to the greatest extent 

possible, throughout the entire natatorium space including the spectator 

seating area, the adjacent pool office space and any ceramic tile 

surfaces used for circulation to adjacent occupied spaces and exits. 

Remove sufficient setting bed material from the pool decks to 

accommodate a new structural concrete floor slab to produce a level 

floor system suitable for future repurposing of the reclaimed natatorium 

space.  Fill all resulting voids with lean concrete to produce a level surface 

for the placement of the new concrete floor system.  All remaining 

ceramic tile surfaces within the pool vessels (floors and walls) shall remain 

in place to contain the of subsequent installation of lean concrete fill 

material.   

4. Remove all acoustical wall treatment and discard. Remove any residual 

adhesives to the greatest extent possible without damaging architectural 

surfaces. 

5. Maintain all lighting fixtures, exit and emergency lighting and surface and 

recessed electrical conduits. 

6. All abandoned or existing deck equipment schedule for replacement 

shall be removed and discarded if still located within eh field of work. The 

Owner has removed all pool related elements from the pool prior to the 

bidding process. 

7. All demolition noted on the drawings but not specifically noted herein 

shall be completed by the Prime General Contractor.    

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that utilities have been disconnected and capped before starting 

selective demolition operations. 

B. Review Project Record Documents of existing construction or other existing 

condition information provided by Owner. Owner does not guarantee that 

existing conditions are same as those indicated in Project Record Documents. 

C. Survey of Existing Conditions: Record existing conditions by use of 

preconstruction photographs or video. 

1. Inventory and record the condition of items to be removed and salvaged. 
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3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 

A. Existing Services/Systems to Remain: Maintain services/systems indicated to 

remain and protect them against damage. 

B. Existing Services/Systems to Be Removed, Relocated, or Abandoned: Locate, 

identify, disconnect, and seal or cap off utility services and 

mechanical/electrical systems serving areas to be selectively demolished. 

1. Owner will arrange to shut off indicated services/systems when requested 

by Contractor. 

2. Arrange to shut off utilities with utility companies. 

a. Piping to Be Removed: Remove portion of piping indicated to be 

removed and cap or plug remaining piping with same or 

compatible piping material. 

b. All existing pool piping (except the exposed main drain line) to be 

demolished and removed for the site: Drain piping and cap or plug 

piping with same or compatible piping material and leave in place. 

c. Equipment to Be Removed: Disconnect and cap services and 

remove equipment. 

d. Equipment to Be Removed and Reinstalled: Disconnect and cap 

services and remove, clean, and store equipment; when 

appropriate, reinstall, reconnect, and make equipment operational. 

e. Equipment to Be Removed and Salvaged: Disconnect and cap 

services and remove equipment and deliver to Owner. 

f. Ducts to Be Removed: Remove portion of ducts indicated to be 

removed and plug remaining ducts with same or compatible 

ductwork material. 

3.3 PROTECTION 

A. Temporary Protection: Provide temporary barricades and other protection 

required to prevent injury to people and damage to adjacent buildings and 

facilities to remain. 

1. Provide protection to ensure safe passage of people around selective 

demolition area and to and from occupied portions of building. 

2. Provide temporary weather protection, during interval between selective 

demolition of existing construction on exterior surfaces and new 

construction, to prevent water leakage and damage to structure and 

interior areas. 

3. Protect walls, ceilings, floors, and other existing finish work that are to 

remain or that are exposed during selective demolition operations. 

4. Cover and protect furniture, furnishings, and equipment that have not 

been removed. 

5. Comply with requirements for temporary enclosures, dust control, heating, 

and cooling specified in Section 015000 "Temporary Facilities and 

Controls." 
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B. Temporary Shoring: Design, provide, and maintain shoring, bracing, and 

structural supports as required to preserve stability and prevent movement, 

settlement, or collapse of construction and finishes to remain, and to prevent 

unexpected or uncontrolled movement or collapse of construction being 

demolished. 

1. Strengthen or add new supports when required during progress of 

selective demolition. 

C. Remove temporary barricades and protections where hazards no longer exist. 

3.4 SELECTIVE DEMOLITION, GENERAL 

A. General: Demolish and remove existing construction only to the extent required 

by new construction and as indicated. Use methods required to complete the 

Work within limitations of governing regulations and as follows: 

1. Proceed with selective demolition systematically, from higher to lower 

level. Complete selective demolition operations above each floor or tier 

before disturbing supporting members on the next lower level. 

2. Neatly cut openings and holes plumb, square, and true to dimensions 

required. Use cutting methods least likely to damage construction to 

remain or adjoining construction. Use hand tools or small power tools 

designed for sawing or grinding, not hammering, and chopping. 

Temporarily cover openings to remain. 

3. Cut or drill from the exposed or finished side into concealed surfaces to 

avoid marring existing finished surfaces. 

4. Do not use cutting torches until work area is cleared of flammable 

materials. At concealed spaces, such as duct and pipe interiors, verify 

condition and contents of hidden space before starting flame-cutting 

operations. Maintain portable fire-suppression devices during flame-

cutting operations. 

5. Maintain fire watch during and for at least 12 hours after flame-cutting 

operations. 

6. Maintain adequate ventilation when using cutting torches. 

7. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable 

materials and promptly dispose of off-site. 

8. Remove structural framing members and lower to ground by method 

suitable to avoid free fall and to prevent ground impact or dust 

generation. 

9. Locate selective demolition equipment and remove debris and materials 

so as not to impose excessive loads on supporting walls, floors, or framing. 

10. Dispose of demolished items and materials promptly.  

B. Site Access and Temporary Controls: Conduct selective demolition and debris-

removal operations to ensure minimum interference with roads, streets, walks, 

walkways, and other adjacent occupied and used facilities. 
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C. Removed and Salvaged Items: (Not anticipated, only if discovered during 

demolition) 

1. Clean salvaged items. 

2. Pack or crate items after cleaning. Identify contents of containers. 

3. Store items in a secure area until delivery to Owner. 

4. Transport items to Owner's storage area designated by Owner. 

5. Protect items from damage during transport and storage. 

D. Removed and Reinstalled Items: (Not anticipated, only if discovered during 

demolition) 

1. Clean and repair items to functional condition adequate for intended 

reuse. 

2. Pack or crate items after cleaning and repairing. Identify contents of 

containers. 

3. Protect items from damage during transport and storage. 

4. Reinstall items in locations indicated. Comply with installation requirements 

for new materials and equipment. Provide connections, support, and 

miscellaneous materials necessary to make item functional for use 

indicated. 

E. Existing Items to Remain: Protect construction indicated to remain against 

damage and soiling during selective demolition. When permitted by Architect, 

items may be removed to a suitable, protected storage location during 

selective demolition,  cleaned and reinstalled in their original locations after 

selective demolition operations are complete. 

3.5 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS 

A. Concrete: Demolish in small sections. Using power-driven saw, cut concrete to 

the specific depth indicated on the drawings at junctures with construction to 

remain. Dislodge concrete from reinforcement at perimeter of areas being 

demolished, cut reinforcement, and then remove remainder of concrete. 

Neatly trim openings to dimensions indicated. 

B. Concrete: Demolish in sections. Cut concrete full depth at junctures with 

construction to remain and at regular intervals using power-driven saw, and 

then remove concrete between saw cuts. 

C. Masonry: Demolish in small sections. Cut masonry at junctures with construction 

to remain, using power-driven saw, and then remove masonry between saw 

cuts. 

D. Concrete Slabs-on-Grade: Saw-cut perimeter of area to be demolished, and 

then break up and remove. 



HARRISBURG AREA COMMUNITY COLLEGE                                                                                     23849 

J. Evans Physical Education Building - Pool Decommissioning 

BIDDING/CONSTRUCTION SUBMISSION                                                                     13 NOVEMBER 2023 

 

SELECTIVE DEMOLITION – BIDDING / CONSTRCTION SUBMISSION 02 41 19 - 8 

3.6 DISPOSAL OF DEMOLISHED MATERIALS 

A. Remove demolition waste materials from Project site and dispose of them in an 

EPA-approved construction and demolition waste landfill acceptable to 

authorities having jurisdiction. 

1. Do not allow demolished materials to accumulate on-site. 

2. Remove and transport debris in a manner that will prevent spillage on 

adjacent surfaces and areas. 

3. Comply with requirements specified in Section 017419 "Construction Waste 

Management and Disposal." 

B. Burning: Do not burn demolished materials. 

3.7 CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused 

by selective demolition operations. Return adjacent areas to condition existing 

before selective demolition operations began. 

3.8 SELECTIVE DEMOLITION SCHEDULE 

A. Remove: Existing projecting concrete cast-in-place gutter system above 

subfloor elevation including the head wall at deep end of the teaching/lap 

pool. 

B. Remove: Existing concrete ADA ramp to the level of the adjacent concrete 

floor slabs.  

C. All components necessary to affect future work scheduled to be performed in 

the Natatorium, HVAC mechanical support spaces, and  swimming pool 

equipment space.  

END OF SECTION 02 41 19 




