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SECTION 13 11 00 - SUMMARY OF THE SWIMMING POOL DECOMMISSIONING WORK 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of Contract, including General and 

Supplementary Conditions and Division 1 Specification Sections apply to this 

Section. 

1.2 RELATED SECTIONS 

A. Not applicable: 

1.3 SUMMARY OF THE WORK 

A. Work to be performed under the following Contracts shall consist of all labor, 

materials, tools, equipment, transportation, supervision, and services necessary for, 

and incidental to, the decommissioning of the existing swimming pool vessels and 

all associated support system located in the J. Evans Physical Education Building, 

HACC main campus, and as shown on the Drawings and/or as herein specified, 

to include all work. 

B.  Pool Decommissioning Scope of Work: 

1. The scope of work for the swimming pool decommissioning is intended to 

produce a functional reclaimed space within the J. Evans Physical 

Education Center that can be repurposed and redesigned to serve the 

educational curriculum and recreational needs of the student population 

on the main HACC campus.  The pool structures are to be selectively 

demolished and filled flush with a lean concrete mixture to the level of the 

surrounding concrete decks.  This area will be resurfaced with a new 

structural concrete deck capable of spanning the basement level service 

tunnels and pool mechanic rooms.  This new floor system will make the 

entire original natatorium space ADA accessible from the adjacent  areas 

of the building when redesigned and repurposed. 

2. All elements of the basement level pool filtration, sanitation, recirculation, 

heating, and related components are to be fully demolished and removed 

from the site. The resulting space will be ready to accept new functional 

elements required to support the repurposed space on the main level of 

the J. Evans Physical Education Center within the original 1970  natatorium.   

3. Access to the pool filtration equipment is directly accessible from the east 

elevation of the building via an existing stairway area well.  All equipment in 

the pool filter area is to be removed and properly discarded. 

C. Basis of Design: 
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1.  The Basis of Design for the Swimming Pool Decommissioning includes the 

compete removal of all horizontal finish floor materials (ceramic mosaic tile) 

and associate setting bed material to produce a structurally sound level 

surface suitable for the installation of a new structural floor slab.  The 

swimming pool vessels are to be filled in independent lifts with a lean, low 

compressive strength concrete fill.   

 

2.   The Drawings indicate the extent of all new stabilization work.   

D. Scope of Work 

1. The following items are included in the scope of work for the General Prime 

Contract, but is not limited to: 

a.  Coordination of all trade-related work impacting the 

decommissioning of the existing swimming pools. construction and 

the related filter and sanitation systems and functions.  Coordination 

of the capping and abandonment and removal all piping runs 

connecting the pools to the control and filter areas as indicated on 

the drawings. 

b.  Demolition and removal of all pool related piping, filtration, 

recirculation, sanitation, control equipment, and hot water sourced 

supplemental pool heating. All electrical power to equipment 

requiring electrical service shall be removed back the source of 

power. Under no circumstance shall any live electrical circuits be left 

in an energized state. 

c. All architectural acoustical treatments in the existing natatorium 

space are to be removed and discarded.  Adhesive residue shall be 

removed for all remaining surfaces.  

E. Related work by Prime General Contractor: 

1. Sub-structure drainage. 

2.    Capping Water service to the filter room. 

3. Capping sanitary drainage from the filter room. 

4. Capping sanitary drainage from pool backwash discharge. 

5. Removal of electrical service to all pool related components. 

6.    Maintain electrical service to the filter room sump pump assemblies 

scheduled to remain. 

7.    Capping all return air grills venting into the pool support tunnel system to 

eliminate the transmission of humidity from the basement level to the new 

reclaimed space above. 

 

END OF SECTION 13 11 00 




