HARRISBURG AREA COMMUNITY COLLEGE 23849
J. Evans Physical Education Building - Pool Decommissioning
BIDDING/CONSTRUCTION SUBMISSION 13 NOVEMBER 2023

SECTION 230060 - MECHANICAL AND PLUMBING DEMOLITION

PART 1 - GENERAL

1.1

A.

1.2

A.

1.3

A.

SECTION INCLUDES

Mechanical and Plumbing Demolition

RELATED WORK/DIVISIONS
Division 2
SCOPE

Refer to marked on existing drawings for Scope-of-Work

PART 2 - PRODUCTS

2.1

A.

MATERIALS AND EQUIPMENT

Provide materials and equipment for patching and extending work approved by
Architect/Engineer.

PART 3 - EXECUTION

3.1

A.

B.

EXAMINATION

Verify that building conditions marked on existing drawings are correct. Report
discrepancies to Architect/Engineer before disturbing existing installation.

Verify existing heating & ventilating (HV) equipment and ductwork serve only the
pool facilities.

Verify existing plumbing fixtures, equipment and piping serve only the pool
facilities.

Demolition drawings are a marked up set of existing PDF drawings. Report
discrepancies to Architect/Engineer before disturbing existing installation.

Beginning of demolition means installer accepts existing conditions.
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HARRISBURG AREA COMMUNITY COLLEGE 23849
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BIDDING/CONSTRUCTION SUBMISSION 13 NOVEMBER 2023
3.2 COORDINATION
A. All mechanical and plumbing removals shall be coordinated with the removal

3.4

and construction schedules of the other contractors working on this project so
that the construction schedule may proceed without delays and interferences.
Removals shall be complete before new work is started except portions of the
removal which are designated for temporary use.

The Electrical Contractor is responsible for the removal of all electrical items
serving mechanical and plumbing equipment that is to be removed. This
Contractor shall coordinate the exact quantities and location of equipment to
be disconnected and removed with the Electrical Contractor.

HV mechanical systems serving the pool area will be abandoned in place.

Sump pumps and pits will remain in service.

PREPARATION
Disconnect and remove mechanical systems as indicated on the marked plans.
Disconnect and remove plumbing systems as indicated on the marked plans.

Maintain the following systems. When the system is to remain provide all rework
required to maintain system operation. Systems shall only be disabled to make
switchovers and connections. Provide temporary connections to maintain
service in areas adjacent to work area. Obtain permission from
Architect/Engineer at least 72 hours before partially or completely disabling
systems, minimizing outage duration.

1. Electric unit heater in the basement.

DEMOLITION AND EXTENSION OF EXISTING MECHANICAL WORK

Demolish and extend existing mechanical work under provisions of Division 2 and
Division 23.

In areas where existing surfaces and structures are to remain, all equipment and
materials designated for removal shall be disassembled where possible and
neatly cut where necessary to avoid damaging surfaces and structures. Where
damage to existing surfaces and structures occurs, this Contfractor shall be
responsible for repairs using proper materials as specified in other sections of this
specification and as directed by the Architect/Engineer.

Where items of equipment or materials are designated to be turned over to the
Owner, such equipment and material shall be carefully removed and
reassembled or packaged in order to avoid damage and loss of parts. This
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Contractor shall be responsible for repair of damage and replacement of lost
parts.

D. Demolished equipment and materials shall be removed from the work area by
the end of each workday and more frequently when necessary to avoid
congestion and hazardous conditions. Demolished equipment and materials
shall be removed from the site at least once a week and more frequently when
necessary to avoid congestion and hazardous conditions. Materials shall be
carefully stacked or boxed as they are removed to avoid the safety hazards
associated with cluttered work areas and unstable stacks and piles.

E. All demolished materials and equipment not designated to be turned over to the
Owner shall become the property of the Contractor. The Contractor shall dispose
of these materials and equipment in accordance with the applicable
requirements of local, state, and federal authorities having jurisdiction.

F. Removals shall be complete and shall include all attachments, brackets,
hangers, cables, clamps, hardware, bolts, and screws. Cast in place and
expanded anchors do not need to be removed where they are flush with the
surface, but protruding studs shall be cut off flush.

G. Remove piping back to source of supply and as indicated on the marked plans.

H. Repair adjacent construction and finishes damaged during demolition and
extension work.

Maintain access to existing mechanical installations which remain active. Modify
installation or provide access panel as appropriate.

J. Remove any acoustical tile or ceiling material not removed by other trades, as
required for the removal of existing and/or the installation of new equipment. The
contractor shall replace all ceiling tiles damaged by him that are to remain. New
ceiling tiles shall match the existing type. Verify type with Architect before
installing.

K.  Repair fire and smoke rated partitions surrounding mechanical or plumbing work
to meet code. Refer to the Architectural Plans for locations of smoke and fire
partitions.

L. Where demolition of equipment or fixtures damages existing surfaces that are to
remain, restore those surfaces to the same condition as the adjacent surfaces.
All patches and repairs shall be subject to review and approval by the Architect.
When the Room Finish Schedule shows that aroom will be painted under another
confract, prime the wall and ceiling patches ready for finish painting. Where
room finishes are not part of another contract, prime and paint wall and ceiling
patches to match existing surfaces.
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3.5 ASBESTOS MATERIAL

A. If the Contractor finds any asbestos during this construction project, then stop
work immediately and report it to the owner. The owner will then take care of
the removal of this asbestos.

B. Guarantee: The Contractor shall guarantee that all hazardous materials have
beenremoved from the Owner’s property and disposed of properly and that the
existing structure is free of contamination by any hazardous materials removed
for this project.

3.6 SALVAGE

A. The items indicated on the drawings shall be carefully removed, protected, and
turned over to the Owner in the condition which existed before their removal.
The Conftractor shall fransport the salvaged items with his own manpower to the
Owner designated place located on site or re-install the items as shown on the
drawings.

3.7 CLEANING AND REPAIR

A. Clean and repair existing materials and equipment which remain or are to be
reused.

B. Reused electric unit heater: Provide new parts or new unit heater as required to
maintain heat in the basement. Replace all broken parts. Clean unit heater to
make it safe and operational.

3.8 INSTALLATION
A. Install relocated materials and equipment under the provisions of Division 2.

END OF SECTION 230060
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