HARRISBURG AREA COMMUNITY COLLEGE 23849
J. Evans Physical Education Building - Pool Decommissioning
BIDDING/CONSTRUCTION SUBMISSION 13 NOVEMBER 2023

SECTION 13 11 00 - SUMMARY OF THE SWIMMING POOL DECOMMISSIONING WORK
PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of Contract, including General and
Supplementary Conditions and Division 1 Specification Sections apply to this
Section.

1.2 RELATED SECTIONS

A. Not applicable:

1.3 SUMMARY OF THE WORK

A. Work to be performed under the following Contracts shall consist of all labor,
materials, tools, equipment, fransportation, supervision, and services necessary for,
and incidental to, the decommissioning of the existing swimming pool vessels and
all associated support system located in the J. Evans Physical Education Building,
HACC main campus, and as shown on the Drawings and/or as herein specified,
to include all work.

B. Pool Decommissioning Scope of Work:

1. The scope of work for the swimming pool decommissioning is intended to
produce a functional reclaimed space within the J. Evans Physical
Education Center that can be repurposed and redesigned to serve the
educational curriculum and recreational needs of the student population
on the main HACC campus. The pool structures are to be selectively
demolished and filled flush with a lean concrete mixture to the level of the
surrounding concrete decks. This area will be resurfaced with a new
structural concrete deck capable of spanning the basement level service
tunnels and pool mechanic rooms. This new floor system will make the
entire original natatorium space ADA accessible from the adjacent areas
of the building when redesigned and repurposed.

2. All elements of the basement level pool filtration, sanitation, recirculation,
heating, and related components are to be fully demolished and removed
from the site. The resulting space will be ready to accept new functional
elements required to support the repurposed space on the main level of
the J. Evans Physical Education Center within the original 1970 natatorium.

3. Access to the pool filtration equipment is directly accessible from the east
elevation of the building via an existing stairway area well. All equipment in
the pool filter area is to be removed and properly discarded.

C. Basis of Design:
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1. The Basis of Design for the Swimming Pool Decommissioning includes the
compete removal of all horizontal finish floor materials (ceramic mosaic tile)
and associate setting bed material to produce a structurally sound level
surface suitable for the installation of a new structural floor slab. The
swimming pool vessels are to be filled in independent lifts with a lean, low
compressive strength concrete fill.

2. The Drawings indicate the extent of all new stabilization work.
D. Scope of Work

1. The following items are included in the scope of work for the General Prime

Contract, but is not limited to:

a. Coordination of all  frade-related work impacting the
decommissioning of the existing swimming pools. construction and
the related filter and sanitation systems and functions. Coordination
of the capping and abandonment and removal all piping runs
connecting the pools to the control and filter areas as indicated on
the drawings.

b. Demolition and removal of all pool related piping, filtration,
recirculation, sanitation, control equipment, and hot water sourced
supplemental pool heating. All electrical power to equipment
requiring electrical service shall be removed back the source of
power. Under no circumstance shall any live electrical circuits be left
in an energized state.

C. All architectural acoustical freatments in the existing natatorium
space are to be removed and discarded. Adhesive residue shall be
removed for all remaining surfaces.

E. Related work by Prime General Contractor:
Sub-structure drainage.

1.

2. Capping Water service to the filter room.

3. Capping sanitary drainage from the filter room.

4, Capping sanitary drainage from pool backwash discharge.

5. Removal of electrical service to all pool related components.

6. Maintain electrical service to the filter room sump pump assemblies
scheduled to remain.

7. Capping all return air grills venting into the pool support tunnel system to

eliminate the transmission of humidity from the basement level to the new
reclaimed space above.

END OF SECTION 13 11 00
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