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EXIST. EXTERIOR
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32" BATT INSUL. 5/ 5 6" METAL 8" METAL
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NOTES:
1. ALL GYPSUM WALL BOARD SHALL EXTEND A MIN. 6" BEYOND CEILING HEIGHT.
2. RESTROOMS AND JANITORIAL CLOSET WALLS TO RECEIVE MOISTURE/MILDEW RESISTANT (GREEN BOARD) GYPSUM WALL BOARD.
3. REPLACE DAMAGED EXTERIOR SHEATHING - TYP.
4. REFER TO ROOM FINISH SCHEDULE - DWG. A.5.1 FOR WALL FINISHES.
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GENERAL NOTES:

NEW INTERIOR WALL PARTITIONS SHALL EXTEND 1.
FROM FLOOR TO EXISTING CEILING JOISTS (+£9'-0").

ALL DIMENSIONS ARE BETWEEN WALL FINISHES
UNLESS OTHERWISE NOTED.

REFER TO 'INFILL FRAMING' DETAIL, DWG. A.5.1 FOR
FRAMING OF EXTERIOR OPENINGS TO BE CLOSED.

CONTRACTOR TO DETERMINE FINAL HEIGHT AND/OR QTY.
OF STEPS REQUIRED BASED UPON F.F. ELEVS & GRADE 2.
ELEVS. - TYP.

REFER TO CONCRETE DETAILS, DWG. A4.1. 3.

BULKHEAD - REFER TO DWG. A.1.3 FOR FURTHER
DETAILS.

REPLACE DAMAGED EXTERIOR SHEATHING - TYP. 4.

IF EXIST. EXT. RIGID BOARD IS DISCOVERED DURING
DEMOLITION; TAPE ALL SEAMS PRIOR TO INSTALLING 5.
NEW VINYL SIDING - TYP. (REFER TO WALL TYP '1")

NEW DOOR OPENINGS SHALL BE CONSTRUCTED IN

WALLS 6" FROM WALL INTERSECTIONS - TYP. ON HINGE

SIDE, IF SPACE ALLOWS. REFER TO 'DOOR SCHEDULE!, 6.
DWG. A.5.1.

REPLACE DETERIORATED DOOR THRESHOLDS WITH NEW
MATERIAL - TYP. 7.

. CAP AND INSULATE HOLE FROM CHIMNEY FLUE REMOVAL.

KNOX BOX, SERIES 3200, PART 3266. TO BE PROVIDED
AND INSTALLED BY THE (.1) CONTRACTOR. COORDINATE
LOCATION IN THE FIELD.

INFILL OPENING WITH FRAMING WHERE MECHANICAL
LOUVER IS REMOVED. REFER TO 'ROOM FINISH
SCHEDULE', DWG. A.5.1.

NEW FLOOR FRAMING AND PLYWOOD SHEATHING
IN THIS AREA (APPROX. 250 SF) - REFER TO 'FRAMING
PLAN' AND SECTION, DWG. A4.1.

INSTALL 5" A/IC PLYWOOD SHEATHING OVER EXIST. WOOD
FLOOR SUBSTRATE. INSTALL 'A’ SIDE FACING UP. APPLY
WOOD PUDDY IN ALL SHEATHING JOINTS AND SAND
SMOOTH IN PREPARATION FOR NEW FLOORING.

INSTALL VCT FLOORING THROUGHOUT BUILDING.
REFER TO DWG. A.5.1 AND SPECIFICATIONS.

INSTALL LIQUID APPLIED MEMBRANE OVER NEW
SUBSTRATE ON RESTROOM FLOORS (UNDER VCT).
REFER TO DWG. A.5.1 AND SPECIFICATIONS.

CONCRETE EQUIPMENT PAD FOR CONDENSING UNITS -
REFER TO 'EQUIPMENT PAD' SECTION AND DETAIL,
DWG. A4.1.

INSTALL 3" OF CLOSED-CELL POLYURETHANE SPRAY
FOAM INSULATION BETWEEN EXIST. FLOOR JOISTS,
UNDERNEATH THE BLDG. - TYP. REFER TO
SPECIFICATIONS.

ALL CONTRACTORS SHALL BE AWARE OF THE FACT
THAT ALL DRAWINGS PROVIDED FOR THIS PROJECT
ARE DIAGRAMMATIC IN NATURE AND REQUIRES FIELD
VERIFICATION FOR ACTUAL SITE CONDITIONS THAT WILL
EFFECT PROJECT EXECUTION, EXACT QUANTITIES AND
DETAILS. THIS DRAWING SHALL NOT BE SCALED FOR
DIMENSIONS AND/OR DISTANCES. REPORT ALL
DISCREPANCIES TO THE DEPARTMENT BEFORE
CONTINUING WORK.

PERFORM ALL WORK IN COMPLIANCE WITH THE
APPLICABLE CODES AND STANDARDS.

THE JOB SITE SHALL BE MAINTAINED IN A REASONABLY
NEAT AND ORDERLY CONDITION AND KEPT FREE FROM
ACCUMULATIONS OF WASTE MATERIALS AND RUBBISH
DURING THE ENTIRE CONSTRUCTION PERIOD.

ALL CONTRACTORS SHALL COORDINATE THEIR WORK
AND COOPERATE WITH OTHER TRADES.

THE CONTRACTORS SHALL BE RESPONSIBLE FOR
COORDINATING & INSTALLING ALL NECESSARY
BLOCKING, SHIMS, AND BACKING FOR

FIXTURES, EQUIPMENT AND ACCESSORIES.

LOCATIONS OF ALL ROOF, WALL, AND CEILING
PENETRATIONS SHALL BE FIELD VERIFIED BY THE
CONTRACTOR.

ALL REMOVED LOCK CORES SHALL BE RETURNED TO
THE DEPARTMENT.

EACH PRIME CONTRACTOR IS RESPONSIBLE FOR ALL
WORK ASSOCIATED WITH ITS OWN TRADE UNLESS
SPECIFICALLY INDICATED OTHERWISE.

ALL EARTH WORK, SITE CLEARING, GRADING, AND
SEEDING SHALL BE COMPLETED AS INDICATED IN THE
SPECIFICATION SECTIONS 31000, 312000 AND 329200.
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