SECTION 311000

SITE CLEARING

PART 1 - GENERAL

1.1

1.2

1.3

1.4

1.5

RELATED DOCUMENTS

The specifications sections “General Conditions of the Construction Contract”, and “Special Conditions”,
and “Division 1 - General Requirements” form a part of this Section by this reference thereto, and shall
have the same force and effect as if printed herewith in full.

SUMMARY

This Section includes the following:

Protecting existing trees and grass to remain.

Removing existing trees and grass.

Stripping and stockpiling topsoil.

Removing above- and below-grade site improvements.
Temporary erosion and sedimentation control measures.
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Related Sections include the following:

1. Division 31 Section "EARTH MOVING" for soil materials, excavating, backfilling, and site
grading.

2. Division 32 Section "TURF & GRASSES" for finish grading including preparing and placing
planting soil mixes and testing of topsoil material.

DEFINITIONS

Topsoil: Natural or cultivated surface-soil layer containing organic matter and sand, silt, and clay
particles; friable, pervious, and black or a darker shade of brown, gray, or red than underlying subsoil;
reasonably free of subsoil, clay lumps, gravel, and other objects more than 2 inches (50 mm) in diameter;
and free of subsoil and weeds, roots, toxic materials, or other nonsoil materials.

Tree Protection Zone: Area surrounding individual trees or groups of trees to be protected during
construction, and defined by the drip line of individual trees or the perimeter drip line of groups of trees,
unless otherwise indicated.

MATERIAL OWNERSHIP

Except for stripped topsoil and excess satisfactory soil, or other materials indicated to remain Owner's
property, cleared materials shall become Contractor's property and shall be removed from Project site.

PROJECT CONDITIONS

Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent occupied or used
facilities during site-clearing operations.

DMVA Project # 42200129 311000 -1
Building 12-07 Renovation



1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities without
coordination with the Department and authorities having jurisdiction. Coordinate any adjusted
traffic alterations with the Department at least 3 days prior to the completion of the work.

2. Provide alternate routes around closed or obstructed traffic ways if required by authorities having
jurisdiction.
B. Utility Locator Service: Contact Bureau of Facilities Management - Division of Installation Maintenance

(BFE-DIM) (717-861-2166) for Utility Clearance Requests. Request for Utility Clearance should be
made no less than 10 days prior to the start of work.

C. Do not commence site clearing operations until temporary erosion and sedimentation control measures
are in place.

PART 2 - PRODUCTS N/A

PART 3 - EXECUTION

3.1 PREPARATION
A. Protect and maintain benchmarks and survey control points from disturbance during construction.
B. Locate and clearly flag trees and vegetation to remain or to be relocated.
C. Protect existing site improvements to remain from damage during construction.
1. Restore damaged improvements to their original condition, as acceptable to Owner.
3.2 TEMPORARY EROSION AND SEDIMENTATION CONTROL
A. Provide temporary erosion and sedimentation control measures to prevent soil erosion and discharge of
soil-bearing water runoff or airborne dust to adjacent properties and walkways, according to the
drawings.
B. Inspect, repair, and maintain erosion and sedimentation control measures during construction until

permanent vegetation has been established.

C. Remove erosion and sedimentation controls and restore and stabilize areas disturbed during removal.
33 TREE PROTECTION
A. Do not excavate within tree protection zones, unless otherwise indicated.
B. Where excavation for new construction is required within tree protection zones, hand clear and excavate

to minimize damage to root systems. Use narrow-tine spading forks, comb soil to expose roots, and
cleanly cut roots as close to excavation as possible.

C. Repair or replace trees and vegetation indicated to remain that are damaged by construction operations, in
a manner approved by the Department.
1. Replace trees that cannot be repaired and restored to full-growth status, as determined by the
Department.
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3.5

3.6

3.7

UTILITIES

Locate, identify, disconnect, and seal or cap off utilities indicated to be removed.
1. Coordinate with BFE-DIM to shut off indicated utilities.

Existing Utilities: Do not interrupt utilities serving facilities occupied by Owner or others unless
permitted under the following conditions and then only after arranging to provide temporary utility
services according to requirements indicated:

1. Notify the Department not less than three days in advance of proposed utility interruptions.

2. Do not proceed with utility interruptions without the Department’s written permission.

Excavate for and remove underground utilities indicated to be removed.

TOPSOIL STRIPPING
Remove sod and grass before stripping topsoil.

Strip topsoil to whatever depths are encountered in a manner to prevent intermingling with underlying

subsoil or other waste materials.

1. Remove subsoil and non-soil materials from topsoil, including trash, debris, weeds, roots, and
other waste materials.

Stockpile topsoil materials away from edge of excavations without intermixing with subsoil. Grade and
shape stockpiles to drain surface water. Cover to prevent windblown dust.

1. Limit height of topsoil stockpiles to 8’ (feet).

2. Do not stockpile topsoil within tree protection zones.

3. Stockpile surplus topsoil to allow for re-spreading deeper topsoil.
SITE IMPROVEMENTS

Remove existing above- and below-grade improvements as indicated and as necessary to facilitate new
construction.

Remove concrete structures, slabs, paving, curbs, gutters, and aggregate base as indicated.

1. Unless existing full-depth joints coincide with line of demolition, neatly saw-cut length of existing
pavement to remain before removing existing pavement. Saw-cut faces vertically.

2. Paint cut ends of steel reinforcement in concrete to remain to prevent corrosion.

DISPOSAL

Disposal: Remove surplus soil material, unsuitable topsoil, obstructions, demolished materials, and waste
materials including trash and debris, and legally dispose of them off Owner's property, unless indicated
otherwise within the contract documents.

1. Separate recyclable materials produced during site clearing from other non-recyclable materials.
Store or stockpile without intermixing with other materials and transport them to recycling
facilities.
END OF SECTION 311000
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