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SECTION 024119 

SELECTIVE DEMOLITION 

PART 1 - GENERAL 

1.1 STIPULATIONS 

A. The specifications sections “General Conditions of the Construction Contract”, “Special 
Conditions”, and “Division 1 - General Requirements” form a part of this Section by this 
reference thereto, and shall have the same force and effect as if printed herewith in full. 

1.2 SUMMARY 

A. Section Includes: 

1. Demolition and removal of existing spiral stairs, glass railings and associated 
components. 

2. Demolition and removal of all glass partitions and doors at Parking Garage Levels P1 and 
P2. 

3. Demolition and removal of escalators. 

B. Related Requirements: 

1. Section 010100 "Summary of Work" for restrictions on the use of the premises, Client 
Agency-occupancy requirements, and phasing requirements. 

1.3 DEFINITIONS 

A. Remove: Detach items from existing construction and legally dispose of them off-site unless 
indicated to be removed and salvaged or removed and reinstalled. 

B. Remove and Salvage: Carefully detach from existing construction, in a manner to prevent 
damage, and deliver to Client Agency. 

C. Remove and Reinstall: Detach items from existing construction, prepare for reuse, and reinstall 
where indicated. 

D. Existing to Remain: Existing items of construction that are not to be permanently removed and 
that are not otherwise indicated to be removed, removed and salvaged, or removed and 
reinstalled. 

1.4 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition waste becomes property of Contractor. 
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1.5 PREINSTALLATION MEETINGS 

A. Pre-Demolition Conference: Conduct conference at Project site. 

1. Inspect and discuss condition of construction to be selectively demolished. 
2. Review structural load limitations of existing structure. 
3. Review and finalize selective demolition schedule and verify availability of materials, 

demolition personnel, equipment, and facilities needed to make progress and avoid 
delays. 

4. Review requirements of work performed by other trades that rely on substrates exposed 
by selective demolition operations. 

5. Review areas where existing construction is to remain and requires protection. 
6. Recognizing the work will be sequenced, contractors shall provide for a minimum of four 

(4) pre-demolition conferences. 

1.6 SUBMITTALS 

A. Proposed Protection Measures: Submit report, including drawings, that indicates the measures 
proposed for protecting individuals and property for dust control and for noise control. Indicate 
proposed locations and construction of barriers. 

B. Schedule of Selective Demolition Activities: Indicate the following: 

1. Detailed sequence of selective demolition and removal work, with starting and ending 
dates for each activity. Ensure Client Agency’s on-site operations are uninterrupted. 

2. Interruption of utility services. Indicate how long utility services will be interrupted. 
3. Coordination for shutoff, capping, and continuation of utility services. 
4. Use of elevator and stairs. 
5. Coordination of the continuing occupancy of portions of existing building and of partial 

occupancy of completed Work. 

C. Inventory: Submit a list of items to be removed and salvaged and deliver to Client Agency prior 
to start of demolition. 

D. Pre-Demolition Photographs or Video: Submit before Work begins. 

E. Demolition Schedule: Provide a detailed sequence of demolition activities. Indicate any 
disruptions to the Client Agency’s use of the areas adjacent to demolition activities. 

1.7 FIELD CONDITIONS 

A. The Department (State Senate and House) will occupy portions of the building immediately 
adjacent to selective demolition area. Conduct selective demolition so the Department’s 
operations will not be disrupted. 

B. Conditions existing at time of inspection for bidding purpose will be maintained by the 
Department as far as practical. 

1. Before selective demolition, the Department will remove the following items: 

a. Loose items, benches, trash cans, etc. 
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C. Notify the Professional of discrepancies between existing conditions and Drawings via an RFI in 
eBuilder before proceeding with selective demolition. 

D. Hazardous Materials: It is not expected that hazardous materials will be encountered in the 
Work. 

1. If suspected hazardous materials are encountered, do not disturb; immediately notify the 
Department and Professional. Hazardous materials will be removed by the .1 Contractor 
via a change order. 

E. Storage or sale of removed items or materials on-site is not permitted. 

F. Utility Service: Maintain existing utilities indicated to remain in service and protect them against 
damage during selective demolition operations. 

1. Maintain fire-protection facilities in service during selective demolition operations. 

PART 2 - PRODUCTS 

2.1 PEFORMANCE REQUIREMENTS 

A. Regulatory Requirements: Comply with governing EPA notification regulations before beginning 
selective demolition. Comply with hauling and disposal regulations of authorities having 
jurisdiction. 

B. Standards: Comply with ANSI/ASSE A10.6 and NFPA 241. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that utilities have been disconnected and capped before starting selective demolition 
operations. 

B. Review record documents of existing construction provided by the Client Agency. The Client 
Agency does not guarantee that existing conditions are same as those indicated in record 
documents. 

C. Survey existing conditions and correlate with requirements indicated to determine extent of 
selective demolition required. 

D. When unanticipated mechanical, electrical, or structural elements that conflict with intended 
function or design are encountered, investigate and measure the nature and extent of conflict. 
Promptly submit a written report to Professional. 

E. Survey of Existing Conditions: Record existing conditions by use of measured drawings, 
preconstruction photographs, preconstruction videotapes and templates. 
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1. Inventory and record the condition of items to be removed and salvaged. Provide 
photographs or video of conditions that might be misconstrued as damage caused by 
salvage operations. 

2. Before selective demolition or removal of existing building elements that will be 
reproduced or duplicated in final Work, make permanent record of measurements, 
materials, and construction details required to make exact reproduction. 

3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 

A. Existing Services/Systems to Remain: Maintain services/systems indicated to remain and 
protect them against damage. 

B. Existing Services/Systems to Be Removed: Locate, identify, disconnect, and seal or cap off 
indicated utility services and mechanical/electrical systems serving areas to be selectively 
demolished. 

1. The Client Agency will arrange to shut off indicated services/systems when requested by 
contractor. 

2. Arrange to shut off indicated utilities with utility companies. 
3. If services/systems are required to be removed, relocated, or abandoned, provide 

temporary services/systems that bypass area of selective demolition and that maintain 
continuity of services/systems to other parts of building. 

4. Disconnect, demolish, and remove fire-suppression systems, plumbing, and HVAC 
systems, equipment, and components indicated to be removed. 

a. Piping to Be Removed: Remove portion of piping indicated to be removed and cap 
or plug remaining piping with same or compatible piping material. 

b. Equipment to Be Removed: Disconnect and cap services and remove equipment. 
c. Equipment to Be Removed and Reinstalled: Disconnect and cap services and 

remove, clean, and store equipment; when appropriate, reinstall, reconnect, and 
make equipment operational. 

3.3 PREPARATION 

A. Site Access and Temporary Controls: Conduct selective demolition and debris-removal 
operations to ensure minimum interference with roads, streets, walks, walkways, and other 
adjacent occupied and used facilities. 

B. Temporary Facilities: Provide temporary partitions and other protection required to prevent 
injury to people and damage to adjacent buildings and facilities to remain. 

1. Provide protection to ensure safe passage of people around selective demolition area 
and to and from occupied portions of building. 

2. Protect walls, ceilings, floors, and other existing finish work that are to remain or that are 
exposed during selective demolition operations. 

a. Cover tile flooring at Rotunda and adjacent areas with 1/2" minimum MPT or other 
suitable panel that will remain flat. Tape all joints. 

3. Cover and protect furniture, furnishings, and equipment that have not been removed. 
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C. Temporary Shoring: Provide and maintain shoring, bracing, and structural supports as required 
to preserve stability and prevent movement, settlement, or collapse of construction and finishes 
to remain, and to prevent unexpected or uncontrolled movement or collapse of construction 
being demolished. 

3.4 SELECTIVE DEMOLITION, GENERAL 

A. General: Demolish and remove existing construction only to the extent required by new 
construction and as indicated. Use methods required to complete the Work within limitations of 
governing regulations and as follows: 

1. Proceed with selective demolition systematically, from higher to lower level. Complete 
selective demolition operations above each floor or tier before disturbing supporting 
members on the next lower level. 

2. Neatly cut openings and holes plumb, square, and true to dimensions required. Use 
cutting methods least likely to damage construction to remain or adjoining construction. 
Use hand tools or small power tools designed for sawing or grinding, not hammering and 
chopping, to minimize disturbance of adjacent surfaces. Temporarily cover openings to 
remain. 

3. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring 
existing finished surfaces. 

4. Do not use cutting torches.  
5. Maintain fire watch and portable fire-suppression devices. 
6. Maintain adequate ventilation when using cutting torches. 
7. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and 

promptly dispose of off-site. 
8. Remove structural framing members and lower to ground by method suitable to avoid 

free fall and to prevent ground impact or dust generation. 
9. Locate selective demolition equipment and remove debris and materials so as not to 

impose excessive loads on supporting walls, floors, or framing. 

B. Removed and Salvaged Items: 

1. Clean salvaged items. 
2. Pack or crate items after cleaning. Identify contents of containers. 
3. Store items in a secure area until delivery to Client Agency. 
4. Transport items to Client Agency’s storage area on-site. 
5. Protect items from damage during transport and storage. 

C. Existing Items to Remain: Protect construction indicated to remain against damage and soiling 
during selective demolition. When permitted by Professional, items may be removed to a 
suitable, protected storage location during selective demolition and cleaned and reinstalled in 
their original locations after selective demolition operations are complete. 

3.5 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS 

A. Concrete: Demolish in small sections. Using power-driven saw, cut concrete to a depth of at 
least 3/4 inch (19 mm) at junctures with construction to remain. Dislodge concrete from 
reinforcement at perimeter of areas being demolished, cut reinforcement, and then remove 
remainder of concrete. Neatly trim openings to dimensions indicated. 

B. Concrete: Demolish in sections. Cut concrete full depth at junctures with construction to remain 
and at regular intervals using power-driven saw, then remove concrete between saw cuts. 
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C. Masonry: Demolish in small sections. Cut masonry at junctures with construction to remain, 
using power-driven saw, then remove masonry between saw cuts. 

3.6 DISPOSAL OF DEMOLISHED MATERIALS 

A. General: Except for items or materials indicated to be salvaged, or otherwise indicated to 
remain the Department’s property, remove demolished materials from Project site and legally 
dispose of them in an EPA-approved landfill. 

1. Do not allow demolished materials to accumulate on-site. 
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas. 
3. Remove debris from elevated portions of building by chute, hoist, or other device that will 

convey debris to grade level in a controlled descent. 

B. Burning: Do not burn demolished materials. 

C. Disposal: Transport demolished materials off Department’s property and legally dispose of 
them. 

3.7 CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 
demolition operations. Return adjacent areas to condition existing before selective demolition 
operations began. 

3.8 SELECTIVE DEMOLITION SCHEDULE 

A. Existing Items/Construction to Be Removed:  

1. Spiral stairs. 
2. Walls at spiral stairs and lobbies within Parking Garage Levels P-1 and P-2. 
3. Sawing and cutting opening within concrete deck for new dishwasher exhaust duct 

discharge. 
4. Escalators. 

B. Existing Items to Be Removed and Salvaged:  

1. All glass partitions at vestibules at Parking Garage Levels P1 and P2. 
2. All glass doors and hardware at Parking Garage Levels P1 and P2. 
3. Architectural bronze handrail at spiral stair. 
4. Round LED light fixtures at the central column of the spiral stair. 
5. Smoke detectors. 

END OF SECTION 024119 




