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ADDENDUM NO. 8

DATE: April 2, 2024

DEPARTMENT OF GENERAL SERVICES
BUREAU OF CAPITAL PROJECT DESIGN MANAGEMENT

1800  HERR STREET
HARRISBURG, PENNSYLVANIA

ADDENDUM NO.  8

on

PROJECT NO. DGS C-0304-0015 PHASE 002
PROJECT TITLE - Elizabethtown Training Academy - Renovate Boiler Plant and Domestic/Fire 
Protection Piping
PROFESSIONAL:
Arris Engineering
667 North River Street
Plains, PA, 18705

If you submitted a bid prior to this Addendum being issued, your bid has been discarded and you 
must re-submit your bid(s) prior to the bid opening date and time.  

ADMINISTRATIVE CHANGES – ALL CONTRACTS
         Item 1 -     DISBO Pre-Bid Presentation - The slide deck for the DISBO presentation for SDB and VBE 
participation held on Thursday March 28 is attached for reference.
    Item 2 -     SDB and VBE form submissions are only required for contracts for which goals have been identified. 
For this project, goals have only been identified for the .2 contract.
    Item 3 -     The Phase 1 and Phase 2 Plans and Specifications for this project are packaged as a single PDF file. 
Phase 2 documentss follow the Phase 1 documents and the PDF is bookmarked. Phase 2 specs start on page 199 of the 
PDF, Phase 2 Drawings start at page 16 of the PDF.
    Item 4 -     The Contract duration for Phase 1 is 330 Calendar Days. The Contract Duration for Phase 2 is 240 
Calendar Days. 

SPECIFICATION CHANGES – ALL CONTRACTS
         Item 1 -   None
          
DRAWING CHANGES – ALL CONTRACTS
         Item 1 -   None

 
 


