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GENERAL CONSTRUCTION NOTES

1. COORDINATE SEQUENCE OF WORK WITH ALL TRADES PRIOR TO START
OF CONSTRUCTION WORK

2. ALL ROOF PATCHING FROM REMOVALS TO BE DONE BY CLIENT
AGENCY CONTRACTOR

3. IF PIPING OR CONDUIT IS REMOVED BY OTHERS .1 CONTRACTORS IS
TO SEAL OPENINGS.

4. FOR PATCHING OF OPENINGS GREATER THAN ONE INCH SEE DETAIL
2/A—10 AND SECTION 040322 BRICK MASONRY REPAIR. KEY NEW
BRICK INTO EXISTING BRICK.

5. FOR PATCHING OF OPENINGS LESS THAN ONE (1”) INCH, SEE

PROVIDE NEW INFILL OF FLOOR OPENINGS SECTION 040322 BRICK MASONRY REPAIR, PARAGRAPH: BRICK
(SEE STRUCTURAL DRAWINGS) _\ MASONRY PATCHING.
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