SECTION 321313

CONCRETE PAVING

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4

STIPULATIONS

The Specifications sections “General Conditions of the Construction Contract”, “Special
Conditions” and “Division 1 — General Requirements” form a part of this section by this
reference thereto and shall have the same force and effect if printed herewith infull.

SUMMARY
Section Includes Concrete Paving Including the Following:

Driveways.
Roadways.
Parking lots.
Curbs and gutters.
Walks.
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DEFINITIONS

Cementitious Materials: Portland cement alone or in combination with one or more of
blended hydraulic cement, fly ash, slag cement, and other pozzolans.

WI/C Ratio: The ratio by weight of water to cementitious materials.

PREINSTALLATION MEETINGS
Preinstallation Conference: Conduct conference at Project site

1. Review methods and procedures related to concrete paving, including but not
limited to, the following:

a. Concrete mixture design.
b. Quality control of concrete materials and concrete paving construction
practices.

2. Require representatives of each entity directly concerned with concrete paving to
attend, including the following:
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1.5

1.6

1.7

1.8

a.  Contractor's superintendent.
b. Independent testing agency responsible for concrete design mixtures.
C. Concrete paving Subcontractor.
SUBMITTALS
Product Data: For each type of product.
Design Mixtures: For each concrete paving mixture. Include alternate design mixtures

when characteristics of materials, Project conditions, weather, test results, or other
circumstances warrant adjustments.

Qualification Data: For qualified ready-mix concrete manufacturer and testingagency.

Field quality-control reports.

QUALITY CONTROL

Ready-Mix-Concrete Manufacturer Qualifications: A firm experienced in manufacturing
ready-mixed concrete products and that complies with ASTM C 94/C 94M
requirements for production facilities and equipment.

1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed
Concrete Production Facilities" (Quality Control Manual - Section 3, "Plant
Certification Checklist").

Testing Agency Qualifications: Qualified according to ASTM C 1077 and ASTM E 329
for testing indicated.

1. Personnel conducting field tests shall be qualified as ACI Concrete Field Testing
Technician, Grade 1, according to ACI CP-1 or an equivalent certification
program.

PRECONSTRUCTION TESTING

Preconstruction Testing Service: Engage a qualified independent testing agency to
perform preconstruction testing on concrete paving mixtures.

FIELD CONDITIONS

Traffic Control: Maintain access for vehicular and pedestrian traffic as required for
other construction activities.

Cold-Weather Concrete Placement: Protect concrete work from physical damage or
reduced strength that could be caused by frost, freezing, or low temperatures. Comply
with ACI 306.1 and the following:

1. When air temperature has fallen to or is expected to fall below 40 deg F (4.4
deg C), uniformly heat water and aggregates before mixing to obtain a concrete
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C.

mixture temperature of not less than 50 deg F (10 deg C) and not more than 80
deg F (27 deg C) at point of placement.

2. Do not use frozen materials or materials containing ice or snow.

3. Do not use calcium chloride, salt, or other materials containing antifreeze agents
or chemical accelerators unless otherwise specified and approved in design
mixtures.

Hot-Weather Concrete Placement: Comply with ACI 301 (ACI 301M) and as follows
when hot-weather conditions exist:

1. Cool ingredients before mixing to maintain concrete temperature below 90 deg F
(32 deg C) at time of placement. Chilled mixing water or chopped ice may be
used to control temperature, provided water equivalent of ice is calculated in total
amount of mixing water. Using liquid nitrogen to cool concrete is Contractor's
option.

2. Cover steel reinforcement with water-soaked burlap, so steel temperature will not
exceed ambient air temperature immediately before embedding in concrete.

3. Fog-spray forms and subgrade just before placing concrete. Keep subgrade
moisture uniform without standing water, soft spots, or dry areas.

PART 2 - PRODUCTS

2.1

A

2.2

23

CONCRETE, GENERAL

ACI Publications: Comply with ACI 301 (ACI 301M) unless otherwise indicated.

FORMS

Form Materials: Plywood, metal, metal-framed plywood, or other approved panel-type
materials to provide full-depth, continuous, straight, and smooth exposed surfaces.

1. Use flexible or uniformly curved forms for curves with a radius of 100 feet (30.5
m) or less.

Form-Release Agent: Commercially formulated form-release agent that will not bond

with, stain, or adversely affect concrete surfaces and that will not impair subsequent
treatments of concrete surfaces.

STEEL REINFORCEMENT

Plain-Steel Welded-Wire Reinforcement: ASTM A 1064/A 1064M, fabricated from as-
drawn galvanized steel wire into flat sheets.

Deformed-Steel Welded-Wire Reinforcement: ASTM A 1064/A 1064M, flat sheet.

Epoxy-Coated Welded-Wire Reinforcement: ASTM A 884/A 884M, Class A, plain steel.
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A

Reinforcing Bars: ASTM A 615/A 615M, Grade 60 (Grade 420); deformed.

Galvanized Reinforcing Bars: ASTM A 767/A 767M, Class Il zinc coated, hot-dip
galvanized after fabrication and bending; with ASTM A 615/A 615M, Grade 60 (Grade
420) deformed bars.

Epoxy-Coated Reinforcing Bars: ASTM A 775/A 775M or ASTM A 934/A 934M; with
ASTM A 615/A 615M, Grade 60 (Grade 420) deformed bars.

Steel Bar Mats: ASTM A 184/A 184M; with ASTM A 615/A 615M, Grade 60 (Grade
420) deformed bars; assembled with clips.

Plain-Steel Wire: ASTM A 1064/A 1064M, as drawn.
Deformed-Steel Wire: ASTM A 1064/A 1064M.
Epoxy-Coated-Steel Wire: ASTM A 884/A 884M, Class A; coated, plain.

Joint Dowel Bars: ASTM A 615/A 615M, Grade 60 (Grade 420) plain-steel bars. Cut
bars true to length with ends square and free of burrs.

Epoxy-Coated, Joint Dowel Bars: ASTM A 775/A 775M; with ASTM A 615/A 615M,
Grade 60 (Grade 420) plain-steel bars.

Tie Bars: ASTM A 615/A 615M, Grade 60 (Grade 420); deformed.

Hook Bolts: ASTM A 307, Grade A (ASTM F 568M, Property Class 4.6), internally and
externally threaded. Design hook-bolt joint assembly to hold coupling against paving
form and in position during concreting operations, and to permit removal without
damage to concrete or hook bolt.

Bar Supports: Bolsters, chairs, spacers, and other devices for spacing, supporting, and

fastening reinforcing bars, welded-wire reinforcement, and dowels in place.

Manufacture bar supports according to CRSI's "Manual of Standard Practice" from
steel wire, plastic, or precast concrete of greater compressive strength than concrete
specified, and as follows:

1. Equip wire bar supports with sand plates or horizontal runners where base
material will not support chair legs.

2. For epoxy-coated reinforcement, use epoxy-coated or other dielectric-polymer-
coated wire bar supports.

Epoxy Repair Coating: Liquid, two-part, epoxy repair coating, compatible with epoxy
coating on reinforcement.

Zinc Repair Material: ASTM A 780/A 780M.

CONCRETE MATERIALS

Cementitious Materials: Use the following cementitious materials, of same type, brand,
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A

and source throughout Project:

1. Portland Cement: ASTM C 150/C 150M, portland cement Type I.
2. Fly Ash: ASTM C 618, Class C or Class F.
3. Slag Cement: ASTM C 989/C 989M, Grade 100 or 120.

Normal-Weight Aggregates: ASTM C 33/C 33M, Class 4S, uniformly graded. Provide
aggregates from a single source.

1. Maximum Coarse-Aggregate Size: 1-1/2 inches (38 mm) nominal.
2. Fine Aggregate: Free of materials with deleterious reactivity to alkali in cement.

Air-Entraining Admixture: ASTM C 260/C 260M.

Chemical Admixtures: Admixtures certified by manufacturer to be compatible with other
admixtures and to contain not more than 0.1 percent water-soluble chloride ions by
mass of cementitious material.

Water-Reducing Admixture: ASTM C 494/C 494M, Type A.

Retarding Admixture: ASTM C 494/C 494M, Type B.

Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type D.
High-Range, Water-Reducing Admixture: ASTM C 494/C 494M, Type F.
High-Range, Water-Reducing and Retarding Admixture: ASTM C 494/C 494M,
Type G.

6. Plasticizing and Retarding Admixture: ASTM C 1017/C 1017M, Type .

aorwnN=

Water: Potable and complying with ASTM C 94/C 94M.

CURING MATERIALS

Absorptive Cover: AASHTO M 182, Class 3, burlap cloth made from jute or kenaf,
weighing approximately 9 oz./sq. yd. (305 g/sg. m) dry.

Moisture-Retaining Cover: ASTM C 171, polyethylene film or white burlap-polyethylene
sheet.

Water: Potable.

Evaporation Retarder: Waterborne, monomolecular, film forming, manufactured for
application to fresh concrete.

Clear, Waterborne, Membrane-Forming Curing Compound: ASTM C 309, Type 1,
Class B, dissipating.

White, Waterborne, Membrane-Forming Curing Compound: ASTM C 309, Type 2,
Class B, dissipating.

RELATED MATERIALS

Joint Fillers: ASTM D 1751, asphalt-saturated cellulosic fiber.in preformed strips.
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2.7

2.8

E.

Bonding Agent: ASTM C 1059/C 1059M, Type I, non-redispersible, acrylic emulsion or
styrene butadiene.

Epoxy-Bonding Adhesive: ASTM C 881/C 881M, two-component epoxy resin capable
of humid curing and bonding to damp surfaces; of class suitable for application
temperature, of grade complying with requirements, and of the following types:

1. Types | and Il, nonload bearingfor bonding hardened or freshly mixed concrete to
hardened concrete.

Chemical Surface Retarder: Water-soluble, liquid, set retarder with color dye, for
horizontal concrete surface application, capable of temporarily delaying final hardening
of concrete to a depth of 1/8 to 1/4 inch (3 to 6 mm).

STAMPED DETECTABLE WARNING MATERIALS

Detectable Warning Stamp: Semirigid polyurethane mats with formed underside

capable of imprinting detectable warning pattern on plastic concrete; perforated with a

vent hole at each dome.

1. Size of Stamp: One piece, 24 by 36 inches (610 by 914 mm)] [24 by 48 inches
(610 by 1220 mm).

CONCRETE MIXTURES

Prepare design mixtures, proportioned according to ACI 301 (ACI 301M), for each type
and strength of normal-weight concrete, and as determined by either laboratory trial
mixtures or field experience.

1. Use a qualified independent testing agency for preparing and reporting proposed
concrete design mixtures for the trial batch method.

2. When automatic machine placement is used, determine design mixtures and
obtain laboratory test results that comply with or exceed requirements.

Cementitious Materials:

1. Fly Ash or Pozzolan: 25 percent.

2. Slag Cement: 50 percent.

3 Combined Fly Ash or Pozzolan, and Slag Cement: 50 percent, with fly ash or
pozzolan not exceeding 25 percent.

Add air-entraining admixture at manufacturer's prescribed rate to result in normal-
weight concrete at point of placement having an air content as follows:

1. Air Content: 5-1/2 percent.

Limit water-soluble, chloride-ion content in hardened concrete to 0.15 percent by
weight of cement.

Chemical Admixtures: Use admixtures according to manufacturer's writteninstructions.
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Concrete Mixtures: Normal-weight concrete.

1. Compressive Strength (28 Days): 3500 psi (24.1 MPa)
2. Maximum W/C Ratio at Point of Placement: 0.47.
3. Slump Limit: 4 inches (100 mm) plus or minus 1 inch (25 mm).

CONCRETE MIXING

Ready-Mixed Concrete: Measure, batch, and mix concrete materials and concrete
according to ASTM C 94/C 94M. Furnish batch certificates for each batch discharged
and used in the Work.

1. When air temperature is between 85 and 90 deg F (30 and 32 deg C), reduce
mixing and delivery time from 1-1/2 hours to 75 minutes; when air temperature is
above 90 deg F (32 deg C), reduce mixing and delivery time to 60 minutes.

PART 3 - EXECUTION

3.1

A

3.2

3.3

B.

EXAMINATION

Examine exposed subgrades and subbase surfaces for compliance with requirements
for dimensional, grading, and elevation tolerances.

Proof-roll prepared subbase surface below > to identify soft pockets and areas of
excess yielding.

1. Completely proof-roll subbase in one direction and repeat in perpendicular
direction. Limit vehicle speed to 3 mph (5 km/h).

2. Proof-roll with a pneumatic-tired and loaded, 10-wheel, tandem-axle dump truck
weighing not less than 15 tons (13.6 tonnes).

3. Correct subbase with soft spots and areas of pumping or rutting exceeding depth
of 1/2 inch (13 mm) according to requirements in Section 312000 "Earth Moving."

Proceed with installation only after unsatisfactory conditions have been corrected.

PREPARATION

Remove loose material from compacted subbase surface immediately before placing
concrete.

EDGE FORMS AND SCREED CONSTRUCTION

Set, brace, and secure edge forms, bulkheads, and intermediate screed guides to
required lines, grades, and elevations. Install forms to allow continuous progress of

work and so forms can remain in place at least 24 hours after concrete placement.

Clean forms after each use and coat with form-release agent to ensure separation from
concrete without damage.
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3.5

STEEL REINFORCEMENT INSTALLATION

General: Comply with CRSI's "Manual of Standard Practice" for fabricating, placing,
and supporting reinforcement.

Clean reinforcement of loose rust and mill scale, earth, ice, or other bond-reducing
materials.

Arrange, space, and securely tie bars and bar supports to hold reinforcement in
position during concrete placement. Maintain minimum cover to reinforcement.

Install welded-wire reinforcement in lengths as long as practicable. Lap adjoining
pieces at least one full mesh, and lace splices with wire. Offset laps of adjoining widths
to prevent continuous laps in either direction.

Zinc-Coated Reinforcement: Use galvanized-steel wire ties to fasten zinc-coated
reinforcement. Repair cut and damaged zinc coatings with zinc repair material.

Epoxy-Coated Reinforcement: Use epoxy-coated steel wire ties to fasten epoxy-coated
reinforcement. Repair cut and damaged epoxy coatings with epoxy repair coating
according to ASTM D 3963/D 3963M.

Install fabricated bar mats in lengths as long as practicable. Handle units to keep them
flat and free of distortions. Straighten bends, kinks, and other irregularities, or replace
units as required before placement. Set mats for a minimum 2-inch (50-mm) overlap of
adjacent mats.

JOINTS

General: Form construction, isolation, and contraction joints and tool edges true to line,
with faces perpendicular to surface plane of concrete. Construct transverse joints at
right angles to centerline unless otherwise indicated.

1. When joining existing paving, place transverse joints to align with previously
placed joints unless otherwise indicated.

Construction Joints: Set construction joints at side and end terminations of paving and
at locations where paving operations are stopped for more than one-half hour unless
paving terminates at isolation joints.

1. Continue steel reinforcement across construction joints unless otherwise
indicated. Do not continue reinforcement through sides of paving strips unless
otherwise indicated.

2. Provide tie bars at sides of paving strips where indicated.

3. Butt Joints: Use bonding agent at joint locations where fresh concrete is placed
against hardened or partially hardened concrete surfaces.

4. Keyed Joints: Provide preformed keyway-section forms or bulkhead forms with
keys unless otherwise indicated. Embed keys at least 1-1/2 inches (38 mm) into
concrete.

5 Doweled Joints: Install dowel bars and support assemblies at joints where
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indicated. Lubricate or coat with asphalt one-half of dowel length to prevent
concrete bonding to one side of joint.

C. Isolation Joints: Form isolation joints of preformed joint-filler strips abutting concrete
curbs, catch basins, manholes, inlets, structures, other fixed objects, and where
indicated.

1.

2.
3.

Locate expansion joints at intervals of 50 feet (15.25 m) unless otherwise
indicated.

Extend joint fillers full width and depth of joint.

Terminate joint filler not less than 1/2 inch (13 mm) or more than 1 inch (25 mm)
below finished surface if joint sealant is indicated.

Place top of joint filler flush with finished concrete surface if joint sealant is not
indicated.

Furnish joint fillers in one-piece lengths. Where more than one length is required,
lace or clip joint-filler sections together.

During concrete placement, protect top edge of joint filler with metal, plastic, or
other temporary preformed cap. Remove protective cap after concrete has been
placed on both sides of joint.

D. Contraction Joints: Form weakened-plane contraction joints, sectioning concrete into
areas as indicated. Construct contraction joints for a depth equal to at least one-fourth
of the concrete thickness, as follows to match jointing of existing adjacent concrete
paving:

1.

Grooved Joints: Form contraction joints after initial floating by grooving and
finishing each edge of joint with grooving tool to a 1/4-inch (6-mm) radius.Repeat

grooving of contraction joints after applying surface finishes. Eliminate grooving-
tool marks on concrete surfaces.

a. Tolerance: Ensure that grooved joints are within 3 inches (75 mm) either
way from centers of dowels.

Sawed Joints: Form contraction joints with power saws equipped with
shatterproof abrasive or diamond-rimmed blades. Cut 1/8-inch- (3-mm-) wide
joints into concrete when cutting action will not tear, abrade, or otherwise
damage surface and before developing random contraction cracks.

a. Tolerance: Ensure that sawed joints are within 3 inches (75 mm) either way
from centers of dowels.

Doweled Contraction Joints: Install dowel bars and support assemblies at joints
where indicated. Lubricate or coat with asphalt one-half of dowel length to
prevent concrete bonding to one side of joint.

E. Edging: After initial floating, tool edges of paving, gutters, curbs, and joints in concrete
with an edging tool to a 1/4-inch (6-mm) radius. Repeat tooling of edges after applying
surface finishes. Eliminate edging-tool marks on concrete surfaces.

3.6 CONCRETE PLACEMENT
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3.7

Before placing concrete, inspect and complete formwork installation, steel
reinforcement, and items to be embedded or cast in.

Remove snow, ice, or frost from subbase surface and steel reinforcement before
placing concrete. Do not place concrete on frozen surfaces.

Moisten subbase to provide a uniform dampened condition at time concrete is placed.
Do not place concrete around manholes or other structures until they are at required
finish elevation and alignment.

Comply with ACI 301 (ACI 301M) requirements for measuring, mixing, transporting,
and placing concrete.

Do not add water to concrete during delivery or at Project site. Do not add water to
fresh concrete after testing.

Deposit and spread concrete in a continuous operation between transverse joints. Do
not push or drag concrete into place or use vibrators to move concrete into place.

Consolidate concrete according to ACI 301 (ACI 301M) by mechanical vibrating
equipment supplemented by hand spading, rodding, or tamping.

1.  Consolidate concrete along face of forms and adjacent to transverse joints with
an internal vibrator. Keep vibrator away from joint assemblies, reinforcement, or
side forms. Use only square-faced shovels for hand spreading and consolidation.

Consolidate with care to prevent dislocating reinforcement, dowels, and] joint
devices.

Screed paving surface with a straightedge and strike off.

Commence initial floating using bull floats or darbies to impart an open-textured and
uniform surface plane before excess moisture or bleedwater appears on the surface.
Do not further disturb concrete surfaces before beginning finishing operations or
spreading surface treatments.

Curbs and Gutters: Use design mixture for automatic machine placement. Produce
curbs and gutters to required cross section, lines, grades, finish, and jointing.

Slip-Form Paving: Use design mixture for automatic machine placement. Produce
paving to required thickness, lines, grades, finish, and jointing.

1. Compact subbase and prepare subgrade of sufficient width to prevent
displacement of slip-form paving machine during operations.

FLOAT FINISHING

General: Do not add water to concrete surfaces during finishing operations.

Float Finish: Begin the second floating operation when bleedwater sheen has

disappeared and concrete surface has stiffened sufficiently to permit operations. Float

surface with power-driven floats or by hand floating if area is small or inaccessible to
power units. Finish surfaces to true planes. Cut down high spots and fill low spots.
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3.9

Refloat surface immediately to uniform granular texture.

1. Burlap Finish: Drag a seamless strip of damp burlap across float-finished
concrete, perpendicular to line of traffic, to provide a uniform, gritty texture.

2. Medium-to-Fine-Textured Broom Finish: Draw a soft-bristle broom across float-
finished concrete surface, perpendicular to line of traffic, to provide a uniform,
fine-line texture.

3. Medium-to-Coarse-Textured Broom Finish: Provide a coarse finish by striating
float-finished concrete surface 1/16 to 1/8 inch (1.6 to 3 mm) deep with a stiff-
bristled broom, perpendicular to line of traffic.

DETECTABLE WARNING INSTALLATION

Cast-in-Place Detectable Warning Tiles: Form blockouts in concrete for installation of
tiles indicated on plans. Screed surface of concrete where tiles are to be installed to
elevation, so that edges of installed tiles will be flush with surrounding concrete paving.
Embed tiles in fresh concrete per manufacturer's instructions immediately after
screeding concrete surface.

CONCRETE PROTECTION AND CURING

General: Protect freshly placed concrete from premature drying and excessive cold or
hot temperatures.

Comply with ACI 306.1 for cold-weather protection.

Evaporation Retarder: Apply evaporation retarder to concrete surfaces if hot, dry, or
windy conditions cause moisture loss approaching 0.2 Ib/sq. ft. x h (1 kg/sq. m x h)
before and during finishing operations. Apply according to manufacturer's written
instructions after placing, screeding, and bull floating or darbying concrete but before
float finishing.

Begin curing after finishing concrete but not before free water has disappeared from
concrete surface.

Curing Methods: Cure concrete by moisture curing, moisture-retaining-cover curing,
curing compound, or a combination of these as follows:

1. Moisture Curing: Keep surfaces continuously moist for not less than seven days
with the following materials:

a. Water.

b.  Continuous water-fog spray.

C. Absorptive cover, water saturated and kept continuously wet. Cover
concrete surfaces and edges with 12-inch (300-mm) lap over adjacent
absorptive covers.

2. Moisture-Retaining-Cover Curing: Cover concrete surfaces with moisture-
retaining cover, placed in widest practicable width, with sides and ends lapped at
least 12 inches (300 mm), and sealed by waterproof tape or adhesive.
Immediately repair any holes or tears occurring during installation or curing
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period, using cover material and waterproof tape.

3. Curing Compound: Apply uniformly in continuous operation by power spray or
roller according to manufacturer's written instructions. Recoat areas subjected to
heavy rainfall within three hours after initial application. Maintain continuity of
coating, and repair damage during curing period.

3.10 PAVING TOLERANCES
A.  Comply with tolerances in ACI 117 (ACI 117M) and as follows:

1. Elevation: 1/4 inch

2. Thickness: Plus 3/8 inch (10 mm), minus 1/4 inch (6 mm).

3 Surface: Gap below 10-feet- (3-m-) long; unleveled straightedge not to exceed
1/2 inch (13 mm).

4. Alignment of Tie-Bar End Relative to Line Perpendicular to Paving Edge: 1/2 inch

per 12 inches (13 mm per 300 mm) of tie bar.

Lateral Alignment and Spacing of Dowels: 1 inch (25 mm).

Vertical Alignment of Dowels: 1/4 inch (6 mm).

7.  Alignment of Dowel-Bar End Relative to Line Perpendicular to Paving Edge: 1/4
inch per 12 inches (6 mm per 300 mm) of dowel.

Joint Spacing: 3 inches (75 mm).

Contraction Joint Depth: Plus 1/4 inch (6 mm), no minus.

0. Joint Width: Plus 1/8 inch (3 mm), no minus.

o o

= ©x

3.11 FIELD QUALITY CONTROL

A.  Testing Agency: Client Agency will engage a qualified testing agency to perform tests
and inspections.

B. Testing Services: Testing and inspecting of composite samples of fresh concrete
obtained according to ASTM C 172/C 172M shall be performed according to the
following requirements:

1. Testing Frequency: Obtain at least one composite sample for each 100-cu. yd.
(76 cu. m) or fraction thereof of each concrete mixture placed each day.

a. When frequency of testing will provide fewer than five compressive-
strength tests for each concrete mixture, testing shall be conducted from at
least five randomly selected batches or from each batch if fewer than five
are used.

2. Slump: ASTM C 143/C 143M; one test at point of placement for each composite
sample, but not less than one test for each day's pour of each concrete mixture.
Perform additional tests when concrete consistency appears to change.

3. Air Content: ASTM C 231/C 231M, pressure method; one test for each composite
sample, but not less than one test for each day's pour of each concrete mixture.

4. Concrete Temperature: ASTM C 1064/C 1064M; one test hourly when air
temperature is 40 deg F (4.4 deg C) and below and when it is 80 deg F (27
deg C) and above, and one test for each composite sample.

5. Compression Test Specimens: ASTM C 31/C 31M; cast and laboratory cure one
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set of three standard cylinder specimens for each composite sample.
6. Compressive-Strength Tests: ASTM C 39/C 39M; test one specimen at seven
days and two specimens at 28 days.

a. A compressive-strength test shall be the average compressive strength
from two specimens obtained from same composite sample and tested at
28 days.

Strength of each concrete mixture will be satisfactory if average of any three-
consecutive compressive-strength tests equals or exceeds specified compressive
strength and no compressive-strength test value falls below specified compressive
strength by more than 500 psi (3.4 MPa).

Test results shall be reported in writing to Architect, concrete manufacturer, and
Contractor within 48 hours of testing. Reports of compressive-strength tests shall
contain Project identification name and number, date of concrete placement, name of
concrete testing and inspecting agency, location of concrete batch in Work, design

compressive strength at 28 days, concrete mixture proportions and materials,
compressive breaking strength, and type of break for both 7- and 28-day tests.

Nondestructive Testing: Impact hammer, sonoscope, or other nondestructive device
may be permitted by Architect but will not be used as sole basis for approval or
rejection of concrete.

Additional Tests: Testing and inspecting agency shall make additional tests of concrete
when test results indicate that slump, air entrainment, compressive strengths, or other
requirements have not been met, as directed by Architect.

Concrete paving will be considered defective if it does not pass tests andinspections.

Additional testing and inspecting, at Contractor's expense, will be performed to
determine compliance of replaced or additional work with specified requirements.

Prepare test and inspection reports.

REPAIR AND PROTECTION

Remove and replace concrete paving that is broken, damaged, or defective or that
does not comply with requirements in this Section. Remove work in complete sections
from joint to joint unless otherwise approved by Architect.

Drill test cores, where directed by Architect, when necessary to determine magnitude
of cracks or defective areas. Fill drilled core holes in satisfactory paving areas with
portland cement concrete bonded to paving with epoxy adhesive.

Protect concrete paving from damage. Exclude traffic from paving for at least 14 days
after placement. When construction traffic is permitted, maintain paving as clean as
possible by removing surface stains and spillage of materials as they occur.

Maintain concrete paving free of stains, discoloration, dirt, and other foreign material.
Sweep paving not more than two days before date scheduled for Substantial
Completion inspections.
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END OF SECTION 321313
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