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ADDENDUM NO. 1
Contract Documents and Specifications
Shiremanstown Borough Maintenance and Storage Facility
CONTRACT 15609.655

In accordance with the requirements of the “Instructions to Bidders,” this Addendum shall be attached to and become a part of the Contract

Documents for the above referenced project.

Below is a compilation of the submitted Questions and Responses.

Questions:

Responses:

Is there an estimated job cost?

This is not being provided.

Spec section 26000 1.2 B 19 calls for the EC to carry all utility costs.
Without a DR/WR # the utility will not give contractors any information.
Please provide the utility engineering contact (hame, phone # and email)
and the DR/WR #.

GTE Response: Bidders (contractors) should not include any utility costs
related to PPL in their bid.

The selected contractor shall provide a pass-through change order for any
and all utility costs and fees from PPL.

Utility Information?

Utilities are listed on the cover sheet of the Site Plans.

Bills and account set up with

Shiremanstown Borough

1 Park Lane

Shiremanstown, PA 17011

717-761-4169

Shiremanstown Borough, ¢/o Janna Colechio, Borough Secretary
shiremanstownboro@comcast.net

Account Numbers and additional data will be provided to selected
Contractor.

ESTABLISHED 1916

= Latrobe (Corporate) = Pittsburgh = |Indiana

= Fayette = Washington = Ft. Myers
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Water Service:

PA American Water

Dan Fauth

717-550-1502
Daniel.Fauth@amwater.com

Gas Service:

UGI

UGI Utilities Inc.

1301 AIP Dir,

Middletown PA 17057
Jason R Shirk

Technical Sales Specialist
Cell: (484) 256-5719

jshirk@ugi.com

Electric Service:

PPL

Phone 877-220-6016

Closest Pole: ATTCH 22285-S32560

Sewer Service:

Lower Allen Township Authority
120 Limekiln Road

New Cumberland, PA 17070-2291
Brian P. Kauffman, P.E.
Manager / Engineer
717-774-0610
bkauffman@Ilatwp.org

Internet/Phone — By Borough

There is a "power connection" noted on E-103 but it is a cluster of black
lines and very hard to determine what the intent is.
Can you clarify where the EC is to take the underground conduit to?

GBE Response: The service conduits shall be installed from the meter base
to the new pole as per utility designation. At the time of our design this had
not been determined and we were indicating on this sheet

where it would be requested.

The symbol Sm appears on drawings E-201 and E-202 but is not on the
legend. Is this a standard motor rated switch or does this require a
thermal overload?

GBE Response: The symbol indicates a standard motor switch, and no
thermal overloads are required.
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Does the low voltage wiring for the lighting controls need to be in conduit?

GBE Response: All wiring in enclosed areas may be installed without the
use of conduit.

Cable shall be supported via the structure and not any element of the ceiling.
All cable installations with exposed areas shall be within conduit.

| cannot locate durations (substantial completion, final completion) for the
project.
Can you direct me to them or provide them?

| cannot locate the liquidated damages for the project. Please provide.

Each Contract:

Section 6 Detailed Specifications - Special Conditions Page 9

#5) Time for Completion and Liquidated Damages

The responsibility to perform the Work for each Prime Contract shall
commence upon receipt of a Notice to Proceed from the Engineer and shall
continue in full force until completion which shall be within 180 (one
hundred eighty) calendar days from the date of receipt of the Notice to
Proceed from each Prime Contract. No delays will be permitted unless a
change order granting an extension of time is issued and approved by the
Owner.

The parties recognize that the Owner will incur damages if the Project is not
completed within the 180 day time period, and also recognize that these
damages shall be difficult to ascertain or quantify.  After reasonable
investigation and consideration, and by executing the Contract, each Prime
Contractor agree that $1000 per day is a best effort estimate for damages
resulting from delay in completion to the Owner. The Prime Contractors
also agree that any damages resulting from failure to perform and complete
the Work under each Prime Contract shall result in additional damages as
are otherwise permitted to the Owner under applicable Pennsylvania law and
which shall include additional engineering fees, inspection work and any
other damages which are properly recoverable.

Please provide specifications for the low voltage lighting control
components.

Only the wall mounted occupancy sensors are included in the current
spec.

GBE Response: All low voltage lighting control basis of design is by
Wattstopper.
All other manufacturers will be considered.

Per the notes and specs the receptacles and switches in the Storage bays
are to be flush mounted at 44" to center of the device. This will put all of
these devices (4-switches and 15-receptacles) recessed into the bond
beam course of the CMU shown on prints A302 & A303. Is it acceptable to
recess these devices in this course of CMU?

GBE Response: The heights of these devices shall be adjusted accordingly
to not be installed at the bond beam. They should be installed below the
bond beam to meet ADA requirements.

Does the low voltage cat 5E cabling for the lighting controls need to be
installed in raceways
in enclosed ceilings and walls?

GBE Response: All cabling within enclosed ceilings and walls shall not be
required to be in conduit.

Support for the cables shall be via the structure and not any element of the
ceiling.
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Print E101 details (1) motion on the SE corner of the building to control all
of the exterior lights on the building. If this is the only lighting control for the
exterior lights would a photo eye be a better control. The lights will not
activate if some approaches from the opposite side of the building or if
they come out of the building opposite of the motion sensor, they will enter
darkness because the motion sensor will not see them.

GBE Response: The exterior lighting shall be photocell on and timer off with
an override for the motion

sensor in case there is a need for a Borough employee to come in during the
night.

| do not see and access into the attic truss area. Can an access be added
to the project for
maintenance purposes?

KD3 Response: The attic area on the heated side will actually be accessible
from the non-heated side, therefore no additional attic access will be
provided.

In the downloads above, items are doubled, tripled and quadrupled. is it
possible to clean it up so as to not be so confusing?

There are 4 separate contracts in this project and each specification packet
has 7 items, these are organized with the contract number at the
beginning;15609.665-1 stands for contract 1 and 15609.665 for contract 2
and so on.

Do we need to install any conduit for data utilities from the pole to the
building? None are listed at this time. What size and how many conduits
are needed if required? The site plan gives us location and distance but
does not tell us size and quantity of conduits for the electric utility. Who is
the electric utility for this project, and do we have to supply the conductors
from the meter socket to the pole?

GBE Response: There should be a 3” conduit from meter base location to
the pole for the power. A 3” conduit from the building to the pole for
data.What we should on the power riser on sheet E-601 is what is
needed.GTE Response: Bidders (contractors) should not include any utility
costs related to PPL in their bid. The selected contractor shall provide a
pass-through change order for any and all utility costs and fees from PPL.

THIS ADDENDUM SHALL BECOME A PART OF THE CONTRAT DOCUMENTS AND SHALL BE USED IN THE PREPARATION OF BIDS.
BIDDERS MUST ACKNOWLEDGE RECEIPT OF THIS ADDENDUM IN THE SPECIFIED PLACE WITHIN PENNBID SYSTEM.
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