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SCALE:  1/4" = 1'-0"

RESTROOMS BUILDING PLAN - POWER & SYSTEMS
N

SCALE:  1/4" = 1'-0"

RESTROOMS BUILDING PLAN - LIGHTING

NOTES

9 TO AVAILABLE SPACE IN PANEL LP. FURNISH AND INSTALL 30 AMP, 1 POLE CIRCUIT BREAKER,
TYPE AND RATINGS TO MATCH EXISTING BREAKERS IN PANEL.

10 COORDINATE EXACT LOCATION OF OUTLET BOX WITH ARCHITECT BEFORE ROUGH-IN.

11 JUNCTION BOX SHOWN AND ASSOCIATED 3/4"C STUB OUT WILL BE PROVIDED RECESSED IN
PRESS BOX WALL AS PART OF PRESS BOX. PROVIDE AN ADDITIONAL PULL BOX BELOW PRESS
BOX FLOOR AT THE END OF THE STUB OUT. EXTEND 1" C FROM PULL BOX TO BELOW IT
CABINET, THEN STUB UP ABOVE PRESS BOX FLOOR OR CONSOLIDATE ALL SIMILAR CONDUITS
INTO ONE LARGER PULL BOX, THEN PROVIDE A COMMON STUB UP TO ABOVE PRESS BOX
FLOOR. PULL BOXES AND COMMON STUB UPS SIZED AS REQUIRED. INSTALL OUTLET JACKS
AND FACEPLATES FOR PA SYSTEM AND SCOREBOARD CONTROL TO BE FURNISHED BY
SYSTEMS MANUFACTURER, FURNISH AND INSTALL BLANK COVERS ON OTHER JUNCTION
BOXES.

12 JUNCTION BOX SHOWN AND ASSOCIATED 3/4"C STUB OUT WILL BE PROVIDED RECESSED IN
PRESS BOX WALL AS PART OF PRESS BOX. PROVIDE AN ADDITIONAL PULL BOX BELOW PRESS
BOX FLOOR AT THE END OF THE STUB OUT. EXTEND 1" C FROM PULL BOX TO BELOW IT
CABINET, THEN STUB UP ABOVE PRESS BOX FLOOR OR CONSOLIDATE ALL SIMILAR CONDUITS
INTO ONE LARGER PULL BOX, THEN PROVIDE A COMMON STUB UP TO ABOVE PRESS BOX
FLOOR. PULL BOXES AND COMMON STUB UPS SIZED AS REQUIRED. FURNISH AND INSTALL
DATA JACKS AND FACEPLATES AS SHOWN, ALONG WITH ASSOCIATED CAT 6 CABLING.

13 EXTEND SITE COMMUNICATIONS CONDUITS ABOVE GRADE BELOW PRESS BOX, SECURED TO
BLEACHERS STRUCTURE, THEN STUB UP THROUGH PRESS BOX FLOOR AT REAR OF IT
CABINET. COORDINATE EXACT STUB UP LOCATIONS WITH UNIVERSITY AND PRESS BOX
INSTALLER BEFORE ROUGH-IN, REFER TO SITE PLAN AND COMMUNICATIONS RISER DIAGRAM
FOR QUANTITIES AND SIZES OF CONDUITS.

NOTES
1 INSTALL DEVICE IN SOFFIT.  COORDINATE EXACT FINAL LOCATION WITH UNIVERSITY AND GC

BEFORE ROUGH-IN.

2 UNIT SHALL POWER ALL REMOTE HEADS SERVING AREAS WITH SAME NORMAL LIGHTING
CIRCUIT AS THIS ROOM, INCLUDING ASSOCIATED EXTERIOR REMOTE HEADS. UNIT SHALL
HAVE SUFFICIENT CAPACITY TO POWER ALL REMOTE HEADS PLUS 10% SPARE CAPACITY.

3 INSTALL OCCUPANCY SENSOR ON BOTTOM CHORD OF CEILING TRUSS.  COORDINATE EXACT
FINAL LOCATION IN FIELD BEFORE ROUGH-IN.

4 ZONE CONTROLLER FOR EXTERIOR XA2 FIXTURES IN FRONT CANOPY.

5 INSTALL TRANSFORMER ON WALL, AS HIGH AS POSSIBLE BELOW ROOF TRUSSES.  PROVIDE
WALL SUPPORT BRACKETS AS REQUIRED.

6 HUDL TYPE CAMERA FOR UNIVERSITY ATHLETICS USE, FURNISHED BY THE UNIVERSITY.
INSTALL ON CANOPY FASCIA, VERIFY EXACT LOCATION WITH UNIVERSITY BEFORE ROUGH-IN.

7 SMOKE AND HEAT DETECTORS SHALL BE LOCATED ON CEILINGS.  ADJUST FINAL LOCATIONS
AS REQUIRED TO COORDINATE WITH OTHER BUILDING SYSTEMS SO DETECTORS ARE NOT
OBSTRUCTED.

8 TO AVAILABLE SPARE OR SPACE IN PANEL LP. FURNISH AND INSTALL 20 AMP, 1 POLE CIRCUIT
BREAKER, TYPE AND RATINGS TO MATCH EXISTING BREAKERS IN PANEL.

N SCALE:  1/4" = 1'-0"

PRESS BOX PLAN - POWER & SYSTEMS


