
50' Building Setback

EDUCATIONAL ACTIVITIES
BUILDING SOUTH

C

C

C

C

E101

1

E101

2

E101

3

EX SPORTS LTG POLE S1

GFI,
WP

EX

EX SPORTS LTG POLE S1

GFI,
WP

EX

EX STORM MANHOLE

XF1

EX SPORTS LTG POLE S1,

GFI,
WP

EX

1

2 1 2 1

2 1

2

EX (2) 2"C FOR POWER

EX TRANSFORMER

EX PANEL SL

EX METER

EX SERVICE DISC. SW.

EX FIELD LIGHTING CONTROL PANEL

EX SITE POWER CENTER
480:120/208V, 3PH, 4W

EXISTING COMMUNICATIONS MANHOLE 
AT STREET, SEE SITE CIVIL DRAWINGS 
FOR EXACT LOCATION, COORDINATION 
OF CROSSING EXISTING UNDERGROUND 
UTILITIES. RESTORATION OF STREET 
PAVING BY GC.

(2) 4"C IN CONCRETE DUCTBANK,

COMMUNICATIONS HANDHOLE #1

EX 2"C FOR POWER

1

XF1

GFI,
WP

EX

EX SPORTS LTG POLE S2,

EXR SITE LTG POLE

XC2

XC1

XC1

EX

EX EQUIPMENT CABINET

WA

EX 2"C SPARE

3

SANITARY SEWER MANHOLE

E501

2

(TYP)

EX 2"C SPARE,

U
T

U
T

1

E601

SANITARY SEWER MANHOLE

E601

3

2

E601

1

E601

UT

U
T

2-4"C IN CONCRETE DUCTBANK

2"C FOR POWER

POWER HANDHOLE #1

COMMUNICATIONS HANDHOLE #2

UT
UT

2"C FOR COMMUNICATIONS

4

1

5

2"C FOR POWER

E601

3

E601

3

6

RELOCATED FLAG POLE

EX SCOREBOARD

XE1

7

8

EX

9

COMMUNICATIONS HANDHOLE #3

E601

3

2

E601

XC1

XC1

XC1

XC1

XC1

XC1

XC1

XD1

XD1

XD1

XD1

XC2

(TYP)

SANITARY SEWER MANHOLE

SANITARY SEWER MANHOLE

SANITARY SEWER MANHOLE

SANITARY SEWER MANHOLE

EXR SITE LTG POLE

EXR SITE LTG POLE

E501

1

10

11

12

12

12
13

EXR SITE LTG POLE

12

EXR SITE LTG POLE

12

(2)

(2)

(2)

(2)

(2)

EXR SITE LTG POLE

EXR SITE LTG POLE

1

SL-30

12

12

EX (2) 2"C 
FOR POWER 
TO REMAIN,

2

REX PARKING METER

REX EMERGENCY CALL 
STATION AND WIRELESS 
ACCESS POINTS

SL-30

SL-30

SL-30

SL-30

SL-30

SL-30

SL-30

SL-30

SL-30

SL-30

SL-30

SL-30

14

15

15

16

17

17

18 (TYP. OF 4)

19

19

NORTH

S
H

E
E

T
 F

IL
E

/P
LO

T
 D

A
T

E
:

1 2 4 6 8 10

A

C

E

G

J

3 5 7 9

B

D

F

H

K

11 12

1 2 4 6 8 103 5 7 9 11 12

DRAWING NO.

COPYRIGHT     WEBER MURPHY FOX INC. 2022

CHECKED BY:

DRAWN BY:

PROJECT NUMBER:

PROJECT PHASE:

PROJECT TITLE:

KEY PLAN:

DESCRIPTIONMARK DATE

E-MAIL:  mkurowski@kandwengineers.com

CIVIL/LANDSCAPE

K&W
2201 N FRONT STREET, SUITE 200

HARRISBURG, PA 17110

PHONE:  717-635-2835

www.kandwengineers.com

E-MAIL:  achilde@wmf-inc.com

ARCHITECT

WEBER MURPHY FOX
403 S ALLEN STREET, SUITE 115

STATE COLLEGE, PA 16801

PHONE:  814-206-0981

www.wmf-inc.com

E-MAIL:  ras@ba-inc.com

MEP ENGINEERING

BARTON ASSOCIATES
329 INNOVATION BLVD, SUITE 112

STATE COLLEGE, PA 16803

PHONE:  814-237-2180

www.ba-inc.com

E-MAIL:  rdiviney@DAStructures.com

STRUCTURAL

DIVINEY & ASSOCIATES
310 PENN STREET, SUITE 104

HOLLIDAYSBURG, PA 16648

PHONE:  814-317-5037

dastructures.com

Copyright  ©           Barton Associates, Inc.

Pennsylvania | North Carolina | New Jersey

Susquehanna Commerce Center

North Building

221 West Philadephia Street

York, PA 17401

(717) 845-7654

www.ba-inc.com

CD SUBMISSION09-06-2023

PSU PROJECT NUMBER:  00-08713.00

PSU BUILDING NUMBER: 0985095

09-27-2023 PEMIT SET

10-04-2023 BID SET

12-06-2023 REVISED DRAWINGS

01-22-2024 BID SET

1/
18

/2
02

4 
1:

46
:3

6 
P

M
C

:\R
ev

it 
P

ro
je

c t
s\

P
S

U
H

 S
ta

di
um

 S
ea

tin
g 

an
d  

R
es

tr
oo

m
 B

ld
gl

_M
E

P
_R

21
_j

af
Q

JX
Q

6.
rv

t

E010

ASC

WLS

SITE PLAN - ELECTRICAL
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SITE PLAN - ELECTRICAL

NOTES
11 FURNISH AND INSTALL CAT 6 EXTENDED DISTANCE DATA CABLE IN EXISTING CONDUIT FOR

EXTERIOR WIRELESS ACCESS POINT.  TERMINATE CABLE IN IT CABINET IN PRESS BOX. REFER
TO NOTE 18 FOR ADDITIONAL INFORMATION. ALSO FURNISH AND INSTALL CONTROL CABLES
FOR SCOREBOARD AND VIDEO BOARD CONTROL FROM CABINET TO CONTROL LOCATIONS IN
PRESS BOX.  WIRING SHALL BE AS DIRECTED BY EQUIPMENT VENDORS.

12 REMOVE EXISTING POLE FIXTURE. REMOVE EXISTING ASSOCIATED POLE FOUNDATION AND
WIRING. REMOVE EXISTING ASSOCIATED UNDERGROUND CONDUIT AS REQUIRED FOR
CONSTRUCTION OF PARKING LOT. ABANDON REMAINDER.

13 REMOVE EXISTING ABANDONED PORTION OF WIRING AND CONDUITS AFTER CIRCUITS AND
CONDUITS ARE RE-ROUTED.

14 ADJUST TOP OF PULL BOX AS REQUIRED SO THAT TOP OF BOX IS LEVEL WITH FINAL GRADE
ELEVATION. TRIM EXISTING BOX OR ADD MANUFACTURER'S COLLARS AS REQUIRED.

15 MOUNT LIGHTING FIXTURE FOR BLEACHERS AT MOUNTING HEIGHT INDICATED. CONNECT TO
EXISTING BLEACHER LIGHTING CIRCUIT IN POLE. COORDINATE EXACT LOCATION AND
ORIENTATION ON POLE WITH FIELD LIGHTING SYSTEM MANUFACTURER.

16 INTERCEPT EXISTING FIELD LIGHTING AND SITE POWER CONDUITS AT PULL BOX. SPLICE
CIRCUITS AND EXTEND AS NOTED. EXTEND 2" CONDUITS FOR POWER TO REST ROOMS AND
PRESS BOX AS INDICATED.

17 REMOVE EXISTING POLE FIXTURE AND EXISTING ASSOCIATED FOUNDATION. REMOVE
EXISTING WIRING BACK TO SAFE POINT. INSTALL REPLACEMENT POLE FIXTURE INDICATED
AND CONNECT TO EXISTING LIGHTING CIRCUIT.

18 FURNISH AND INSTALL CAT 6 EXTENDED DISTANCE DATA CABLE FROM CAMERA OUTLET,
DOWN POLE AND THROUGH UNDERGROUND CONDUIT SYSTEM AND COMMUNICATIONS
HANDHOLES, TO IT CABINET IN PRESS BOX. CABLE SHALL BE BY PAIGE DATACOM "GAME
CHANGER", OR APPROVED EQUAL.

19 TEMPORARILY REMOVE DEVICES DURING CONSTRUCTION AND STORE FOR FUTURE
INSTALLATION. REMOVE EXISTING ASSOCIATED FOUNDATIONS AND BOLLARDS. PULL
ASSOCIATED WIRING BACK TO A POINT AT THE EDGE OF CONSTRUCTION, THEN RE-ROUTE
CONDUITS TO NEW LOCATIONS. REINSTALL AND RECONNECT EQUIPMENT.

NOTES
1 EXISTING IN-GRADE ELECTRICAL PULL BOX FOR POWER CIRCUITS.

2 EXISTING FIELD LIGHTING AND POWER CIRCUITS TO REMAIN.

3 COORDINATE ROUTING WITH INSTALLATION OF SANITARY SEWER. COORDINATE DEPTH OF
DUCTBANK WITH SITE ENGINEER TO ALLOW FOR REQUIRED CLEARANCES FROM PIPING .
INSTALL ALL UNDERGROUND PIPING AND DUCTBANK IN COMMON TRENCH.

4 EXTEND CONDUITS UP ABOVE GRADE TO IT CABINET IN PRESS BOX ABOVE,  COORDINATE
EXACT ROUTING IN FIELD.  SECURE CONDUITS TO PRESS BOX STRUCTURAL STEEL.

5 FURNISH AND INSTALL 2#6, #8G, 1"C FOR RE-ROUTED SITE RECEPTACLE CIRCUIT.  FURNISH
AND INSTALL (2) SETS OF 3#6, 3#8, #8G, 1-1/2"C FOR FIELD LIGHTING POLE CIRCUITS.  VERIFY
ACTUAL WIRING AND CONDUIT SIZES BEFORE INSTALLATION.

6 CAREFULLY EXCAVATE AND BACKFILL CONDUIT TRENCHES WHEN NEAR AND/OR CROSSING
EXISTING UNDERGROUND PIPING AND CONDUITS.  HAND EXCAVATE ONLY IN THIS AREA.
REFER TO CIVIL DRAWINGS FOR ADDITIONAL INFORMATION.

7 LOCATE FIXTURE 3'-0" FROM EDGE OF POLE BASE.  VERIFY EXACT LOCATION WITH ARCHITECT
AND UNIVERSITY BEFORE ROUGH-IN.  FIXTURE OUTLET BOX OR CONDUIT STUB-UP TO BE
ANCHORED IN EXPANDED POLE BASE FOUNDATION.  COORDINATE INSTALLATION WITH GC
BEFORE ROUGH-IN.

8 CONNECT WIRING FOR LIGHTING FIXTURE TO LOAD SIDE OF DISCONNECT SWITCH FOR
SCOREBOARD (CKT. RP-13).  FURNISH AND INSTALL 2#10, #10G, 3/4"C FROM DISCONNECT,
THROUGH PHOTOCELL LOCATED ON REAR OF SCOREBOARD, TO SCOREBOARD'S
SUPPORTING COLUMN, THEN TO BELOW GRADE TO FIXTURE.  PROVIDE SUPPORTING
HARDWARE AS REQUIRED.

9 MOUNT TO TOP OR SIDE OF EXISTING EQUIPMENT CABINET AS DIRECTED BY UNIVERSITY.
PROVIDE ACCESSORY SUPPORT BRACKETS AND/OR STRUCTURAL STEEL AS REQUIRED.
COORDINATE EXACT LOCATION WITH UNIVERSITY.

10 RAISE JUNCTION BOX SO THAT THE TOP OF THE BOX IS LEVEL WITH FINAL SIDEWALK
ELEVATION. FURNISH AND INSTALL ADDITIONAL MANUFACTURER'S COLLARS AS REQUIRED.


