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SECTION 01 7839

PROJECT RECORD DOCUMENTS

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements for Project Record Documents,
including the following:

1. Record Drawings.

2. Record specifications.

3. Record Product Data.

4. Miscellaneous record submittals.

Related Requirements:

1. Section 017700 "Closeout Procedures" for general closeout procedures.

2. Section 017823 "Operation and Maintenance Data" for operation and maintenance
manual requirements.

CLOSEOUT SUBMITTALS

Record Drawings: Comply with the following:
1. Number of Copies: Submit copies of Record Drawings as follows:

a. Initial Submittal:
1) Submit Record Digital Data Files and one set(s) of plots.
2) Architect will indicate whether general scope of changes, additional
information recorded, and quality of drafting are acceptable.

b. Final Submittal:

1) Submit Record Digital Data Files and one set(s) of Record Digital Data File
plots.

2) Plot each drawing file, whether or not changes and additional information
were recorded.

Record Specifications: Submit annotated PDF electronic files of Project's Specifications,
including addenda and Contract modifications.

Record Product Data: Submit annotated PDF electronic files and directories of each submittal.

1. Where record Product Data are required as part of operation and maintenance manuals,
submit duplicate marked-up Product Data as a component of manual.

Miscellaneous Record Submittals: See other Specification Sections for miscellaneous
record-keeping requirements and submittals in connection with various construction activities.
Submit annotated PDF electronic files and directories of each submittal.

RECORD DRAWINGS

Record Prints: Maintain one set of marked-up paper copies of the Contract Drawings and Shop
Drawings, incorporating new and revised drawings as modifications are issued.
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1. Preparation: Mark record prints to show the actual installation, where installation varies
from that shown originally. Require individual or entity who obtained record data, whether
individual or entity is Installer, subcontractor, or similar entity, to provide information for
preparation of corresponding marked-up record prints.

a. Give particular attention to information on concealed elements that would be
difficult to identify or measure and record later.

Accurately record information in an acceptable drawing technique.

Record data as soon as possible after obtaining it.

Record and check the markup before enclosing concealed installations.
Cross-reference record prints to corresponding photographic documentation.

2. Content: Types of items requiring marking include, but are not limited to, the following:

Dimensional changes to Drawings.

Revisions to details shown on Drawings.

Depths of foundations.

Locations and depths of underground utilities.

Revisions to routing of piping and conduits.

Revisions to electrical circuitry.

Actual equipment locations.

Duct size and routing.

Locations of concealed internal utilities.

Changes made by Change Order or Construction Change Directive.
Changes made following Architect's written orders.

Details not on the original Contract Drawings.

Field records for variable and concealed conditions.

Record information on the Work that is shown only schematically.

3. Mark the Contract Drawings and Shop Drawings completely and accurately. Use
personnel proficient at recording graphic information in production of marked-up record
prints.

4. Mark record prints with erasable, red-colored pencil. Use other colors to distinguish
between changes for different categories of the Work at same location.

5. Mark important additional information that was either shown schematically or omitted
from original Drawings.

6. Note Construction Change Directive numbers, alternate numbers, Change Order
numbers, and similar identification, where applicable.

B. Record Digital Data Files: Immediately before inspection for Certificate of Substantial
Completion, review marked-up record prints with Architect. When authorized, prepare a full set
of corrected digital data files of the Contract Drawings, as follows:

cooo

S3TATTISQ@o0Q00D

1. Format: Same digital data software program, version, and operating system as for the
original Contract Drawings.
2. Refer instances of uncertainty to Architect for resolution.

3. Architect will furnish Contractor with one set of digital data files of the Contract Drawings
for use in recording information.

a. See Section 013100 "Project Management and Coordination" for requirements
related to use of Architect's digital data files.

b. Architect will provide data file layer information. Record markups in separate
layers.

C. Format: Identify and date each Record Drawing; include the designation "PROJECT RECORD
DRAWING" in a prominent location.
1. Record Digital Data Files: Organize digital data information into separate electronic files
that correspond to each sheet of the Contract Drawings. Name each file with the sheet
identification. Include identification in each digital data file.
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1.5

1.6

1.7

2. Identification: As follows:
a. Project name.
b. Date.
C. Designation "PROJECT RECORD DRAWINGS."
d. Name of Architect.
e. Name of Contractor.

RECORD SPECIFICATIONS

Preparation: Mark Specifications to indicate the actual product installation, where installation
varies from that indicated in Specifications, addenda, and Contract modifications.

1. Give particular attention to information on concealed products and installations that
cannot be readily identified and recorded later.

2. Mark copy with the proprietary name and model number of products, materials, and
equipment furnished, including substitutions and product options selected.

3. Record the name of manufacturer, supplier, Installer, and other information necessary to
provide a record of selections made.

4. For each principal product, indicate whether Record Product Data has been submitted in
operation and maintenance manuals instead of submitted as Record Product Data.

5. Note related Change Orders[, Record Product Data, and Record Drawings where
applicable.

Format: Submit record specifications as annotated PDF electronic file.

RECORD PRODUCT DATA

Recording: Maintain one copy of each submittal during the construction period for Project
Record Document purposes. Post changes and revisions to Project Record Documents as they
occur; do not wait until end of Project.

Preparation: Mark Product Data to indicate the actual product installation where installation
varies substantially from that indicated in Product Data submittal.

1. Give particular attention to information on concealed products and installations that
cannot be readily identified and recorded later.
2. Include significant changes in the product delivered to Project site and changes in

manufacturer's written instructions for installation.
3. Note related Change Orders, Record Specifications, and Record Drawings where

applicable.
Format: Submit Record Product Data as annotated PDF electronic file.
1. Include Record Product Data directory organized by Specification Section number and

title, electronically linked to each item of Record Product Data.

MISCELLANEOUS RECORD SUBMITTALS

Assemble miscellaneous records required by other Specification Sections for miscellaneous
record keeping and submittal in connection with actual performance of the Work. Bind or file
miscellaneous records and identify each, ready for continued use and reference.

Format: Submit miscellaneous record submittals as PDF electronic file.

1. Include miscellaneous record submittals directory organized by Specification Section
number and title, electronically linked to each item of miscellaneous record submittals.
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1.8 MAINTENANCE OF RECORD DOCUMENTS

A Maintenance of Record Documents: Store Record Documents in the field office apart from the
Contract Documents used for construction. Do not use Project Record Documents for
construction purposes. Maintain Record Documents in good order and in a clean, dry, legible
condition, protected from deterioration and loss. Provide access to Project Record Documents
for Architect's reference during normal working hours.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION
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