PSUH Stadium Seating & WMF 2022.138.00 January 2024
Restroom Building

SECTION 01 5000

TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes requirements for temporary utilities, support facilities, and security and
protection facilities.

Related Requirements:
1. Section 011000 "Summary" for work restrictions and limitations on utility interruptions.

USE CHARGES

Installation, removal, and use charges for temporary facilities shall be included in the Contract
Sum unless otherwise indicated. Allow other entities engaged in the Project to use temporary
services and facilities without cost, including, but not limited to, Owner's construction forces,
Architect, testing agencies, and authorities having jurisdiction.

Sewer Service: Contractor will provide adequate portable toilets for all workers on site.

Water Service: Owner will pay water-service use charges for water used by all entities for
construction operations.

Electric Power Service: Contractor will pay electric-power-service use charges for electricity
used by all entities for construction operations.

Water Service from Existing System: Water from Owner's existing water system is available for
use without metering and without payment of use charges. Provide connections and extensions
of services as required for construction operations.

Gas Service: Contractor will establish temporary line from existing system to be coordinated
with gas provider systems is available for use with metering and with payment of use charges.
Provide connections and extensions of services as required for construction operations.

INFORMATIONAL SUBMITTALS

Site Utilization Plan: Show temporary facilities, temporary utility lines and connections, staging
areas, construction site entrances, vehicle circulation, and parking areas for construction
personnel.

Implementation and Termination Schedule: Within 15 days of date established for
commencement of the Work, submit schedule indicating implementation and termination dates
of each temporary utility.

Project Identification and Temporary Signs: Show fabrication and installation details, including
plans, elevations, details, layouts, typestyles, graphic elements, and message content.

Erosion and Sedimentation Control Plan: Show compliance with requirements of 2003 EPA
Construction General Permit or authorities having jurisdiction, whichever is more stringent.
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1.5

1.6

E.

Fire-Safety Program: Show compliance with requirements of NFPA 241 and authorities having
jurisdiction. Indicate Contractor personnel responsible for management of fire-prevention
program.

Moisture- and Mold-Protection Plan: Describe procedures and controls for protecting materials
and construction from water absorption and damage and mold. Describe delivery, handling,
storage, installation, and protection provisions for materials subject to water absorption or water
damage.

1. Indicate procedures for discarding water-damaged materials, protocols for mitigating
water intrusion into completed Work, and requirements for replacing water-damaged
Work.

2. Indicate sequencing of work that requires water, such as sprayed fire-resistive materials,

plastering, and terrazzo grinding, and describe plans for dealing with water from these
operations. Show procedures for verifying that wet construction has dried sufficiently to
permit installation of finish materials.

3. Indicate methods to be used to avoid trapping water in finished work.

Dust- and HVAC-Control Plan: Submit coordination drawing and narrative that indicates the
dust- and HVAC-control measures proposed for use, proposed locations, and proposed time
frame for their operation. Include the following:

Locations of dust-control partitions at each phase of work.
HVAC system isolation schematic drawing.

Location of proposed air-filtration system discharge.
Waste-handling procedures.

. Other dust-control measures.

SR wN

Noise and Vibration Control Plan: Identify construction activities that may impact the occupancy
and use of existing spaces within the building or adjacent existing buildings, whether occupied
by others, or occupied by the Owner. Include the following:

1. Methods used to meet the goals and requirements of the Owner.

2. Concrete cutting method(s) to be used.

3. Location of construction devices on the site.

4 Show compliance with the use and maintenance of quieted construction devices for the

duration of the Project.
5. Indicate activities that may disturb building occupants and that are planned to be
performed during non-standard working hours as coordinated with the Owner.

QUALITY ASSURANCE

Electric Service: Comply with NECA, NEMA, and UL standards and regulations for temporary
electric service. Install service to comply with NFPA 70.

Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each
temporary utility before use. Obtain required certifications and permits.

Accessible Temporary Egress: Comply with applicable provisions in the United States Access
Board's ADA-ABA Accessibility Guidelines and ICC/ANSI A117.1.

PROJECT CONDITIONS

Temporary Use of Permanent Facilities: Engage Installer of each permanent service to assume
responsibility for operation, maintenance, and protection of each permanent service during its
use as a construction facility before Owner's acceptance, regardless of previously assigned
responsibilities.
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PART 2 - PRODUCTS

2.1

A.

22

23

MATERIALS

Chain-Link Fencing: Minimum 2-inch, 0.148-inch- thick, galvanized-steel, chain-link fabric
fencing; minimum 6 feet high with galvanized-steel pipe posts; minimum 2-3/8-inch- OD line
posts and 2-7/8-inch- OD corner and pull posts, with 1-5/8-inch- OD top rails.

Portable Chain-Link Fencing: Minimum 2-inch, 0.148-inch- thick, galvanized-steel, chain-link
fabric fencing; minimum 6 feet high with galvanized-steel pipe posts; minimum 2-3/8-inch- OD
line posts and 2-7/8-inch- OD corner and pull posts, with 1-5/8-inch- OD top and bottom rails.
Provide galvanized-steel bases for supporting posts.

Fencing Windscreen Privacy Screen: Polyester fabric scrim with grommets for attachment to
chain-link fence, sized to height of fence, in color selected by Architect from manufacturer's
standard colors.

TEMPORARY FACILITIES

Field Offices: Prefabricated or mobile units with serviceable finishes, temperature controls, and
foundations adequate for normal loading.

Common-Use Field Office: Of sufficient size to accommodate needs of Owner, Architect, and
construction personnel office activities and to accommodate Project meetings specified in other
Division 01 Sections. Keep office clean and orderly. Furnish and equip offices as follows:

1. Furniture required for Project-site documents, including file cabinets, plan tables, plan
racks, and bookcases.

2. Conference room of sufficient size to accommodate meetings of 15 individuals. Provide
electrical power service and 120-V ac duplex receptacles, with no fewer than one
receptacle on each wall. Furnish room with conference table, chairs, and 4-foot- square
tack and marker boards.

3. Drinking water and private toilet.

4. Heating and cooling equipment necessary to maintain a uniform indoor temperature of 68

to 72 deg F.
5. Lighting fixtures capable of maintaining average illumination of 20 fc at desk height.
EQUIPMENT

Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as required by
locations and classes of fire exposures.

HVAC Equipment: Unless Owner authorizes use of permanent HVAC system, provide vented,
self-contained, liquid-propane-gas or fuel-oil heaters with individual space thermostatic control.

1. Use of gasoline-burning space heaters, open-flame heaters, or salamander-type heating
units is prohibited.

2. Heating, Cooling, and Dehumidifying Units: Listed and labeled for type of fuel being
consumed, by a qualified testing agency acceptable to authorities having jurisdiction, and
marked for intended location and application.

3. Permanent HVAC System: If Owner authorizes use of permanent HVAC system for
temporary use during construction, provide filter with MERV of 8 at each return-air grille
in system and remove at end of construction and clean HVAC system as required in
Section 017700 "Closeout Procedures."

Air-Filtration Units: Primary and secondary HEPA-filter-equipped portable units with four-stage
filtration. Provide single switch for emergency shutoff. Configure to run continuously.
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PART 3 - EXECUTION

3.1

A.

3.2

3.3

TEMPORARY FACILITIES, GENERAL

Conservation: Coordinate construction and use of temporary facilities with consideration given
to conservation of energy, water, and materials. Coordinate use of temporary utilities to
minimize waste.

1. Salvage materials and equipment involved in performance of, but not actually
incorporated into, the Work. See other Sections for disposition of salvaged materials that
are designated as Owner's property.

INSTALLATION, GENERAL

Locate facilities where they will serve Project adequately and result in minimum interference
with performance of the Work. Relocate and modify facilities as required by progress of the
Work.

1. Locate facilities to limit site disturbance as specified in Section 011000 "Summary."

Provide each facility ready for use when needed to avoid delay. Do not remove until facilities
are no longer needed or are replaced by authorized use of completed permanent facilities.

TEMPORARY UTILITY INSTALLATION
General: Install temporary service or connect to existing service.

1. Arrange with utility company, Owner, and existing users for time when service can be
interrupted, if necessary, to make connections for temporary services.

Sewers and Drainage: Provide temporary utilities to remove effluent lawfully.

1. Connect temporary sewers to private system indicated as directed by authorities having
jurisdiction.

Water Service: Install water service and distribution piping in sizes and pressures adequate for

construction.

Water Service: Connect to Owner's existing water service facilities. Clean and maintain water
service facilities in a condition acceptable to Owner. At Substantial Completion, restore these
facilities to condition existing before initial use.

Sanitary Facilities: Provide temporary toilets, wash facilities, safety shower and eyewash
facilities, and drinking water for use of construction personnel. Comply with requirements of
authorities having jurisdiction for type, number, location, operation, and maintenance of fixtures
and facilities.

1. Use of Permanent Toilets: Use of Owner's existing or new toilet facilities is not permitted.

Temporary Heating and Cooling: Provide temporary heating and cooling required by
construction activities for curing or drying of completed installations or for protecting installed
construction from adverse effects of low temperatures or high humidity. Select equipment that
will not have a harmful effect on completed installations or elements being installed.

1. Provide temporary dehumidification systems when required to reduce ambient and
substrate moisture levels to level required to allow installation or application of finishes
and their proper curing or drying.

Electric Power Service: Connect to Owner's existing electric power service. Maintain equipment

in a condition acceptable to Owner.
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3.4

1. The existing 208Y/120 volt, three phase, four wire service rated at 800 amps located in
the boiler room of the existing building shall remain through construction. Existing
service consists of an 800 amp main fusible switch section and an 800 amp rated fusible
switch distribution section. This service shall be fed from the existing 225KVA pad
mounted transformer that will be relocated as part of this project to temporarily refeed this
service.

Electric Power Service: Provide electric power service and distribution system of sufficient size,
capacity, and power characteristics required for construction operations.
1. Connect temporary service to Owner's existing power source, as directed by Owner.

Lighting: Provide temporary lighting with local switching that provides adequate illumination for
construction operations, observations, inspections, and traffic conditions.

1. Install and operate temporary lighting that fulfills security and protection requirements
without operating entire system.

Telephone Service: Provide temporary telephone service in common-use facilities for use by all
construction personnel. Install WiFi cell phone access equipment and one land-based
telephone line(s) for each field office.

1. At each telephone, post a list of important telephone numbers.

Police and fire departments.

Ambulance service.

Contractor's home office.

Contractor's emergency after-hours telephone number.
Architect's office.

Pao oo

f. Engineers' offices.
g. Owner's office.
h. Principal subcontractors' field and home offices.

Electronic Communication Service: Provide secure WiFi wireless connection to internet with
provisions for access by Architect and Owner.

SUPPORT FACILITIES INSTALLATION
Comply with the following:

1. Provide construction for temporary field offices, shops, and sheds located within
construction area or within 30 feet of building lines that is noncombustible in accordance
with ASTM E136. Comply with NFPA 241.

2. Utilize designated area within existing building for temporary field offices.

3. Maintain support facilities until Architect schedules Substantial Completion inspection.
Remove before Substantial Completion. Personnel remaining after Substantial
Completion will be permitted to use permanent facilities, under conditions acceptable to
Owner.

Temporary Roads and Paved Areas: Construct and maintain temporary roads and paved areas
adequate for construction operations. Locate temporary roads and paved areas within
construction limits indicated on Drawings.

1. Provide dust-control treatment that is nonpolluting and nontracking. Reapply treatment as
required to minimize dust.

Temporary Use of Planned Permanent Roads and Paved Areas: Locate temporary roads and
paved areas in same location as permanent roads and paved areas. Construct and maintain
temporary roads and paved areas adequate for construction operations. Extend temporary
roads and paved areas, within construction limits indicated, as necessary for construction
operations.
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3.5

1. Coordinate elevations of temporary roads and paved areas with permanent roads and
paved areas.

2. Prepare subgrade and install subbase and base for temporary roads and paved areas in
accordance with Section 312000 "Earth Moving."

3. Recondition base after temporary use, including removing contaminated material,
regrading, proofrolling, compacting, and testing.

4. Delay installation of final course of permanent hot-mix asphalt pavement until
immediately before Substantial Completion. Repair hot-mix asphalt base-course
pavement before installation of final course in accordance with Section 321216 "Asphalt
Paving."

Traffic Controls: Comply with requirements of authorities having jurisdiction.

1. Protect existing site improvements to remain, including curbs, pavement, and utilities.
2. Maintain access for fire-fighting equipment and access to fire hydrants.

Parking: Use designated areas of Owner's existing parking areas for construction personnel.

Storage and Staging: Provide temporary offsite area or Use designated areas of Project site for
storage and staging needs.

Dewatering Facilities and Drains: Comply with requirements of authorities having jurisdiction.
Maintain Project site, excavations, and construction free of water.

1. Dispose of rainwater in a lawful manner that will not result in flooding Project or adjoining
properties or endanger permanent Work or temporary facilities.

2. Remove snow and ice as required to minimize accumulations.

Project Signs: Provide Project signs as indicated. Unauthorized signs are not permitted.

1. Identification Signs: Provide Project identification signs as indicated on Drawings.

2. Temporary Signs: Provide other signs as indicated and as required to inform public and
individuals seeking entrance to Project.

a. Provide temporary, directional signs for construction personnel and visitors.
3. Maintain and touch up signs, so they are legible at all times.

Waste Disposal Facilities: Comply with requirements specified in Section 017419 "Construction
Waste Management and Disposal.”

Waste Disposal Facilities: Provide waste-collection containers in sizes adequate to handle
waste from construction operations. Comply with requirements of authorities having jurisdiction.
Comply with progress cleaning requirements in Section 017300 "Execution."

Lifts and Hoists: Provide facilities necessary for hoisting materials and personnel.

1. Truck cranes and similar devices used for hoisting materials are considered "tools and
equipment" and not temporary facilities.

Temporary Elevator Use: Use of elevators is not permitted.

Temporary Stairs: Until permanent stairs are available, provide temporary stairs where ladders
are not adequate.

Temporary Use of Permanent Stairs: Use of new stairs for construction traffic will be permitted,
provided stairs are protected and finishes restored to new condition at time of Substantial
Completion.

SECURITY AND PROTECTION FACILITIES INSTALLATION

Protection of Existing Facilities: Protect existing vegetation, equipment, structures, utilities, and
other improvements at Project site and on adjacent properties, except those indicated to be
removed or altered. Repair damage to existing facilities.
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1. Where access to adjacent properties is required in order to affect protection of existing
facilities, obtain written permission from adjacent property owner to access property for
that purpose.

B. Environmental Protection: Provide protection, operate temporary facilities, and conduct
construction as required to comply with environmental regulations and that minimize possible
air, waterway, and subsoil contamination or pollution or other undesirable effects.

1. Comply with work restrictions specified in Section 011000 "Summary."

C. Temporary Erosion and Sedimentation Control: Comply with requirements specified in
Section 311000 "Site Clearing."

D. Temporary Erosion and Sedimentation Control: Provide measures to prevent soil erosion and

discharge of soil-bearing water runoff and airborne dust to undisturbed areas and to adjacent
properties and walkways, according to erosion- and sedimentation-control Drawings and
requirements of EPA Construction General Permit or authorities having jurisdiction, whichever
is more stringent.

1. Verify that flows of water redirected from construction areas or generated by construction
activity do not enter or cross tree- or plant-protection zones.
2. Inspect, repair, and maintain erosion- and sedimentation-control measures during

construction until permanent vegetation has been established.

3. Clean, repair, and restore adjoining properties and roads affected by erosion and
sedimentation from Project site during the course of Project.

4. Remove erosion and sedimentation controls, and restore and stabilize areas disturbed
during removal.

E. Stormwater Control: Comply with requirements of authorities having jurisdiction. Provide
barriers in and around excavations and subgrade construction to prevent flooding by runoff of
stormwater from heavy rains.

F. Tree and Plant Protection: Comply with requirements specified in Section 015639 "Temporary
Tree and Plant Protection."

G. Tree and Plant Protection: Install temporary fencing located as indicated or outside the drip line
of trees to protect vegetation from damage from construction operations. Protect tree root
systems from damage, flooding, and erosion.

H. Pest Control: Engage pest-control service to recommend practices to minimize attraction and
harboring of rodents, roaches, and other pests and to perform extermination and control
procedures at regular intervals, so Project will be free of pests and their residues at Substantial
Completion. Perform control operations lawfully, using materials approved by authorities having
jurisdiction.

l. Site Enclosure Fence: Before construction operations begin, furnish and install site enclosure
fence in a manner that will prevent people from easily entering site except by entrance gates.

1. Extent of Fence: As required to enclose entire Project site or portion determined sufficient
to accommodate construction operations or As indicated on Drawings.

2. Maintain security by limiting number of keys and restricting distribution to authorized

personnel. Furnish one set of keys to Owner.

J. Security Enclosure and Lockup: Install temporary enclosure around partially completed areas of
construction. Provide lockable entrances to prevent unauthorized entrance, vandalism, theft,
and similar violations of security. Lock entrances at end of each workday.

K. Barricades, Warning Signs, and Lights: Comply with requirements of authorities having
jurisdiction for erecting structurally adequate barricades, including warning signs and lighting.

L. Temporary Egress: Provide temporary egress from existing occupied facilities as indicated and
as required by authorities having jurisdiction. Provide signage directing occupants to temporary
egress.
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3.6

Temporary Enclosures: Provide temporary enclosures for protection of construction, in progress
and completed, from exposure, foul weather, other construction operations, and similar
activities. Provide temporary weathertight enclosure for building exterior.

1. Where heating or cooling is needed and permanent enclosure is incomplete, insulate
temporary enclosures.

Temporary Partitions: Provide floor-to-ceiling dustproof partitions to limit dust and dirt migration
and to separate areas occupied by Owner from fumes and noise.

1. Construct dustproof partitions with gypsum wallboard, with joints taped on occupied side,
and fire-retardant-treated plywood on construction operations side.

2. Construct dustproof partitions with two layers of 6-mil polyethylene sheet on each side.
Cover floor with two layers of 6-mil polyethylene sheet, extending sheets 18 inches up
the sidewalls. Overlap and tape full length of joints. Cover floor with fire-retardant-treated
plywood.

a. Construct vestibule and airlock at each entrance through temporary partition with
not less than 48 inches between doors. Maintain water-dampened foot mats in
vestibule.

3. Where fire-resistance-rated temporary partitions are indicated or are required by
authorities having jurisdiction, construct partitions according to the rated assemblies.

4. Insulate partitions to control noise transmission to occupied areas.

5. Seal joints and perimeter. Equip partitions with gasketed dustproof doors and security
locks where openings are required.

6. Protect air-handling equipment.

7. Provide walk-off mats at each entrance through temporary partition.

Temporary Fire Protection: Install and maintain temporary fire-protection facilities of types
needed to protect against reasonably predictable and controllable fire losses. Comply with
NFPA 241; manage fire-prevention program.

1. Prohibit smoking in construction areas. Comply with additional limits on smoking
specified in other Sections.
2. Supervise welding operations, combustion-type temporary heating units, and similar

sources of fire ignition in accordance with requirements of authorities having jurisdiction.
3. Develop and supervise an overall fire-prevention and -protection program for personnel
at Project site. Review needs with local fire department and establish procedures to be
followed. Instruct personnel in methods and procedures. Post warnings and information.
4. Provide temporary standpipes and hoses for fire protection. Hang hoses with a warning
sign, stating that hoses are for fire-protection purposes only and are not to be removed.
Match hose size with outlet size and equip with suitable nozzles.

MOISTURE AND MOLD CONTROL

Moisture and Mold Protection: Protect stored materials and installed Work in accordance with
Moisture and Mold Protection Plan.

Exposed Construction Period: Before installation of weather barriers, when materials are
subject to wetting and exposure and to airborne mold spores, protect as follows:

1. Protect porous materials from water damage.

2. Protect stored and installed material from flowing or standing water.

3. Keep porous and organic materials from coming into prolonged contact with concrete.
4. Remove standing water from decks.

5. Keep deck openings covered or dammed.

Partially Enclosed Construction Period: After installation of weather barriers but before full
enclosure and conditioning of building, when installed materials are still subject to infiltration of
moisture and ambient mold spores, protect as follows:
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1. Do not load or install drywall or other porous materials or components, or items with high
organic content, into partially enclosed building.

Keep interior spaces reasonably clean and protected from water damage.

Periodically collect and remove waste containing cellulose or other organic matter.
Discard or replace water-damaged material.

Do not install material that is wet.

Discard and replace stored or installed material that begins to grow mold.

Perform work in a sequence that allows wet materials adequate time to dry before
enclosing the material in gypsum board or other interior finishes.

D. Controlled Construction Period: After completing and sealing of the building enclosure but prior
to the full operation of permanent HVAC systems, maintain as follows:

Nogakr~owN

1. Control moisture and humidity inside building by maintaining effective dry-in conditions.

2. Use temporary or permanent HVAC system to control humidity within ranges specified for
installed and stored materials.

3. Comply with manufacturer's written instructions for temperature, relative humidity, and
exposure to water limits.

a. Hygroscopic materials that may support mold growth, including wood and
gypsum-based products, that become wet during the course of construction and
remain wet for 48 hours are considered defective and require replacing.

b. Measure moisture content of materials that have been exposed to moisture during
construction operations or after installation. Record readings beginning at time of
exposure and continuing daily for 48 hours. |dentify materials containing moisture
levels higher than allowed. Report findings in writing to Architect.

C. Remove and replace materials that cannot be completely restored to their
manufactured moisture level within 48 hours.

OPERATION, TERMINATION, AND REMOVAL

A Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and
abuse, limit availability of temporary facilities to essential and intended uses.

B. Maintenance: Maintain facilities in good operating condition until removal.

1. Maintain operation of temporary enclosures, heating, cooling, humidity control,
ventilation, and similar facilities on a 24-hour basis where required to achieve indicated
results and to avoid possibility of damage.

C. Temporary Facility Changeover: Do not change over from using temporary security and
protection facilities to permanent facilities until Substantial Completion.
D. Termination and Removal: Remove each temporary facility when need for its service has

ended, when it has been replaced by authorized use of a permanent facility, or no later than
Substantial Completion. Complete or, if necessary, restore permanent construction that may
have been delayed because of interference with temporary facility. Repair damaged Work,
clean exposed surfaces, and replace construction that cannot be satisfactorily repaired.

1. Materials and facilities that constitute temporary facilities are property of Contractor.
Owner reserves right to take possession of Project identification signs.

2. Remove temporary roads and paved areas not intended for or acceptable for integration
into permanent construction. Where area is intended for landscape development, remove
soil and aggregate fill that do not comply with requirements for fill or subsoil. Remove
materials contaminated with road oil, asphalt and other petrochemical compounds, and
other substances that might impair growth of plant materials or lawns. Repair or replace
street paving, curbs, and sidewalks at temporary entrances, as required by authorities
having jurisdiction.
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3. At Substantial Completion, repair, renovate, and clean permanent facilities used during
construction period. Comply with final cleaning requirements specified in Section 017700
"Closeout Procedures."

END OF SECTION

TEMPORARY FACILITIES AND CONTROLS 015000 - 10





