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SECTION 01 7419 

CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for the following: 

1. Recycling nonhazardous demolition construction waste. 
2. Disposing of nonhazardous demolition construction waste. 

B. Construction waste management and recycling is required to meet LEED New Construction 
BD+C LEED v4 requirements. 

1.3 DEFINITIONS 

A. Construction Waste: Building, structure, and site improvement materials and other solid waste 
resulting from construction, remodeling, renovation, or repair operations. Construction waste 
includes packaging. 

B. Demolition Waste: Building, structure, and site improvement materials resulting from demolition 
operations. 

C. Disposal: Removal of demolition or construction waste and subsequent salvage, sale, recycling, 
or deposit in landfill, incinerator acceptable to authorities having jurisdiction, or designated spoil 
areas on Owner’s property. 

D. Recycle: Recovery of demolition or construction waste for subsequent processing in 
preparation for reuse. 

E. Salvage: Recovery of demolition or construction waste and subsequent sale or reuse in another 
facility. 

F. Salvage and Reuse: Recovery of demolition or construction waste and subsequent 
incorporation into the Work. 

1.4 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition and construction waste becomes property of Contractor. 

B. Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones 
and their contents, commemorative plaques and tablets, and other items of interest or value to 
Owner that may be uncovered during demolition remain the property of Owner. 

1. Carefully salvage in a manner to prevent damage and promptly return to Owner. 

1.5 ACTION SUBMITTALS 

A. Waste Management Plan: Submit plan within 30 days of date established for commencement 
of the Work. 

1.6 INFORMATIONAL SUBMITTALS 

A. Waste Reduction Progress Reports: Concurrent with each Application for Payment, submit 
report. Use Form CWM-7 for construction waste and Form CWM-8 for demolition waste.  
Include the following information: 
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1. Material category. 
2. Generation point of waste. 
3. Total quantity of waste in tons. 
4. Quantity of waste salvaged, both estimated and actual in tons. 
5. Quantity of waste recycled, both estimated and actual in tons. 
6. Total quantity of waste recovered (salvaged plus recycled) in tons. 
7. Total quantity of waste recovered (salvaged plus recycled) as a percentage of total 

waste. 

B. Waste Reduction Calculations: Before request for Substantial Completion, submit calculated 
end-of-Project rates for salvage, recycling, and disposal as a percentage of total waste 
generated by the Work. 

C. Recycling and Processing Facility Records: Indicate receipt and acceptance of recyclable 
waste by recycling and processing facilities licensed to accept them. Include manifests, weight 
tickets, receipts, and invoices. 

D. Landfill and Incinerator Disposal Records: Indicate receipt and acceptance of waste by landfills 
and incinerator facilities licensed to accept them. Include manifests, weight tickets, receipts, 
and invoices. 

E. LEED Submittal: Submit documentation to USGBC, signed by Contractor, tabulating total waste 
material, quantities diverted and means by which it is diverted, and statement that requirements 
for the credit have been met.  Respond to questions and requests from USGBC regarding 
construction waste management and disposal until the USGBC has made its determination on 
the project's LEED certification application.  Document correspondence with USGBC as 
informational submittals. 

F. Qualification Data: For refrigerant recovery technician. 

G. Statement of Refrigerant Recovery: Signed by refrigerant recovery technician responsible for 
recovering refrigerant, stating that all refrigerant that was present was recovered and that 
recovery was performed according to EPA regulations. Include name and address of technician 
and date refrigerant was recovered. 

H. Refrigerant Recovery: Comply with requirements in Section 024116 "Structure Demolition" for 
refrigerant recovery submittals. 

I. General: Develop a waste management plan according to requirements in this Section. Plan 
shall consist of waste identification, waste reduction work plan, and cost/revenue 
analysis. Distinguish between demolition and construction waste. Indicate quantities by weight 
or volume, but use same units of measure throughout waste management plan. 

J. Waste Identification: Indicate anticipated types and quantities of demolition, site-clearing and 
construction waste generated by the Work. Use Form CWM-1 for construction waste and 
Form CWM-2 for demolition waste. Include estimated quantities and assumptions for estimates. 

K. Waste Reduction Work Plan: List each type of waste and whether it will be salvaged, recycled, 
or disposed of in landfill or incinerator. Use Form CWM-3 for construction waste and 
Form CWM-4 for demolition waste. Include points of waste generation, total quantity of each 
type of waste, quantity for each means of recovery, and handling and transportation 
procedures. 

1. Salvaged Materials for Reuse: For materials that will be salvaged and reused in this 
Project, describe methods for preparing salvaged materials before incorporation into the 
Work in compliance with Section 024116 "Structure Demolition." 

2. Salvaged Materials for Sale: For materials that will be sold to individuals and 
organizations, include list of their names, addresses, and telephone numbers. 

3. Salvaged Materials for Donation: For materials that will be donated to individuals and 
organizations, include list of their names, addresses, and telephone numbers. 
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4. Recycled Materials: Include list of local receivers and processors and type of recycled 
materials each will accept. Include names, addresses, and telephone numbers. 

5. Disposed Materials: Indicate how and where materials will be disposed of. Include name, 
address, and telephone number of each landfill and incinerator facility. 

6. Handling and Transportation Procedures: Include method that will be used for separating 
recyclable waste including sizes of containers, container labeling, and designated 
location where materials separation will be performed. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. General: Achieve end-of-Project rates for salvage/recycling of 75 percent by weight of total 
nonhazardous solid waste generated by the Work. Practice efficient waste management in the 
use of materials in the course of the Work. Use all reasonable means to divert construction and 
demolition waste from landfills and incinerators. Facilitate recycling and salvage of 
materials, including the following: 

1. Demolition Waste: 

a. Asphalt paving. 
b. Concrete. 
c. Concrete reinforcing steel. 
d. Brick. 
e. Concrete masonry units. 
f. Wood studs. 
g. Wood joists. 
h. Plywood and oriented strand board. 
i. Wood paneling. 
j. Wood trim. 
k. Structural and miscellaneous steel. 
l. Rough hardware. 
m. Roofing. 
n. Insulation. 
o. Doors and frames. 
p. Door hardware. 
q. Windows. 
r. Glazing. 
s. Metal studs. 
t. Gypsum board. 
u. Acoustical tile and panels. 
v. Carpet. 
w. Carpet pad. 
x. Demountable partitions. 
y. Equipment. 
z. Cabinets. 
aa. Plumbing fixtures. 
bb. Piping. 
cc. Supports and hangers. 
dd. Valves. 
ee. Sprinklers. 
ff. Mechanical equipment. 
gg. Refrigerants. 
hh. Electrical conduit. 
ii. Copper wiring. 
jj. Lighting fixtures. 
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kk. Lamps. 
ll. Ballasts. 
mm. Electrical devices. 
nn. Switchgear and panelboards. 
oo. Transformers. 

2. Construction Waste: 

a. Masonry and CMU. 
b. Lumber. 
c. Wood sheet materials. 
d. Wood trim. 
e. Metals. 
f. Roofing. 
g. Insulation. 
h. Carpet and pad. 
i. Gypsum board. 
j. Piping. 
k. Electrical conduit. 
l. Packaging: Regardless of salvage/recycle goal indicated in "General" Paragraph 

above, salvage or recycle 100 percent of the following uncontaminated packaging 
materials: 

1) Paper. 
2) Cardboard. 
3) Boxes. 
4) Plastic sheet and film. 
5) Polystyrene packaging. 
6) Wood crates. 
7) Wood pallets. 
8) Plastic pails. 

m. Construction Office Waste: Regardless of salvage/recycle goal indicated in 
"General" Paragraph above, salvage or recycle 100 percent of the following 
construction office waste materials: 

1) Paper. 
2) Aluminum cans. 
3) Glass containers. 

PART 3 - EXECUTION 

3.1 PLAN IMPLEMENTATION 

A. General: Implement approved waste management plan. Provide handling, containers, storage, 
signage, transportation, and other items as required to implement waste management plan 
during the entire duration of the Contract. 

1. Comply with operation, termination, and removal requirements in Section 015000 
"Temporary Facilities and Controls." 

B. Waste Management Coordinator: Engage a waste management coordinator to be responsible 
for implementing, monitoring, and reporting status of waste management work plan.  
Coordinator shall be present at Project site full time for duration of Project. 

C. Training: Train workers, subcontractors, and suppliers on proper waste management 
procedures, as appropriate for the Work. 

1. Distribute waste management plan to everyone concerned within three of submittal 
return. 
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2. Distribute waste management plan to entities when they first begin work on-site. Review 
plan procedures and locations established for salvage, recycling, and disposal. 

D. Site Access and Temporary Controls: Conduct waste management operations to ensure 
minimum interference with roads, streets, walks, walkways, and other adjacent occupied and 
used facilities. 

1. Designate and label specific areas on Project site necessary for separating materials that 
are to be salvaged and recycled. 

2. Comply with Section 015000 "Temporary Facilities and Controls" for controlling dust and 
dirt, environmental protection, and noise control. 

E. Waste Management in Historic Zones or Areas: Transportation equipment and other materials 
shall be of sizes that clear surfaces within historic spaces, areas, rooms, and openings, by [12 
inches] <Insert dimension> or more. 

3.2 RECYCLING DEMOLITION CONSTRUCTION WASTE, GENERAL 

A. General: Recycle paper and beverage containers used by on-site workers. 

B. Recycling Incentives: Revenues, savings, rebates, tax credits, and other incentives received for 
recycling waste materials shall accrue to Owner. 

C. Preparation of Waste: Prepare and maintain recyclable waste materials according to recycling 
or reuse facility requirements. Maintain materials free of dirt, adhesives, solvents, petroleum 
contamination, and other substances deleterious to the recycling process. 

D. Procedures: Separate recyclable waste from other waste materials, trash, and debris. Separate 
recyclable waste by type at Project site to the maximum extent practical according to approved 
construction waste management plan. 

1. Provide appropriately marked containers or bins for controlling recyclable waste until 
removed from Project site. Include list of acceptable and unacceptable materials at each 
container and bin. 

a. Inspect containers and bins for contamination and remove contaminated materials 
if found. 

2. Stockpile processed materials on-site without intermixing with other materials. Place, 
grade, and shape stockpiles to drain surface water. Cover to prevent windblown dust. 

3. Stockpile materials away from construction area. Do not store within drip line of 
remaining trees. 

4. Store components off the ground and protect from the weather. 
5. Remove recyclable waste from Owner's property and transport to recycling receiver or 

processor as often as required to prevent overfilling bins. 

3.3 RECYCLING DEMOLITION WASTE 

A. Asphalt Paving: Grind asphalt to maximum 1-1/2-inchsize. 

1. Crush asphaltic concrete paving and screen to comply with requirements in 
Section 312000 "Earth Moving" for use as general fill. 

B. Asphalt Paving: Break up and transport paving to asphalt-recycling facility. 

C. Concrete: Remove reinforcement and other metals from concrete and sort with other metals. 

1. Pulverize concrete to maximum 1-1/2-inchsize. 
2. Crush concrete and screen to comply with requirements in Section 312000 "Earth 

Moving" for use as satisfactory soil for fill or subbase. 

D. Masonry: Remove metal reinforcement, anchors, and ties from masonry and sort with other 
metals. 

1. Pulverize masonry to maximum 3/4-inch size. 
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a. Crush masonry and screen to comply with requirements in Section 312000 "Earth 
Moving" for use as general fill 

b. Crush masonry and screen to comply with requirements in Section 329300 "Plants" 
for use as mineral mulch. 

2. Clean and stack undamaged, whole masonry units on wood pallets. 

E. Wood Materials: Sort and stack members according to size, type, and length. Separate lumber, 
engineered wood products, panel products, and treated wood materials. 

F. Metals: Separate metals by type. 

1. Structural Steel: Stack members according to size, type of member, and length. 
2. Remove and dispose of bolts, nuts, washers, and other rough hardware. 

G. Asphalt Shingle Roofing: Separate organic and glass-fiber asphalt shingles and felts. Remove 
and dispose of nails, staples, and accessories. 

H. Gypsum Board: Stack large clean pieces on wood pallets or in container and store in a dry 
location. Remove edge trim and sort with other metals. Remove and dispose of fasteners. 

I. Acoustical Ceiling Panels and Tile: Stack large clean pieces on wood pallets and store in a dry 
location. 

J. Metal Suspension System: Separate metal members, including trim and other metals from 
acoustical panels and tile, and sort with other metals. 

K. Carpet: Roll large pieces tightly after removing debris, trash, adhesive, and tack strips. 

1. Store clean, dry carpet in a closed container or trailer provided by carpet reclamation 
agency or carpet recycler. 

L. Carpet Tile: Remove debris, trash, and adhesive. 

1. Stack tile on pallet and store clean, dry carpet in a closed container or trailer provided by 
carpet reclamation agency or carpet recycler. 

M. Piping: Reduce piping to straight lengths and store by material and size. Separate supports, 
hangers, valves, sprinklers, and other components by material and size. 

N. Conduit: Reduce conduit to straight lengths and store by material and size. 

O. Lamps: Separate lamps by type and store according to requirements in 40 CFR 273. 

3.4 RECYCLING CONSTRUCTION WASTE 

A. Packaging: 

1. Cardboard and Boxes: Break down packaging into flat sheets. Bundle and store in a dry 
location. 

2. Polystyrene Packaging: Separate and bag materials. 
3. Pallets: As much as possible, require deliveries using pallets to remove pallets from 

Project site. For pallets that remain on-site, break down pallets into component wood 
pieces and comply with requirements for recycling wood. 

4. Crates: Break down crates into component wood pieces and comply with requirements 
for recycling wood. 

B. Wood Materials: 

1. Clean Cut-Offs of Lumber: Grind or chip into small pieces. 
2. Clean Sawdust: Bag sawdust that does not contain painted or treated wood. 

a. Comply with requirements in Section 329300 "Plants" for use of clean sawdust as 
organic mulch. 

C. Gypsum Board: Stack large clean pieces on wood pallets or in container and store in a dry 
location. 
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1. Clean Gypsum Board: Grind scraps of clean gypsum board using small mobile chipper or 
hammer mill. Screen out paper after grinding. 

a. Comply with requirements in Section 329300 "Plants" for use of clean ground 
gypsum board as inorganic soil amendment. 

D. Paint: Seal containers and store by type. 

3.5 DISPOSAL OF WASTE 

A. General: Except for items or materials to be salvaged or recycled, remove waste materials from 
Project site and legally dispose of them in a landfill or incinerator acceptable to authorities 
having jurisdiction. 

1. Except as otherwise specified, do not allow waste materials that are to be disposed of 
accumulate on-site. 

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 
and areas. 

B. General: Except for items or materials to be salvaged or recycled, remove waste materials and 
legally dispose of at designated spoil areas on Owner’s property. 

C. Burning: Do not burn waste materials. 

D. Burning: Burning of waste materials is permitted only at designated areas on Owner's property, 
provided required permits are obtained. Provide full-time monitoring for burning materials until 
fires are extinguished. 

3.6 ATTACHMENTS 

A. Form CWM-1 for construction waste identification. 

B. Form CWM-2 for demolition waste identification. 

C. Form CWM-3 for construction waste reduction work plan. 

D. Form CWM-4 for demolition waste reduction work plan. 

E. Form CWM-5 for cost/revenue analysis of construction waste reduction work plan. 

F. Form CWM-6 for cost/revenue analysis of demolition waste reduction work plan. 

G. Form CWM-7 for construction waste reduction progress report. 

H. Form CWM-8 for demolition waste reduction progress report. 

END OF SECTION 




