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SECTION 01 4339 

MOCKUPS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Related Requirements: 
1. Section 01 3500 “Delegated Design Procedures” for any contractor engineering and 

testing. 

2. Section 01 4000 "Quality Requirements" for quality assurance requirements for aesthetic 
and workmanship mockups specified in other Sections. 

 

1.3 PREINSTALLATION MEETINGS 

A. Preinstallation Conference: Conduct conference at Project site. 

1. Meet with Owner, Architect, testing and inspecting agency representative, and installers 
of major systems whose Work is included in integrated exterior mockups. 

2. Review coordination of equipment and furnishings provided by the Owner for room 
mockups. 

3. Review locations and extent of mockups. 
4. Review testing procedures to be performed on mockups. 
5. Review and finalize schedule for mockups, and verify availability of materials, personnel, 

equipment, and facilities needed to complete mockups and testing and maintain schedule 
for the Work. 

1.4 ACTION SUBMITTALS 

A. Shop Drawings: For exterior, free standing mockups as shown on drawing A0-31. 

1. Include plans, elevations, sections, and details 
2. Indicate manufacturer and model number of individual components, subassemblies, and 

assemblies. 
3. Include site location drawing indicating orientation of mockup. 
4. Revise and resubmit Shop Drawings to reflect approved modifications in details and 

component interfaces resulting from changes made during testing procedures. 

1.5 QUALITY ASSURANCE 

A. Testing Agency Qualifications: Qualified in accordance with ASTM E699 for testing indicated 
and acceptable to Owner and Architect. 

B. Build mockups to do the following: 

1. Verify selections made under Sample submittals. 
2. Demonstrate aesthetic effects. 
3. Demonstrate the qualities of products and workmanship. 
4. Demonstrate acceptable coordination between components and systems. 
5. Perform preconstruction testing, such as window air- and water-infiltration testing. 
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C. Fabrication: Before fabricating or installing portions of the Work requiring mockups, build 
mockups for each form of construction and finish required. Use materials and installation 
methods as required for the Work. 

1. Build mockups of size indicated.  All engineering of freestanding mock-ups are to be 
delegated design, reference 01 3500 “Delegated Design Procedures” for requirements. 

2. Build mockups in location indicated or, if not indicated, as directed by Architect. 
3. Employ supervisory personnel who will oversee mockup construction. Employ workers 

who will be employed to perform same tasks during the construction at Project. 
4. Demonstrate the proposed range of aesthetic effects and workmanship. 
5. Maintain mockups during construction in an undisturbed condition as a standard for 

judging the completed Work. 
6. Demolish and remove mockups when directed unless otherwise indicated. 

D. Notifications: 

1. Notify Architect seven days in advance of the dates and times when mockups will be 
constructed. 

2. Notify Architect 14 days in advance of the dates and times when mockups will be tested. 
3. Allow seven days for initial review and each re-review of each mockup. 

E. Approval: Obtain Architect's approval of mockups before starting fabrication or construction of 
corresponding Work. 

1. Unless otherwise indicated, approved mockups establish the standard by which the Work 
will be judged. 

2. Approval of mockups does not constitute approval of deviations from the Contract 
Documents contained in mockups unless Architect specifically approves such deviations 
in writing. 

3. Subject to compliance with requirements, approved mockups may become part of the 
completed Work if undisturbed at time of Substantial Completion. 

1.6 COORDINATION 

A. Coordinate schedule for construction of mockups, so construction, testing, and review of 
mockups do not impact Project schedule. 

PART 2 - PRODUCTS 

PART 3 - EXECUTION 

END OF SECTION 




