

SECTION H

SCOPE OF THE WORK

H-01 General

- A. This work shall be done in strict accordance with the Contract Documents prepared by Weber Murphy Fox, Inc. for The Pennsylvania State University, Owner.
- B. All construction shown on the contract drawings and not expressly mentioned in the specifications and all work specified and not shown on the drawings, but obviously necessary to the proper execution of same, shall be performed by the Contractor, as it is not the intent to delineate or describe every detail and feature of work. No additions to the contract sum will be approved for any materials, equipment, and/or labor to perform work hereunder unless it can be clearly shown to be beyond the scope and intent of the drawings and specifications and absolutely essential to the proper prosecution of the work.
- C. Work under this contract consists of the complete construction work and includes, but is not necessarily limited to, the furnishing of all labor, superintendence, material, tools, and equipment necessary to complete all the work as shown on the contract drawings and as specified hereinafter.

H-02 Work By Others

- A. Fiber optic wiring pulled by PSU from the existing communication manhole on the East side of College Avenue to the Concessions Building IT Rack, and the Pressbox IT Rack.

H-03 Grades, Lines, Levels, and Surveys

- A. All grades, lines, levels, and bench marks shall be established and maintained by the Contractor, who shall verify all grades, lines, levels, and dimensions shown on the drawings, and shall report any errors or inconsistencies on the documents to the Professional before commencing work.

H-04 Coordination

- A. The General Contractor shall coordinate all work on the project so as to insure the proper incorporation, within the project, of all necessary items and to insure the proper execution of the work.

H-05 Regulations

- A. The established standards, rules, and regulations listed in these specifications are a part of the specifications and shall have the same force as if printed herein in full. The latest revisions at the time of construction shall be used.

H-06 Earthwork and removal of excess spoils

- A. It will be the GC's responsibility, prior to removal of excess spoils, to have the soil material tested per the PA DEP Management of Fill Policy, and coordinate with PSU Project Management.
- <http://www.depgreenport.state.pa.us/elibrary/GetDocument?docId=1526726&DocName=MANAGEMENT%20OF%20FILL.PDF%20%20%3cspan%20style%3D%22color:green%3b%22%3e%3c/span%3e%20%3cspan%20style%3D%22color:blue%3b%22%3e%3c/span%3e>