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01 | STAR 1 1 4 P 1 3 P XSTG 01 163A | STORAGE 1 1 P 3 P ; 163A
02 | STAR 1 1 P 1 3 P XSTG 02 1638 | CUSTODIAN 1 P 5| p 1638
03 | STAR 1 1 P 1 5| p XSTG 03 163C | STORAGE 1 1 P 3 P i 163C
04 | STAR 1 1 P 1 5P XSTG 04 164 | AUDITORIUM 164
05 | STAR i i i i i i 05 164A | STAGE 164A
104 | CLASSROOM 1 1] 2 P 1 XSTG | NOTE 1 104 1648 | PROJECTION ROOM 1 2 P 5| P } 164B
106 | CLASSROOM 1 1] 2 P 1 XSTG | NOTE1 106 164C | MECHANICAL ROOM 3 ; 164C
107 | CLASSROOM 1 1] 2 P 1 XSTG | NOTE1 107 165 | MAIN OFFICE 1 1 1] 2 P 1 90" 165
108 | SEMINAR 1 1] 2 7 P 1] 2 P XSTG | NOTE1 108 165A | WAITING AREA 1 1 1] 2 P 1 XSTG 165A
109 | CLASSROOM 1 1] 2 P 1 XSTG | NOTE1 109 1658 | WORK ROOM 2 1 1] 2 P 1 XSTG 1658
111 | LIFE SKILLS 1 1] 2 P 1 XSTG | NOTE1 1M1 165C | TOILET i 2 1] 2 P 1 XSTG 165C
113 | CHORUS 1 1] 2 7 P 1 811" | NOTE1 113 165D | KITCHEN 1 1 1] 2 P 1 XSTG 165D
1137 | PASSAGE 1 1 P 1 9-0" 113A 165E | CONFERENCE ROOM 2 1 1] 2 P 1 XSTG | FLOORING ALTERNATE SERIES A910 & A960 165E
1138 | PRACTICE 1 1 P 1 90" 1138 165F | FILES 1 1] 2 P 1 XSTG 165F
113C | OFFICE 1 1 P 1 9-0" 13C 165G | OFFICE 2 1 1] 2 P 1 XSTG | FLOORING ALTERNATE SERIES A910 & A960 165G
165H | OFFICE 2 1 1] 2 P 1 XSTG | FLOORING ALTERNATE SERIES A910 & A960 165H
1650 | WAITING AREA 1 1 1] 2 5 P 1 XSTG | FLOORING ALTERNATE SERIES A910 & A960 1654
114 | MUSIC STORAGE 1 1 3 1 g-11" 114 165K | OFFICE 2 1 1] 2 5 P 1 XSTG | FLOORING ALTERNATE SERIES A910 & A960 165K
114A | STORAGE 1 1 5| p XSTG 114A 165L | CONFERENCE ROOM 2 1 1] 2 5 P 1 XSTG | FLOORING ALTERNATE SERIES A910 & A960 165L
1148 | ENTRY ; ; i i i i 1148 165M | OFFICE 2 1 1] 2 5 P 1 XSTG | FLOORING ALTERNATE SERIES A910 & A960 165M
114C | STORAGE ; ; i i i i 114C 165N | PRINCIPAL'S OFFICE 2 1 1] 2 5 P 1 XSTG | FLOORING ALTERNATE SERIES A910 & A960 165N
115 | ENSEMBLE 1 1 3 5 P 1 90" 115 165P | ASSISTANT PRINCIPAL'S OFFICE 2 1 1] 2 5 P 1 XSTG | FLOORING ALTERNATE SERIES A910 & A960 165P
117 | BANDROOM 1 1] 2 P 3 P i 17 1650 | CONFERENCE ROOM 2 1 1] 2 5 P 1 XSTG | FLOORING ALTERNATE SERIES A910 & A960 165Q
117A | OFFICE 1 1 P 1 90" 17A 166 | NURSE 1 1] 2 P 1 XSTG 166
1178 | OFFICE 1 1 P 1 9-0" 178 166A | WAITING AREA 1 1] 2 P 1 XSTG 166A
117C_ | BAND EQUIPMENT 1 1 3 P 1 8-6" 17C 1668 | STORAGE 1 1] 2 P 1 XSTG 1668
118 | CLASSROOM 1 1] 2 P 1 XSTG | NOTE1 118 166C | COT 1 1] 2 P 1 XSTG 166C
120 | CLASSROOM 1 1] 2 P 1 XSTG 120 166D | COT 1 1] 2 P 1 XSTG 166D
121 | CLASSROOM 1 1] 2 P 1 XSTG 121 166E | COT 1 1] 2 P 1 XSTG 166E
121A | STORAGE 1 1 3 P 3 5P XSTG | NOTE1 121A 166F | TOILET 4 1 XSTG 166F
122 | CLASSROOM 1 1] 2 P 1 XSTG 122 166G | EXAM ROOM 1 1] 2 P 1 XSTG 166G
123 | CLASSROOM 1 1] 2 P 1 XSTG 123 166H | EXAM ROOM 1 1] 2 P 1 XSTG 166H
124 | CLASSROOM 1 1] 2 5 P 1 XSTG 124 167 | CAFETERIA 1 1 5 P 1 11-10" 167
125 | CLASSROOM 1 1] 2 P 1 XSTG 125 167A | STORAGE 1 1 P 1 8-8" 167A
131 | CLASSROOM 1 1] 2 5 P 1 XSTG | NOTE1 131 1678 | SERVING 1 1] 2 P 1 90" | NOTE1 1678
132 | CLASSROOM 1 1] 2 5 P 1 XSTG | NOTE 1 132 167C | DISHWASHING 1] 2 P 1 80" | NOTE1 167C
133 | STORAGE 1 1] 2 4 P 3 P XSTG 133 167D | KITCHEN 8 4 1] 2 8| P 1 8-0' | NOTE1,NOTES5 167D
134 | CLASSROOM 1 1] 2 5 P 1 XSTG | NOTE1 134 167E | STORAGE 1 1 5 P 3 ; 167E
135 | CLASSROOM 1 1] 2 5 P 1 XSTG | NOTE1 135 167DA | DRY STORAGE 1] 2 P 1 8-0" 167DA
136 | CLASSROOM 1 1] 2 5 P 1 XSTG | NOTE1 136 167DB | COOLER 167DB
137 | CLASSROOM 1 1] 2 5 P 1 XSTG | NOTE 1 137 167DC | FREEZER 167DC
138 | CLASSROOM 1 1] 2 5 P 1 XSTG | NOTE1 138 167DD | LOCKERS 1] 2 P 1 XSTG | NOTE1 167DD
138A | TOILET 2 4 P 1 XSTG | NOTE?2 138A 167DE | TOILET 1] 2 4 P 1 XSTG | NOTE?2 167DE
139 | CLASSROOM 1 1] 2 5 P 1 XSTG | NOTE1 139 167DF | OFFICE 1] 2 P 1 XSTG 167DF
140 | CLASSROOM 1 1] 2 5 P 1 XSTG | NOTE1 140 167DG | RECYCLING 1] 2 P 1 XSTG 167DG
141 | CLASSROOM 1 1] 2 5 P 1 XSTG | NOTE 1 141 168 | LIBRARY 1 1] 2 P i } NOTE 3 168
143 | SPECIALED. 1 1] 2 5 P 1 XSTG | NOTE1 143 168A | LIBRARY STACKS 1 1] 2 P i } 168A
144 | CLASSROOM 1 1] 2 5 P 1 XSTG | NOTE1 144 1688 | COLLABORATIVE CLASSROOM 1 1] 2 P i ; 1688
145 | SPECIAL ED. 1 1] 2 5 P 1 XSTG | NOTE1 145 168C | STORAGE 1 1 P 1 8-6" 168C
146 | TECHLAB 1 1] 2 P 1 95 | NOTE1 146 168D | GREEN ROOM / WORK ROOM 1 1] 2 P 1 90" 168D
146A | OFFICE 1 1 P 1 9-0" 146A 168E | VIDEO STUDIO 1 1 P 1 90" 168E
1468 | VIDEO 1 1 P 1 90" 1468 169 | GYMNASIUM 6 3 1 P P ; 169
147 | POWER LAB 1 1] 2 P i NOTE 1 147 170 | ADAPTIVE GYMNASIUM 1 1 P P } 170
147 | STORAGE 1 1 P 3 P i 147A 171 | GIRL'S LOCKER ROOM 1 1] 2 P 1 99" 171
150 | CORRIDOR 1 1 45 P 1 9-0" 150 171A | COACH'S LOCKER 1 1 P 1 9-0" 171A
150A | BOY'S ROOM 3 2 6 1 80" | NOTE4 150A 171AA | TOILET 1 4 P 1 86" | NOTE2 171AA
1718 | STORAGE 1 1 P P ; 1718
151 | CORRIDOR 1 1] 2 P 1 90" 151 171C | STORAGE 1 1 P P ; 171C
151A | CORRIDOR 1 1 3 P 1 g-g" 151A 171D | TEAM LOCKER ROOM 1 1 P 1 9-10" 171D
152 | CORRIDOR 1 1 4 P 1 90" 152 171E | OFFICE 1 1 P 1 86" 171E
152A | FAMILY RESTROOM 3 2 6 1 80" | NOTE4 1527 171EA | TOILET 2 4 1 86" 171EA
1528 | CUSTODIAN 1 1 P 3 P i 1528 179F | EQUIPMENT STORAGE 1 1 3 P 3 P ; 171F
152 | IDF 1 1 P 1 9-0" 152C 171G | SHOWER 2 P XSTG 171G
152D | PASSAGE 4 1 1 P 1 90" 152D 171H | TOILETS 1 90" 171H
153 | CORRIDOR 1 1] 2 4 P 1 9-0" 153 172 | BOY'S LOCKER ROOM 1 1] 2 P 1 9-9" 172
153A | GIRL'S ROOM 3 2 6 1 80" | NOTE4 153A 1724 | COACH'S LOCKER 1 1 P 1 90" 172A
154 | CORRIDOR 1 1 P 1 XSTG 154 17200 | TOILET 1 4 P 1 86" | NOTE2 1720A
155 | CORRIDOR 1 1] 2 4 P 1 g8 | NOTE1 155 1728 | STORAGE 1 1 P 5| p ; 1728
155 | STUDENT COUNCIL 1 1 3 P 1 8-g" 155A 172C | TEAM LOCKER ROOM 1 1 P 1 9-10" 172C
1558 | BOY'S ROOM 1 4 P 1 90" | NOTE2 1558 172D | EQUIPMENT STORAGE 1 1 P 3 P ; 172D
155BA | CUSTODIAN 1 P 1 XSTG 155BA 172 | OFFICE 1 1 P 1 86" 172E
155C | GIRL'S ROOM 1] 2 4 P 1 XSTG | NOTE?2 155C 172EA | TOILET 1 86" 172EA
155D | TOILET 1 XSTG 155D 172F | SHOWER 4 P ; 172F
155E | FACULTY TEAM ROOM 1 1 5 P 1 XSTG 155E 1726 | TOILETS 1 P 1 90" | NOTE2 172G
155F | TOILET 1 XSTG 155F
1556 | AV 1 1] 2 P 1 86" 155G 200 | ARTROOM 1 1] 2 5 P 1 XSTG 200
156 | CORRIDOR 1 1 P 1 8-10 12" 156 200A | PROJECT STORAGE 1 1 P 1 8-0" 200A
156A | OFFICE 1 1 P 1 XSTG 156A 2008 | STORAGE 1 1] 2 P 1 80" 2008
157 | LoBBY 1 P 1 9-7 | REFERTO DETAIL 1/A-A21A 157 200C | KILNROOM 1 1 5 P 1 8-6" 200C
157A | VESTIBULE 1 P 1 XSTG | REFERTO DETAILL 1/A-A21A 157A 201 | FC&S - TECHNOLOGY 1 1 5 P 1 XSTG 201
1578 | SECURE VESTIBULE 1 P 1 9-7" | REFERTO DETAIL 1/A-A21A 1578 202 | ARTROOM 1 1 P 1 XSTG 202
157C | INSTRUCTIONAL PLANNING 1 1 P 1 90" 157C 202A | PROJECT STORAGE 1 1 P 1 80" 202A
158 | CORRIDOR 1 1 7 P 1 8-8" | NOTE1 158 203 | FC&S- KITCHEN 1 1] 2 P 1 XSTG 203
159 | CORRIDOR 1 1 3 P 1 XSTG 159 204 | SCIENCE LAB 1 1] 2 P 1 XSTG 204
159A | IT CLOSET 1 1 P XSTG 150A 205 | SCIENCE LAB 1 1] 2 P 1 XSTG 205
160 | CORRIDOR 1 1] 2 4 P 1 XSTG 160 206 | SCIENCE PREP ROOM 1 1 P 1 XSTG 206
160A | VESTIBULE 1 1 3 P 1 XSTG 160A 206A | PLANT AND ANIMAL SCIENCE 1 1 P 1 XSTG 206A
160B | BOY'SROOM 1] 2 4 P 1 g-2' | NOTE1;NOTE?2 1608 207 | SCIENCE PREP ROOM 1 1 P 1 XSTG 207
160C | CUSTODIAN 1 P 1 XSTG 160C 207A | CLOSET 1 1 P 1 XSTG 207A
160D | GIRL'S ROOM 1] 2 4 P 1 8-2' | NOTE1;NOTE2 160D 2078 | PLANT AND ANIMAL SCIENCE 1 1] 2 P 1 XSTG 2078
160E | STORAGE 1 1 7 P 1 XSTG 160E 208 | SCIENCE LAB 1 1] 2 5 P 1 XSTG 208
160EA | MECHANICAL 1 1 P 3 P XSTG 160EA 209 | SCIENCE LAB 1 1] 2 P 1 XSTG 209
160EB | IT CLOSET 5 1 1 7 P 1 8-6" 160EB 210 | SCIENCE LAB 1 1] 2 P 1 XSTG 210
160AA | STORAGE 1 1 3 P 3 P XSTG 160AA 211 | CLASSROOM 1 1] 2 P 1 XSTG 211
161 | CORRIDOR 1 1 4 P 1 8-g" 161
161A | STORAGE 1 1 P 3 P XSTG 161A 212A | PLANT AND ANIMAL SCIENCE 1 1 7 P 1 XSTG 212A
161AA | PUMP ROOM 1 1 P 3 P XSTG 161AA 213 | STORAGE 1 1] 2 P 3 P ; 213
161AB | RECEIVING 1 1 P 3 P XSTG 161AB 214 | SCIENCE LAB 1 1] 2 5 P 1 XSTG 214
161AC | DOCK 1 1 3 P 3 P XSTG 161AC 215 | CLASSROOM 1 1] 2 5 P 1 XSTG | NOTE1 215
1618 | OFFICE 1 1] 2 P P i 1618 216 | CLASSROOM 1 1] 2 5 P 1 XSTG 216
161BA | CUSTODIAN 1 4 P P } 161BA 217 | CLASSROOM 1 1] 2 5 P 1 XSTG | NOTE1 217
162 | LOBBY 7 1 1 3 P 1 XSTG 162 218 | STORAGE 1 1 P 3 P ; 218
162A | BOY'S ROOM 1 3 P 1 82" | NOTE2 162A 219 | CLASSROOM 1 1] 2 5 P 1 XSTG | NOTE1 219
1628 | GIRL'S ROOM 1 3 P 1 82" | NOTE2 1628 220 | SEMINAR 1 1] 2 5 P 1 XSTG | NOTE1 220
163 | CORRIDOR 1 3 6 P 1 8-9" 163 221 | CLASSROOM 1 1 P 1 XSTG | NOTE1 221

GENERAL NOTES:

- THE ROOM FINISH SCHEDULE INDICATES PRIMARY FINISHES, MATERIALS, SUBSTRATES, ETC. IN A SPECIFIC ROOM OR AREA. ALL DRAWINGS (DETAILS, ELEVATIONS,

PLANS, ETC.) AND SPECIFICATIONS SHALL BE REVIEWED TO CORRELATE THE COMPLETE EXTENT OF WORK REQUIRED FOR EACH AREA OR ROOM.

- ALL MATERIALS USED IN PLENUM SPACES SHALL BE RATED FOR SUCH APPLICATIONS OR SHALL BE COMPLETELY COVERED OR ENCAPSULATED WITH AN
APPROPRIATE, CODE APPROVED COVERING. EACH CONTRACTOR SHALL VERIFY APPROVAL OF MATERIALS USED IN PLENUMS WITH CURRENT CODES AND LOCAL

AUTHORITIES HAVING JURISDICTION.

- ALL WALL AND CEILING FINISHES SHALL HAVE A SMOKE DEVELOPED RATING OF 450 OR LESS AND A FLAME SPREAD OF 25 OR LESS IN ACCORDANCE WITH ASTM E84.

-ALL HARD CEILINGS, SOFFITS AND BULKHEADS TO REMAIN SHALL BE PAINTED. REFER TO DRAWINGS A-8 THROUGH A-16 FOR LOCATIONS OF HARD CEILINGS,

SOFFITS AND BULKHEADS TO REMAIN.

KEYED ROOM FINISH SCHEDULE NOTES:

NOTE 1: EXISTING, EXPOSED STEEL COLUMNS SHALL BE PROPERLY PREPARED AND PAINTED.

NOTE 2: CERAMIC WALL TILE SHALL NOT BE PAINTED.

NOTE 3: GYPSUM BOARD COLUMN SURROUNDS SHALL BE PAINTED. EXISTING WOOD MILLWORK SHALL NOT BE PAINTED.

NOTE 4: THIS ROOM SHALL HAVE A SLAB DEPRESSION OF +1-1/2". VERIFY DEPRESSION DEPTH WITH CERAMIC TILE MFR.

NOTE 5: GC SHALL PATCH QUARRY TILE WHERE EC IS REMOVING EXISTING FLOOR MOUNTED RECEPTACLES. REFER TO DRAWING ED-D1 FOR LOCATIONS. FOR

BIDDING PURPOSES, ASSUME AN 18" X 18" PATCH AT EACH LOCATION.
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RENOVATIONS TO THE COCALICO MIDDLE SCHOOL
SOUTH 4TH STREET, DENVER BOROUGH, LANCASTER COUNTY, PA

COCALICO SCHOOL DISTRICT

ROOM FINISH SCHEDULE

All DIMENSIONS and EXISTING CONDITIONS
shall be CHECKED and VERIFIED
by the CONTRACTOR at the SITE.

JOB NO.: 23001.00
DRAWN BY: SRH
DATE: 04.12.24
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