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SECOND FLOOR PLAN - AREA C - PIPING
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DRAWING NOTES:

10.

KEYED DRAWING NOTES:

THE HVAC CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING
ALL ELECTRICAL PANEL LOCATIONS (INSIDE ELECTRICAL AND OUTSIDE
ELECTRICAL ROOMS) WITH PIPING AND DUCTWORK LAYOUTS PRIOR TO
PIPING AND DUCTWORK INSTALLATION. THE HVAC CONTRACTOR SHALL

BE RESPONSIBLE FOR MEETING ALL N.E.C. (NATIONAL ELECTRIC CODE)

CLEARANCES BEFORE INSTALLING ANY PIPING AND DUCTWORK. THE
HVAC CONTRACTOR SHALL BE RESPONSIBLE FOR ANY AND ALL COSTS
RESULTING TO REWORKING (REMOVING AND REINSTALLING) PIPING AND
DUCTWORK INSTALLED IN CONFLICT WITH ELECTRICAL
PANELS/EQUIPMENT CLEARANCES.

THE HVAC CONTRACTOR WILL BE RESPONSIBLE TO FOLLOW THE
PROJECT PHASING SCHEDULE AND ONLY REMOVE SYSTEM
COMPONENTS FROM AREAS OF THE PROJECT THAT ARE NO LONGER
OCCUPIED AND ARE WITHIN THE CURRENT PHASING LIMITATIONS.

THE HVAC CONTRACTOR WILL NEED TO PROVIDE ALL REQUIRED
ISOLATION VALVES AND TEMPORARILY HVAC CONNECTIONS NECESSARY
TO KEEP THE EXISTING HEATING/COOLING SYSTEMS FULLY
OPERATIONAL WITHIN THE OCCUPIED PORTIONS OF THE BUILDING
THROUGHOUT THE ENTIRE LENGTH OF THE PROJECT.

REFER TO DRAWING H-4 FOR HVAC GENERAL PROJECT NOTES.

PROVIDE REQUIRED SERVICE CLEARANCE FOR ALL HVAC UNITS AS
RECOMMENDED BY THE EQUIPMENT MANUFACTURER.

THE HVAC CONTRACTOR IS RESPONSIBLE FOR ALL CUTTING AND
PATCHING REQUIRED TO COMPLETE ALL INDICATED WORK.

REFER TO ARCHITECTURAL REFLECTED CEILING PLANS FOR EXACT
LOCATIONS OF HVAC CEILING OUTLETS AND OTHER CEILING MOUNTED
DEVICES. ANY CEILING REMOVAL REQUIRED FOR WORK TO BE
COMPLETED UNDER THIS CONTRACT, THAT IS NOT INDICATED ON THE
ARCHITECTURAL PLANS, SHALL BE THE RESPONSIBILITY OF THIS
CONTRACTOR.  CEILINGS REMOVED BY THIS CONTRACTOR SHALL BE
REPLACE AND/OR REPAIRED BY HIM, AS PER SPECIFICATIONS.

WHERE PIPING CONNECTIONS ARE TEMPORARILY BEING MADE TO
EXISTING SYSTEM MAINS, REMOVE EXISTING PIPE INSULATION FROM AREA
BEING TAPPED, COMPLETE PIPING CONNECTION THEN RE-INSULATE
PIPING PER REQUIREMENTS LISTED IN SPECIFICATIONS.

PRIOR TO COMPLETION OF FINAL PHASE OF CONSTRUCTION, ALL
TEMPORARY PIPING CONNECTIONS AND ASSOCIATED INSULATION,
VALVES, HANGERS AND SUPPORTS MUST BE COMPLETELY REMOVE.

THE HVAC CONTRACTOR IS RESPONSIBLE FOR ALL EXCAVATION AND
BACKFILLING NOT INDICATED TO BE PROVIDED BY THE GENERAL
CONTRACTOR ELSEWHERE IN THE DOCUMENTS THAT IS REQUIRED TO
COMPLETE ALL INDICATED HVAC WORK.

HVAC CONTRACTOR SHALL PROVIDE MANUAL AIR VENTS AT ALL PIPING
HIGH POINTS FOR BOTH THE HEATING WATER SYSTEM PIPING AND
CHILLED WATER SYSTEM PIPING, TYPICAL THROUGHOUT THE ENTIRE

OTHER THAN CORRIDORS, ALL OVERHEAD HVAC SYSTEM PIPING MUST
BE ROUTED EITHER UP IN BETWEEN BAR JOIST OR THROUGH BAR
JOIST WEBBING UNLESS OTHERWISE NOTED.

PROVIDE ALL REQUIRED TEMPORARY PIPING CONNECTIONS NEEDED TO
KEEP EXISTING DUAL TEMPERATURE, CHILLED WATER AND HEATING

SYSTEM PIPING LOOPS ACTIVE UNTIL ALL PHASES OF CONSTRUCTION
ARE COMPLETE.

PROVIDE ISOLATION VALVES, STRAINER, CONTROL VALVE AND ALL REQUIRED
CONTROLS AND WIRING NEEDED TO RECONNECT EXISTING TERMINAL HEATING
EQUIPMENT TO BMS. RE-INSULATE PIPING AS INDICATED IN SPECIFICATIONS.
RE—INSTALL EXISTING REFINISHED TERMINAL HEATING EQUIPMENT FRONT

COVER PANEL THAT WAS REMOVED AND REFINISHED EARLIER.

PROVIDE ISOLATION VALVES, STRAINER, CONTROL VALVE AND ALL REQUIRED
CONTROLS AND WIRING NEEDED TO RECONNECT EXISTING UNIT HEATER TO
BMS. RE—INSULATE PIPING AS INDICATED IN SPECIFICATIONS.

CUT EXISTING EXTERIOR WALL AS REQUIRED TO RE-CONNECT TO EXISTING
VERTICAL CONDENSATE DRAIN PIPING AND PATCH WALL ONCE
RE—CONNECTION IS COMPLETE.

PROVIDE EXPANSION COMPENSATOR AT THIS LOCATION WHICH
ACCOMMODATES 1" OF MOVEMENT. REFER TO SPECIFICATION FOR ADDITIONAL
INSTALLATION REQUIREMENTS.
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RENOVATIONS TO THE COCALICO MIDDLE SCHOOL
SOUTH 4TH STREET, DENVER BOROUGH, LANCASTER COUNTY PA

SECOND FLOOR PLAN - AREA C - PIPING
COCALICO SCHOOL DISTRICT

All DIMENSIONS and EXISTING CONDITIONS
shall be CHECKED and VERIFIED
by the CONTRACTOR at the SITE.
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