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DRAWING NOTES:

1. REFER TO DRAWING H—4 FOR HVAC GENERAL PROJECT NOTES.

2. PROVIDE REQUIRED SERVICE CLEARANCE FOR ALL HVAC UNITS AS RECOMMENDED BY THE
EQUIPMENT MANUFACTURER.

3. THE HVAC CONTRACTOR IS RESPONSIBLE FOR ALL CUTTING AND PATCHING REQUIRED TO
COMPLETE ALL INDICATED WORK.

4. THE HVAC CONTRACTOR IS RESPONSIBLE FOR ALL EXCAVATION AND BACKFILLING NOT
INDICATED TO BE PROVIDED BY THE GENERAL CONTRACTOR ELSEWHERE IN THE DOCUMENTS
THAT IS REQUIRED TO COMPLETE ALL INDICATED HVAC WORK.

5. REFER TO ARCHITECTURAL REFLECTED CEILING PLANS FOR EXACT LOCATIONS OF HVAC CEILING
OUTLETS AND OTHER CEILING MOUNTED DEVICES. ANY CEILING REMOVAL REQUIRED FOR WORK
TO BE COMPLETED UNDER THIS CONTRACT, THAT IS NOT INDICATED ON THE ARCHITECTURAL
PLANS, SHALL BE THE RESPONSIBILITY OF THIS CONTRACTOR. CEILINGS REMOVED BY THIS
CONTRACTOR SHALL BE REPLACE AND/OR REPAIRED BY HIM, AS PER SPECIFICATIONS.

CRAWLSPACE PLAN - UNITS D, E, & F - HVAC & HVAC PIPING

SCALE: 3/32"=1-0"

HVAC CONTRACTOR SHALL PROVIDE MANUAL AIR VENTS AT ALL PIPING HIGH POINTS FOR BOTH
THE HEATING WATER SYSTEM PIPING AND CHILLED WATER SYSTEM PIPING, TYPICAL
THROUGHOUT THE ENTIRE PROJECT.

PROVIDE ALL REQUIRED TEMPORARY PIPING CONNECTIONS NEEDED TO KEEP EXISTING DUAL
TEMPERATURE, CHILLED WATER AND HEATING SYSTEM PIPING LOOPS ACTIVE UNTIL ALL PHASES
OF CONSTRUCTION ARE COMPLETE.

WHERE PIPING CONNECTIONS ARE TEMPORARILY BEING MADE TO EXISTING SYSTEM MAINS,
REMOVE EXISTING PIPE INSULATION FROM AREA BEING TAPPED, COMPLETE PIPING CONNECTION
THEN RE-INSULATE PIPING PER REQUIREMENTS LISTED IN SPECIFICATION.

PRIOR TO COMPLETION OF FINAL PHASE OF CONSTRUCTION, ALL TEMPORARY PIPING
CONNECTIONS AND ASSOCIATED INSULATION, VALVES, HANGERS AND SUPPORTS MUST BE
COMPLETELY REMOVE.

KEYED DRAWING NOTES:

QOO © OO OO

PROVIDE AN ISOLATION VALVE IN EXISTING PIPING MAIN, RE-INSULATE PIPING AS
INDICATED IN SPECIFICATIONS.

PROVIDE AN ISOLATION VALVE IN EXISTING BRACH PIPING EXTEND PIPING UP TO
FLOOR ABOVE, REFER TO EQUIPMENT SCHEDULE FOR REQUIRED PIPING SIZE, INSULATE
PIPING AS INDICATED IN SPECIFICATIONS.

PROVIDE 1/2" x 1/2" STANLESS STEEL MESH SCREEN OVER END OF DUCT OPENING
AND SECURE IN PLACE ON ALL SIDES.

EXTEND CONDENSATE DRAIN PIPING TO P.C. PROVIDED INDIRECT WASTE RECEPTOR
AND SPILL INTO RECEPTOR, TERMINATE DRAIN PIPING WITH A 90" TURNED DOWN ELBOW
AND A 2" AR GAP.

PROVIDE DIFFERENTIAL PRESSURE TRANSMITTER. COORDINATE FINAL LOCATION WITH ATC
MANUFACTURER’S REQUIREMENTS. LOCATION TO BE FULLY ACCESSIBLE. REFER
DIFFERENTIAL PRESSURE TRANSMITTER DETAIL NO. 10, SHOWN ON DRAWING H-4.

PROVIDE EXPANSION COMPENSATOR AT THIS LOCATION WHICH ACCOMMODATES 2" OF
MOVEMENT. REFER TO SPECIFICATION FOR ADDITIONAL INSTALLATION REQUIREMENTS.

PROVIDE MECHANICAL PIPE SEALS ON ALL BELOW GRADE EXTERIOR WALL PIPING
PENETRATIONS, TYPICAL.

INSTALL TOP OF ALL EXTERIOR HOT WATER SUPPLY AND RETURN PIPING A MINIMUM OF
4'-0" BELOW FINISHED GRADE, REFER TO SPECIFICATION FOR REQUIRED PIPING
MATERIAL

THE HVAC CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING
ALL ELECTRICAL PANEL LOCATIONS (INSIDE ELECTRICAL AND OUTSIDE

ELECTRICAL ROOMS) WITH PIPING AND DUCTWORK LAYOUTS PRIOR TO
PIPING AND DUCTWORK INSTALLATION. THE HVAC CONTRACTOR SHALL

BE RESPONSIBLE FOR MEETING ALL N.E.C. (NATIONAL ELECTRIC CODE)

CLEARANCES BEFORE INSTALLING ANY PIPING AND DUCTWORK. THE
HVAC CONTRACTOR SHALL BE RESPONSIBLE FOR ANY AND ALL COSTS

RESULTING TO REWORKING (REMOVING AND REINSTALLING) PIPING AND g

DUCTWORK INSTALLED IN CONFLICT WITH ELECTRICAL
PANELS/EQUIPMENT CLEARANCES.

THE HVAC CONTRACTOR WILL BE RESPONSIBLE TO FOLLOW THE

PROJECT PHASING SCHEDULE AND ONLY REMOVE SYSTEM

COMPONENTS FROM AREAS OF THE PROJECT THAT ARE NO LONGER
OCCUPIED AND ARE WITHIN THE CURRENT PHASING LIMITATIONS.

THE HVAC CONTRACTOR WILL NEED TO PROVIDE ALL REQUIRED
ISOLATION VALVES AND TEMPORARILY HVAC CONNECTIONS NECESSARY
TO KEEP THE EXISTING HEATING/COOLING SYSTEMS FULLY
OPERATIONAL WITHIN THE OCCUPIED PORTIONS OF THE BUILDING
THROUGHOUT THE ENTIRE LENGTH OF THE PROJECT.
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RENOVATIONS TO THE COCALICO MIDDLE SCHOOL
SOUTH 4TH STREET, DENVER BOROUGH, LANCASTER COUNTY PA

CRAWLSPACE PLAN - UNITS D, E, & F
COCALICO SCHOOL DISTRICT

HVAC & HVAC PIPING

All DIMENSIONS and EXISTING CONDITIONS
shall be CHECKED and VERIFIED
by the CONTRACTOR at the SITE.

JOBNO.: 23001.00
DRAWN BY: RLC
DATE: 04.12.24
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