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THE DEMOLITION WORK INDICATED IS INTENDED TO ASSIST PLUMBING
CONTRACTOR AND GIVE GENERAL INFORMATION. PLUMBING CONTRACTOR
SHALL BE REQUIRED TO VISIT THE PROJECT SITE PRIOR TO BIDDING TO
FULLY ACQUAINT HIMSELF WITH THE EXTENT OF ALL DEMOLITION WORK
WHICH IS NECESSARY TO COMPLETE THE ALTERATIONS AND NEW

CONSTRUCTION AS DESCRIBED IN THE CONTRACT DOCUMENTS. ALL
DEMOLITION WORK REQUIRED SHALL BE INCLUDED IN THE CONTRACT
PRICE WHETHER INDICATED ON THE DRAWING OR NOT. PLUMBING
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COMPENSATION RELATED TO REQUIRED DEMOLITION.

- GENERAL DEMOLITION NOTES:

]

1. THE PLUMBING CONTRACTOR SHALL COORDINATE THE SALVAGE AND DISPOSAL

Internet www.consolidatedengineers.com

Tel 610-916-1600 Fax 610-916-1610

CONSOLIDATED
ENGINEERS
1022 James Drive
Leesport, PA 19533

OF ALL EQUIPMENT AND MATERIAL WITH THE OWNER. THE PLUMBING

CONTRACTOR SHALL RETURN TO THE OWNER ANY ITEMS NOTED OR NOT NOTED,

ON THE DRAWINGS, AT THE OWNERS REQUEST. ALL REMAINING EQUIPMENT AND
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| CONTRACTOR WILL NOT BE ENTITLED TO ANY CLAIMS FOR ADDITIONAL
|
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MATERIAL SHALL BE DISPOSED OF BY THE PLUMBING CONTRACTOR.

U | d

2. THE CONTRACTOR SHALL COORDINATE AND SCHEDULE ALL WORK IN

ACCOMMODATE PROJECT PHASING.

3. REFER TO PROJECT PHASING DRAWING AND SCHEDULE. PROVIDE ALL LABOR
AND MATERIAL NECESSARY TO ACCOMMODATE PROJECT PHASING. IT SHALL BE
@ ~ UNDERSTOOD, ALL EXISTING PLUMBING SYSTEMS SHALL REMAIN FUNCTIONAL AS
(») LONG AS REQUIRED, UNTIL REPLACEMENT WITH NEW OR RE-WORKED AS
REQUIRED (SEE NEW WORK PLANS). PC SHALL BE REQUIRED TO PROVIDE
TEMPORARY CONNECTIONS TO KEEP SYSTEMS FUNCTIONING PROPERLY.

GENERATOR |
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o W‘L — - 7ﬁr — o CONJUNCTION WITH THE ARCHITECTURAL DRAWINGS AS REQUIRED TO
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4. ALL PATCHING AND REPAIRING OF SURFACES AND HOLES LEFT OPEN DUE TO
DEMOLITION OR REMOVAL OF EXISTING PIPING AND EQUIPMENT SHALL BE THE
RESPONSIBILITY OF THE PLUMBING CONTRACTOR. PATCH EXISTING CONSTRUCTION
AS REQUIRED TO MATCH ADJACENT SURFACES OR TO RECEIVE NEW FINISHES AS
SCHEDULED.

5. THE PLUMBING CONTRACTOR IS RESPONSIBLE FOR ALL CUTTING, PATCHING AND
EXCAVATION AND BACKFILLING WITHIN THE BUILDING REQUIRED TO COMPLETE

4()—
Pl
.
am
or

— ALL INDICATED WORK. PC SHALL BE RESPONSIBLE FOR PROTECTION OF EXISTING
MATERIAL AND EQUIPMENT TO REMAIN.

o

Dj 6. ALL EXISTING PIPING AND EQUIPMENT SHOWN MUST BE VERIFIED IN THE FIELD.
- ANY PLUMBING EQUIPMENT NOT SHOWN SHALL BE BROUGHT TO THE
ENGINEERS ATTENTION PRIOR TO REMOVAL.

EX 4" SAN

_— 7. REMOVE ALL EXISTING CONCRETE EQUIPMENT PADS WHERE PLUMBING
N DEMOLITION IS IDENTIFIED UNLESS OTHERWISE NOTED.

\ 8. WHERE BELOW SLAB SANITARY OR STORM LATERALS ARE EITHER CALLED FOR

| *=H 8%
MG 2.

ENDS OF PIPING.

| TO BE CAPPED OR ABANDONED, ALLOW FOR AMPLE SPACE TO PROPERLY CAP
|

— e 9. PC SHALL USE GROUND PENETRATING RADAR TO LOCATE EXISTING UNDER-SLAB
T T T UTILITIES PRIOR TO SAW CUTTING AND EXCAVATION FOR NEW UNDER FLOOR
UTILITIES. P.C. SHALL BE RESPONSIBLE TO REPAIR ANY DAMAGED UTILITIES THAT
ARE SEVERED DUE TO MISIDENTIFICATION.

UNEXCAVATED
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KEYED DEMOLITION NOTES:

REMOVE EXISTING PLUMBING FIXTURE, SUPPORTS AND ALL
ASSOCIATED EXPOSED AND CONCEALED SUPPLY / DWV PIPING
IN ITS ENTIRETY BACK TO MAIN, CAP SANITARY LINE CONCEALED

EX 4" SAN

UNITB
PN
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AND REMOVE VENT STACK UNLESS NOTED TO BE RE-UTILIZED.

FEL Sz,
s HONWEZ

"’f
REMOVE EXISTING FLOOR DRAIN AND DRAIN BODY ASSEMBLY IN TR {em
TS ENTIRETY, REMOVE SANITARY LINE BACK TO MAIN AND CAP ‘s‘g\l‘ REGSTERED AN O,
BELOW FINISHED FLOOR. & 9/APROFESSIONALAC®

REMOVE EXISTING VENT, DOMESTIC WATER PIPING, VALVES, §MAM NICHOLAS MOSER
HANGERS, SUPPORTS AND INSULATION IN ITS ENTIRETY. b

e 707 L

EXISTING FLOOR DRAIN SHALL REMAIN. -

EXISTING WALL HYDRANT TO TO BE REMOVED.

EXISTING PLUMBING FIXTURE, SUPPORTS AND ALL ASSOCIATED
EXPOSED AND CONCEALED SUPPLY / DWV SHALL REMAIN.

UNEXCAVATED UNEXCAVATED

REMOVE PORTION OF EXISTING RWC PIPING AND RECONFIGURE
TO ACCOMMODATE RENOVATIONS.

UNEXCAVATED | |

=
]

H REMOVE AND REPLACE INSULATED DOMESTIC WATER PIPING
MAINS IN CRAWLSPACE AND WHERE INDICATED. RECONNECT
BRANCH SUPPLY PIPING AND RISERS TO ABOVE FLOOR.

ONCONCICIONORNCENNG

www.aem-arch.com

REMOVE AND REPLACE EXISTING PVC SANITARY / VENT PIPING
ABOVE CEILING WITH APPROVED PLENUM MATERIAL. SEE SPEC.

PC SHALL LOWER AREA DRAIN TO PROVIDE POSITIVE AREAWAY

DRAINAGE.

@ @ ©

Fax: 610.779.9022

PC SHALL REMOVE EXISTING SPRINKLER SYSTEM SUPPLIED FROM
DOMESTIC WATER PIPING. REMOVE EXISTING SPRINKLERS, PIPING,
SUPPORTS AND VALVING IN ITS ENTIRETY.

EX 4" SAN

AEM‘ ARCHITECTS ne
|

3700 PERKIOMEN AVENUE, READING, PA 19606-2795

Phone: 610.779.3220
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RENOVATIONS TO THE COCALICO MIDDLE SCHOOL
SOUTH 4TH STREET, DENVER BOROUGH, LANCASTER COUNTY PA

COCALICO SCHOOL DISTRICT

BASEMENT / CRAWLSPACE FLOOR PLAN - UNITSA & B

PLUMBING DEMOLITION

A . [0]
_\__I—l'

SECOND
FLOOR

All DIMENSIONS and EXISTING CONDITIONS
shall be CHECKED and VERIFIED
D E by the CONTRACTOR at the SITE.

JOB NO.: 23001.00

BASEMENT / CRAWLSPACE FLOOR PLAN - DRAWN BY: RLO

o ’”AA-j_j\_)_J__i_r DATE:; 04.12.24
UNITS A & B - PLUMBING DEMOLITION _ | ELEVENTARY =
aal ENTARY KEY PLAN PD-1
SCALE: 3/32' = 1-0
0 (@) SCALE:NT.S




