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BOILER HOUSE PLAN - PLUMBING DEMOLITION |
SCALE: 1/4"=1-0" |

THE DEMOLITION WORK INDICATED IS INTENDED TO ASSIST PLUMBING
CONTRACTOR AND GIVE GENERAL INFORMATION. PLUMBING CONTRACTOR
SHALL BE REQUIRED TO VISIT THE PROJECT SITE PRIOR TO BIDDING TO
FULLY ACQUAINT HIMSELF WITH THE EXTENT OF ALL DEMOLITION WORK
WHICH IS NECESSARY TO COMPLETE THE ALTERATIONS AND NEW
CONSTRUCTION AS DESCRIBED IN THE CONTRACT DOCUMENTS. ALL
DEMOLITION WORK REQUIRED SHALL BE INCLUDED IN THE CONTRACT
PRICE WHETHER INDICATED ON THE DRAWING OR NOT. PLUMBING
CONTRACTOR WILL NOT BE ENTITLED TO ANY CLAIMS FOR ADDITIONAL
COMPENSATION RELATED TO REQUIRED DEMOLITION.

GENERAL DEMOLITION NOTES:

1.

THE PLUMBING CONTRACTOR SHALL COORDINATE THE SALVAGE AND DISPOSAL
OF ALL EQUIPMENT AND MATERIAL WITH THE OWNER. THE PLUMBING
CONTRACTOR SHALL RETURN TO THE OWNER ANY ITEMS NOTED OR NOT NOTED,
ON THE DRAWINGS, AT THE OWNERS REQUEST. ALL REMAINING EQUIPMENT AND
MATERIAL SHALL BE DISPOSED OF BY THE PLUMBING CONTRACTOR.

THE CONTRACTOR SHALL COORDINATE AND SCHEDULE ALL WORK IN
CONJUNCTION WITH THE ARCHITECTURAL DRAWINGS AS REQUIRED TO
ACCOMMODATE PROJECT PHASING.

REFER TO PROJECT PHASING DRAWING AND SCHEDULE. PROVIDE ALL LABOR
AND MATERIAL NECESSARY TO ACCOMMODATE PROJECT PHASING. T SHALL BE
UNDERSTOOD, ALL EXISTING PLUMBING SYSTEMS SHALL REMAIN FUNCTIONAL AS
LONG AS REQUIRED, UNTIL REPLACEMENT WITH NEW OR RE-WORKED AS
REQUIRED (SEE NEW WORK PLANS). PC SHALL BE REQUIRED TO PROVIDE
TEMPORARY CONNECTIONS TO KEEP SYSTEMS FUNCTIONING PROPERLY.

ALL PATCHING AND REPAIRING OF SURFACES AND HOLES LEFT OPEN DUE TO
DEMOLITION OR REMOVAL OF EXISTING PIPING AND EQUIPMENT SHALL BE THE
RESPONSIBILITY OF THE PLUMBING CONTRACTOR. PATCH EXISTING CONSTRUCTION
AS REQUIRED TO MATCH ADJACENT SURFACES OR TO RECEIVE NEW FINISHES AS
SCHEDULED.

THE PLUMBING CONTRACTOR IS RESPONSIBLE FOR ALL CUTTING, PATCHING AND
EXCAVATION AND BACKFILLING WITHIN THE BUILDING REQUIRED TO COMPLETE
ALL INDICATED WORK. PC SHALL BE RESPONSIBLE FOR PROTECTION OF EXISTING
MATERIAL AND EQUIPMENT TO REMAIN.

ALL EXISTING PIPING AND EQUIPMENT SHOWN MUST BE VERIFIED IN THE FIELD.
ANY PLUMBING EQUIPMENT NOT SHOWN SHALL BE BROUGHT TO THE
ENGINEERS ATTENTION PRIOR TO REMOVAL.

REMOVE ALL EXISTING CONCRETE EQUIPMENT PADS WHERE PLUMBING
DEMOLITION IS IDENTIFIED UNLESS OTHERWISE NOTED.

WHERE BELOW SLAB SANITARY OR STORM LATERALS ARE EITHER CALLED FOR
TO BE CAPPED OR ABANDONED, ALLOW FOR AMPLE SPACE TO PROPERLY CAP
ENDS OF PIPING.

PC SHALL USE GROUND PENETRATING RADAR TO LOCATE EXISTING UNDER-SLAB
UTILITIES PRIOR TO SAW CUTTING AND EXCAVATION FOR NEW UNDER FLOOR
UTILITIES. P.C. SHALL BE RESPONSIBLE TO REPAIR ANY DAMAGED UTILITIES THAT
ARE SEVERED DUE TO MISIDENTIFICATION.

KEYED DRAWING NOTES:
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REMOVE EXISTING GAS PIPING AND ALL ASSOCIATED VALVES, GAS PRESSURE
REGULATORS, GAS VENT PIPING, HANGERS AND SUPPORTS TO POINT(S)
INDICATED OR APPLIANCE CONNECTION(S) IN THEIR ENTIRETY.

PROVIDE A TEMPORARY GAS PIPING CONNECTION FROM EXISTING EMERGENCY
GENERATOR INTO NEW GAS DISTRIBUTION PIPING SYSTEM THAT FEEDS NEW
EMERGENCY GENERATOR. EXISTING EMERGENCY GENERATOR WILL REMAIN ACTIVE
UNTIL NEW EMERGENCY GENERATOR INSTALLATION IS COMPLETE. ONCE NEW
EMERGENCY GENERATOR IS FULLY OPERATIONAL, REMOVE TEMPORARY GAS PIPING
CONNECTED TO EXISTING EMERGENCY GENERATOR AND ALL ASSOCIATED VALVES,
GAS PRESSURE REGULATOR, GAS VENT PIPING, HANGERS AND SUPPORTS IN
THEIR ENTIRETY.

REMOVE EXISTING BELOW SLAB SANITARY AND ASSOCIATED FLOOR DRAIN.
RECONNECT NEW BRANCH PIPING TO NEW FLOOR DRAINS AS REQUIRED.

REMOVED EXISTING ABANDONED PIPE STUB IN IT ENTIRETY, CAP REMAINING
PIPING UNDERGROUND PIPING BELOW FINISHED FLOOR AND PATCH WITH
CONCRETE TO MATCH EXISTING ADJACENT SURFACES.

PC SHALL REMOVE EXISTING DCW, DHW, DHWR PORTION OF RISER TO MAKE
CONNECTIONS TO NEW UNDERGROUND PIPE RUNS TO THE MS BUILDING.

UGl SHALL REMOVE EXISTING METER SETS AND RELIEF RISERS. PC SHALL
COORDINATE NEW METER INSTALLATION WITH UGI.

PC SHALL REMOVE AND REPLACE EXISTING CIRCULATING PUMP AND
ACCESSORIES.

EXISTING WATER SOFTENER TO REMAIN.
EXISTING DOMESTIC WATER HEATER TO REMAIN.
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RENOVATIONS TO THE COCALICO MIDDLE SCHOOL
SOUTH 4TH STREET, DENVER BOROUGH, LANCASTER COUNTY PA

BOILER HOUSE PLAN - PLUMBING DEMOLITION
COCALICO SCHOOL DISTRICT

All DIMENSIONS and EXISTING CONDITIONS
shall be CHECKED and VERIFIED
by the CONTRACTOR at the SITE.

JOBNO.: 23001.00
DRAWN BY: RLC
DATE: 04.12.24
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