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SECTION 07 01 50 - PREPARATION FOR REROOFING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General Conditions and Division 01 
Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Full tear-off  and replacement of roof areas indicated. 

B. Related Requirements: 

1. Division 01 Section "Summary" for use of the premises and phasing requirements. 
2. Division 01 Section “Temporary Facilities and Controls” for temporary construction and 

environmental-protection measures for reroofing preparation. 

1.3 DEFINITIONS 

A. Roofing Terminology:  Definitions in ASTM D 1079 and glossary of NRCA's "The NRCA Roofing and 
Waterproofing Manual" apply to work of this Section. 

B. Full Roof Tear-Off:  Removal of existing roofing system from deck. 

1.4 ACTION SUBMITTALS 

A. Product Data:  For each type of product. 

B. Shop Drawings:  Include plans, sections, and details. 

1.5 INFORMATIONAL SUBMITTALS 

A. Qualification Data:  For Installer. 

1. Include certificate that Installer is approved by warrantor of existing roofing system and meets or 
exceeds all requirement of Division or Section for new roofing. 

B. Photographs or Videotape:  Show existing conditions of adjoining construction and site improvements, 
including exterior and interior finish surfaces, that might be misconstrued as having been damaged by 
reroofing operations.  Submit before Work begins. 
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1.6 QUALITY ASSURANCE 

A. Regulatory Requirements:  Comply with governing EPA notification regulations before beginning roofing 
removal.  Comply with hauling and disposal regulations of authorities having jurisdiction. 

1.7 PREINSTALLATION MEETINGS 

A. Reroofing Conference:  Conduct conference at Project site. 

1. Meet with Owner; Architect; roofing system manufacturer's representative; roofing Installer, 
including project manager, superintendent, and foreman; and installers whose work interfaces with 
or affects reroofing, including installers of roof deck, roof accessories, and roof-mounted 
equipment. 

2. Review methods and procedures related to roofing system tear-off and replacement, including, but 
not limited to, the following: 

a. Reroofing preparation, including roofing system manufacturer's written instructions. 
b. Temporary protection requirements for existing roofing system components that are to 

remain. 
c. Existing roof drains and roof drainage during each stage of reroofing, and roof-drain 

plugging and plug removal. 
d. Construction schedule and availability of materials, Installer's personnel, equipment, and 

facilities needed to avoid delays. 
e. Existing roof deck conditions requiring notification of Architect. 
f. Existing roof deck removal procedures and Owner notifications. 
g. Condition and acceptance of existing roof deck and base flashing substrate for reuse. 
h. Base flashings, special roofing details, drainage, penetrations, equipment curbs, and 

condition of other construction that affect reroofing. 
i. Existing HVAC systems. 
j. Existing fire-suppression, -protection, and -alarm and -detection systems. 
k. Governing regulations and requirements for insurance and certificates if applicable. 
l. Existing conditions that may require notification of Architect before proceeding. 

1.8 FIELD CONDITIONS 

A. Existing Roofing System:  EPDM and TPO roofing. 

B. Owner will occupy portions of building immediately below reroofing area.  Conduct reroofing so Owner's 
operations are not disrupted.  Provide Owner with not less than 72 hours' notice of activities that may 
affect Owner's operations. 

1. Coordinate work activities daily with Owner so Owner can place protective dust and water-leakage 
covers over sensitive equipment and furnishings, shut down HVAC and fire-alarm or -detection 
equipment if needed, and evacuate occupants from below work area. 

C. Protect building to be reroofed, adjacent buildings, walkways, site improvements, exterior plantings, and 
landscaping from damage or soiling from reroofing operations. 

D. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities. 

E. Conditions existing at time of inspection for bidding are maintained by Owner as far as practical. 
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F. Weather Limitations:  Proceed with reroofing preparation only when existing and forecasted weather 
conditions permit Work to proceed without water entering existing roofing system or building. 

1. Remove only as much roofing in one day as can be made watertight in the same day. 

1.9 WARRANTY 

A. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or damaged during 
reroofing, by methods and with materials so as not to void existing roofing system warranty.  Notify 
warrantor before proceeding. 

1. Notify warrantor of existing roofing system on completion of reroofing, and obtain documentation 
verifying that existing roofing system has been inspected and warranty remains in effect.  Submit 
documentation at Project closeout. 

PART 2 - PRODUCTS 

2.1 TEMPORARY PROTECTION MATERIALS 

A. Expanded Polystyrene (EPS) Insulation:  ASTM C 578. 

B. Plywood:  DOC PS1, Grade CD Exposure 1. 

C. OSB:  DOC PS2, Exposure 1. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Shut off rooftop utilities and service piping before beginning the Work. 

B. Test existing roof drains to verify that they are not blocked or restricted.  Immediately notify Architect of 
any blockages or restrictions. 

C. Protect all areas of existing roofing system that is not to be reroofed but will be adjacent to or receive 
traffic due to reroofing work.. 

1. Loosely lay 1-inch- minimum thick, expanded polystyrene (EPS) insulation over existing roofing in 
areas indicated.  Loosely lay 15/32-inch plywood or OSB panels over EPS.  Extend EPS past 
edges of plywood or OSB panels a minimum of 1 inch. 

2. Limit traffic and material storage to areas of existing roofing that have been protected. 
3. Maintain temporary protection and leave in place until replacement roofing has been completed.  

Remove temporary protection on completion of reroofing. 

D. Coordinate with Owner to shut down air-intake equipment in the vicinity of the Work.  Cover air-intake 
louvers before proceeding with reroofing work that could affect indoor air quality or activate smoke 
detectors in the ductwork. 

E. During removal operations, have sufficient and suitable materials on-site to facilitate rapid installation of 
temporary protection in the event of unexpected rain. 
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3.2 ROOF TEAR-OFF 

A. Remove pavers and accessories from roofing. 

B. Full Roof Tear-Off:  Remove existing roofing and other roofing system components down to the deck. 

1. Remove roof insulation. 

3.3 DECK PREPARATION 

A. Inspect deck after tear-off of roofing system. 

B. If broken or loose fasteners that secure deck panels to one another or to structure are observed, or if 
deck appears or feels inadequately attached, immediately notify Architect.  Do not proceed with 
installation until directed by Architect. 

C. Provide additional deck securement as indicated on Drawings. 

D. Replace steel deck as indicated on Drawings. 

3.4 INFILL MATERIALS INSTALLATION 

A. Immediately after roof tear-off, and inspection and repair, if needed, of deck, fill in tear-off areas to match 
existing roofing system construction. 

B. Install new roofing patch over roof infill area.  If new roofing is installed the same day tear-off is made, 
roofing patch is not required. 

3.5 FASTENER PULL-OUT TESTING 

A. Perform fastener pull-out tests according to SPRI FX-1, and submit test report to Architect before 
installing new roofing system. 

1. Obtain roofing manufacturer's approval to proceed with specified fastening pattern.  Roofing 
manufacturer may furnish revised fastening pattern commensurate with pull-out test results. 

3.6 DISPOSAL 

A. Collect demolished materials and place in containers.  Promptly dispose of demolished materials.  Do not 
allow demolished materials to accumulate on-site. 

1. Storage or sale of demolished items or materials on-site is not permitted. 

B. Transport and legally dispose of demolished materials off Owner's property. 

END OF SECTION 07 01 50 
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