MIDDLE SCHOOL RENOVATIONS
COCALICO SCHOOL DISTRICT
AEM #23001, APRIL 2024

SCHEDULE OF DRAWINGS

The Drawings, except for revisions, clarification sketches, and supplement Drawings issued subsequent to award of
the Contract, are hereby enumerated as follows:

Dwg.# Date

GENERAL

COVEE SNEEL ...t e A-0 04/12/24
SITE

Site UtIliZation Plan. ... e SP-1 04/12/24
St DETAIIS ...t SP-2 “
St DBTaIlS ..o SP-3 “
Site Uity Plan ... SP-4 “
Construction Details Plan ........c.oiiiiii SP-5 “
ARCHITECTURAL

Building Phasing Plan ....... ..o PH-1 04/12/24
Roof Phasing and Corridor Sub-Phasing Plans ..............ccooiiiiiiiiieeee PH-2 “
1:20 Basement/Crawl Space Overall Code Plan .............cooiiiiiiiiiiiiiiie e A-1 “
1:20 First Floor Overall Code Plan .........c.ooiiiiiiii e A-2 “
1:20 Second Floor Overall Code Plan ..........ccoiiiiiiiiii e A-3 “
C00E NOTES ...t A-4 “
1:20 Basement/Crawl Space Demolition Plan ..............cooiiiiiiiiiiic e, A-5 “
1:20 First Floor Demolition Plan ... A-6 “
1:20 Second Floor Demolition Plan ..........cooiiiii e A-7 “
1/8” Partial First Floor Reflected Ceiling Plan —Unit A ..., A-8 “
1/8” Partial Second Floor Reflected Ceiling Plan —Unit A ... ..., A-9 “
1/8” Partial First Floor Reflected Ceiling Plan —UnitB ............cooiiiiiiiii, A-10 “
1/8” Partial First Floor Reflected Ceiling Plan —Unit C.............cooiiiiiiiiieee A-1 “
1/8” Partial Second Floor Reflected Ceiling Plan —Unit C...........coooiiiiiiiiiiiiee, A-12 “
1/8” Partial First Floor Reflected Ceiling Plan —UnitD ...........cooiviiiiiiiiie, A-13 “
1/8” Partial First Floor Reflected Ceiling Plan —UnitE ..., A-14 “
1/8” Partial Second Floor Reflected Ceiling Plan —Unit E ..., A-15 “
1/8” Partial First Floor Reflected Ceiling Plan- Unit F ..., A-16 “
1:20 ROOT Plan ..o e A-17 “
ROOT DS ... A-18 “
ROOT DELaAIIS . .einiei i A-18A “
Door Schedule — Unit AB,C and D ......c..ouniiiiiiiie e A-19 “
Door Schedule —Unit Eand F........ooii e A-19A “
Doors, Frames and Jamb Details ..o s A-20 “
Room Finish Schedule ... e A-21 “
Room Finish Schedule ... ... e A-21A “
Typical Legends and Wall Type DetailS ..........ccuouiniiiiniii e A-22 “
Sign Schedule and Details ...........c.ouieinii A-23 ¢
TYPICAl DELAIIS . ... .ttt e A-24 “
TYPICAl DELAIIS . ...t e A-25 “
TYPICAl DEtaAIIS . ...ttt e A-26 “
DENVEr SECUME BNty ..ot e A-27 “
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1/8” Basement/Crawl Space Floor Plan —Unit A ... ...
1/8” First Floor Plan — Unit A ... e
1/8” Second Floor Plan — UNit A ... e
1/8” Exterior Elevations — Unit A ...
1/8” Auditorium Reflected Ceiling Plan and Details..............c.coooiiiinn.
1/8” Auditorium Interior Elevations and Details ..o
Auditorium Details ...
Enlarged Plans and Elevations-Chorus and Band Rooms ..............c.cooiiiiiinen.
1/8” Basement/Crawl Space Floor Plan —UnitB..............cooiiiiiiiiies
1/8” First Floor Plan —Unit B ...
1/8” Exterior Elevations —Unit B............ccooiiiiiiiiii e
1/8” Basement/Crawl Space FloorPlan —Unit C ...,
1/8” First Floor Plan — Unit C ...
1/8” Second Floor Plan —Unit C....... ..o
1/8” Exterior Elevations —Unit C ....... ...
1/8” Basement/Crawl Space Floor Plan —Unit D.............cccooiiiiiiiin
1/8” First Floor Plan — Unit D ...,
1/8” Exterior Elevations —Unit D ...
1/8” Exterior Elevations —Unit D ...
1/4” Cafeteria Elevations —Unit D ...
1/8” Basement/Crawl Space FloorPlan —UnitE...................ocn,
1/8” First Floor Plan — Unit E ...,
1/8” Second Floor Plan —Unit E ...
1/8” Exterior Elevations —Unit E..............ooooiiiiiii e
1/8” Basement/Crawl Space Floor Plan —Unit F ...,
1/8” First Floor Plan — Unit F..... ...
1/8” Exterior Elevations — Unit F ... ...
1/8” Interior Gymnasium Elevations —Unit F...............oooiii e
Gymnasium Line Layouts ...

STRUCTURAL

GENEral NOTES ... et
First FIOOr Plan. ... ..o e
Roof Framing Plan (Overall) ...... ..o
Partial Roof Framing Plan —Area A. ... .o
Partial Roof Framing Plan —Area B........ ..o
Partial Roof Framing Plan —Area C........ ..o
Partial Roof Framing Plan —Area D........ ..o
Partial Roof Framing Plan —Area E......... ...
Partial Roof Framing Plan —Area F........ ..o
Typical Details ... ..o
Typical Details ...

FOOD SERVICE

Equipment Layout ... e
Electrical Rough-INs ... i
Plumbing Rough-INs ...
Special ConditioNS ...

FS-1
FS-2
FS-3
FS-4

04/12/24

04/12/24
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Dishwasher Rough-INs ... e FS-5 “
Serving Line Plan and Elevations ......... ..o FS-6 “
Serving Line Plan and Elevations ......... ..o FS-7 “

FIRE PROTECTION

Basement/Crawl Space Plan — Fire Protection ..., FP-01 04/12/24
First Floor Plan — Fire Protection ..o FP-1 “
Second Floor Plan - Fire Protection ... FP-2 “
Fire Protection Details ...........ouiiiiiii e FP-3 “
Fire Protection Pump-House Details ..........cccooiiiiiiiii e FP-4 “
PLUMBING

Site Plan — Plumbing and Fire Protection ............c.cooiiiiiiiiiii e PFP-1  04/12/24
Plumbing Legend, Schedules and Details ... P-2 “
Plumbing Details and Riser Diagrams .............ocoiiiiiiiiii e P-3 “
Boiler House Plan — Plumbing Demolition .......... ..o P-4 “
Boiler House Plan — Plumbing ... e P-5 “
Basement/Crawl Space Floor Plan — Units A & B — Plumbing Demolition ....................... PD-1
Basement/Crawl Space Floor Plan — Units A, B, C, D, & E — Plumbing Demolition .......... PD-2
Basement/Crawl Space Floor Plan — Units D, E & F — Plumbing Demolition ................... PD-3

First Floor Plan — Unit A — Plumbing Demolition ..., PD-A1
Second Floor Plan — Unit A — Plumbing Demolition ... PD-A2

First Floor Plan — Unit B — Plumbing Demolition ... ..., PD-B1

First Floor Plan — Unit C — Plumbing Demolition................oooiiiii e, PD-C1
Second Floor Plan — Unit C — Plumbing Demolition .............c.ooiiiiiiiiiieeen PD-C2

First Floor Plan — Unit D — Plumbing Demolition ........... ..o, PD-D1

First Floor Plan — Unit E — Plumbing Demolition ... PD-E1
Second Floor Plan — Unit E — Plumbing Demolition .............cccoviiiiiiiiiiiiieeen PD-E2

First Floor Plan — Unit F — Plumbing Demolition ... PD-F1
Basement/Crawl Space Floor Plan — Units A& B — Plumbing ...........ccoovviiiiiiiiniinn.n. P-01
Basement/Crawl Space Floor Plan — Units A, B, C, D & E = Plumbing .......................... P-02
Basement/Crawl Space Floor Plan — Units D, E & F — Plumbing ...............cocoooiiiiiinis P-03

First Floor Plan — Unit A — Plumbing ......coouiniii e P-A1

Second Floor Plan — Unit A— Plumbing ........c.oiiiii e P-A2

First Floor Plan — Unit B — Plumbing ..........c.ooiii e P-B1 “
First Floor Plan — Unit C — Plumbing ....... ..o P-C1 “
Second Floor Plan — Unit C — Plumbing ..o P-C2 “
First Floor Plan — Unit D — Plumbing ....... ..o P-D1 “
First Floor Plan — Unit E — PIumMbINg ... P-E1 “
Second Floor Plan — Unit E — Plumbing ... ..o P-E2 “
First Floor Plan — Unit F — Plumbing ..o e P-F1

HVAC

HVAC Equipment Schedules —Sheet 1. H-1 04/12/24
HVAC Equipment Schedules —Sheet 2..........oiiiiiiii e H-2 “
HVAC Equipment Schedules —Sheet 3 ... H-3 “
HVAC Legend, Notes and Details — Sheet 1 ....... ..o H-4 “
HVAC Details — Sheet 2 .. ..o H-5 “
HVAC Details — Sheet 3 ..o e H-6
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System Piping SchematiCs ... ..o
Boiler House Plan — HVAC Demolition ...........oiiiiiiii e
Boiler House Plan — HVAC ... e e
Roof Plan — HVAC Demolition .......ccouiii e
ROOT Plan — HV A C ..o e e e
Partial RoOOf Plans — HVAC ... e e
Basement/Crawl Space Floor Plan — Units A & B — HVAC Demolition ...........................
Basement/Crawl Space Floor Plan — Units A, B, C, D & E — HVAC Demolition ................
Basement/Crawl Space Floor Plan — Units D, E & F — HVAC Demolition .......................
First Floor Plan — Unit A— HVAC Demolition ..o
Second Floor Plan — Unit A— HVAC Demolition ..o
First Floor Plan — Unit B — HVAC Demolition
First Floor Plan — Unit C — HVAC Demolition ............ccooiiiiiiiiiiii e,
Second Floor Plan — Unit C — HVAC Demolition ............ccooiiiiiiii e
First Floor Plan — Unit D — HVAC Demolition
First Floor Plan — Unit E — HVAC Demolition ...t
Second Floor Plan — Unit E — HVAC Demolition ..............cooiiiiiieeeee
First Floor Plan — Unit F — HVAC Demolition ............c.ooiiiiiiiiiiii e
Basement/Crawl Space Floor Plan — Units A & B — HVAC & HVAC Piping .....................
Basement/Crawl Space Floor Plan — Units A, B, C, D & E — HVAC & HVAC Piping ..........
Basement/Crawl Space Floor Plan — Units D, E & F — HVAC & HVAC Piping  ...............
First Floor Plan —Unit A— HVAC ... .o,
Second Floor Plan —Unit A—HVAC ...,
First Floor Plan — Unit A— HVAC Piping ......ouiuiiiii e
Second Floor Plan — Unit A— HVAC Piping «...cuoniii e
First Floor Plan —Unit B — HVAC ... ..o e
First Floor Plan — Unit B — HVAC Piping ...
First Floor Plan —Unit C — HVAC ...
Second Floor Plan —Unit C —HVAC ... e
First Floor Plan — Unit C — HVAC PipiNg ... ..o
Second Floor Plan — Unit C —HVAC Piping .......coiiiiii e
First Floor Plan —Unit D — HVAC ... ..o
First Floor Plan — Unit D — HVAC PipiNg ........oeiiiiiiiii e
First Floor Plan —Unit E —HVAC ... ..o e
Second Floor Plan —Unit E—=HVAC ...
First Floor Plan — Unit E — HVAC Piping ...
Second Floor Plan — Unit E = HVAC Piping .....ccoveiiiiiiie e
First Floor Plan —Unit F — HVAC ...
First Floor Plan — Unit F — HVAC Piping ......ooiinieiiiii e

ELECTRICAL

Site Plan — EIECHCal ...
SIte DetalS .. ooeeee i
First Floor Plan — System ...
Basement and Second Floor Plans — Systems ..o
SYMDOL LEGENA ... e
Fixture Schedule, General Notes and Details ..........c.ooeiiiiiiii i
Enlarged Boiler House Plan — Unit D — Power ....... ..o
Enlarged Data ClOSetS ........ouiuiii e
Enlarged Kitchen Plan — POWETr ... e
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Emergency Power Riser Diagram ...........ooiiiiiiiiiiiii e
Main Power Riser Diagram ...
Communications Riser Diagram ...........cooiiiiiii e
Panel Schedules ...
Panel Schedules. ...
Panel SChedules ... s
Basement/Crawl Space Overall Plan — Demolition ................cooooiiiiiii,
First Floor Plan — Unit A— Demolition ...
Second Floor Plan — Unit A—Demolition ..o
First Floor Plan — Unit B — Demolition ...
First Floor Plan — Unit C — Demolition.............ccooiiiii e
Second Floor Plan — Unit C —Demolition ..o
First Floor Plan — Unit D — Demolition.............ccooiiiii e
First Floor Plan — Unit E — Demolition ..o
Second Floor Plan — Unit E — Demolition ...
First Floor Plan — Unit F — Demolition .........c.ccooiiiiiii e
Basement/Crawl Space Overall Plan — Lighting ............cocooiiiiiiiiiiiieeeee
First Floor Plan — Unit A— Lighting ......cooiiiii e
Second Floor Plan — Unit A— Lighting .........cooiiiiii e
First Floor Plan — Unit A— POWET ...
Second Floor Plan —Unit A— POWET ........c.oiiiii s
Basement Floor Plans — Unit B — Lighting and Power ...,
First Floor Plan — Unit B — Lighting ..o
First Floor Plan — Unit B — POWEr ..o
First Floor Plan — Unit C — Lighting ..o
Second Floor Plan — Unit C — Lighting  .......coiiii e
First Floor Plan — Unit C — POWET ..o
Second Floor Plan —Unit C —POWEr ..o
First Floor Plan — Unit D — Lighting..........cooi e
First Floor Plan — Unit D — POWET.........ociiii e
First Floor Plan — Unit E- Lighting .........ooiiii e
Second Floor Plan — Unit E — Lighting ...
First Floor Plan — Unit E —Power ...
Second Floor Plan — UNit E = POWET ..o
First Floor Plan — Unit F — Lighting..........ooi i
First Floor Plan — Unit F — POWEr ...
ROOF Plan — POWET ... e

END OF SCHEDULE OF DRAWINGS
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